FDDTE 5 Florida Department of Transportation 03/24/2016
P —

Vendor Ranking Page 1 of 1
Call Order: 003 Contract ID: E2U12 Counties: BRADFORD,
DIST/ST-WIDE
Letting Date: March 16, 2016 11:00 AM District(s):  District 2
Contract Time: 120 CALENDAR DAYS Min: Max:
Contract Description: Replace Side Drain Culverts in Bradford County Project(s): N/A

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 F593148142 A.W.A. CONTRACTING CO., INC. $160,425.00 100.00%
2 F274354795 MAER HOMES, LLC $191,540.00 119.40%
3 F593339407 TAGARELLI CONSTRUCTION, INC. $218,100.00 135.95%
4 F593713459 MIDWESTERN CONSTRUCTION, INC $246,460.00 153.63%
5 F593586613 EVANS CONTRACTING SERVICES, INC. $289,000.00 180.15%
6 F593417034 Non-Responsive WALKER, ART CONSTRUCTION, INC. $407,395.00 253.95%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required
by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS APRIL 04, 2016, AT 5:00 P.M. AND ENDS ON APRIL 07, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS APRIL 04, 2016, AT 5:00 P.M. AND ENDS ON APRIL 07, 2016, AT 5:00 P.M.
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FDDTE 5 Florida Department of Transportation 03/24/2016
I —

Vendor Ranking Page 1 of 1
Call Order: 004 Contract ID: E2U36 Counties: DUVAL
Letting Date: March 16, 2016 11:00 AM District(s):  District 2
Contract Time: 365 WORKING DAYS Min: Max:
Contract Description: SR 111 Project(s): N/A

Percent Of Low
Rank Vendor ID/Name Total Bid Bid

1 F461187423 SOUTHERN ROAD & BRIDGE, LLC REJECT ALL BIDS

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required
by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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FDDTE 5 Florida Department of Transportation 03/24/2016
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Vendor Ranking Page 1 of 1
Call Order: 005 Contract ID: E2U37 Counties: DUVAL
Letting Date: March 16, 2016 11:00 AM District(s):  District 2
Contract Time: 120 WORKING DAYS Min: Max:
Contract Description: 1-95 (SR 9) Project(s): N/A

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 F263552913 SUPERIOR CONSTRUCTION COMPANY $1,152,620.00 100.00%
SOUTHEAST, LLC
2 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS $1,380,834.76 119.80%
COUNTY, INC.
3 F470530367 KIEWIT INFRASTRUCTURE SOUTH CO. $1,530,018.37 132.74%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required
by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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FDDTE 5 Florida Department of Transportation 03/24/2016
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Vendor Ranking Page 1 of 1
Call Order: 006 Contract ID: E2U38 Counties: DUVAL
Letting Date: March 16, 2016 11:00 AM District(s):  District 2
Contract Time: 230 WORKING DAYS Min: Max:
Contract Description: SR 126 Project(s): N/A

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 F592397581 DUVAL ASPHALT PRODUCTS, INC. $1,729,034.49 100.00%
2 F590594298 HUBBARD CONSTRUCTION COMPANY $1,957,731.70 113.23%
3 F581401468 PREFERRED MATERIALS INC. $2,421,524.12 140.05%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required
by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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FDDTE 5 Florida Department of Transportation 03/24/2016
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Vendor Ranking Page 1 of 1
Call Order: 001 Contract ID: E2U92A Counties: DUVAL
Letting Date: March 16, 2016 11:00 AM District(s):  District 2
Contract Time: 200 WORKING DAYS Min: Max:
Contract Description: 1-295 (SR9A) DAMES POINT BRIDGE Project(s): N/A

Percent Of Low

Rank Vendor ID/Name Total Bid Bid
1 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS $4,567,768.62 100.00%
COUNTY, INC.
2 F263552913 SUPERIOR CONSTRUCTION COMPANY $4,759,043.05 104.19%

SOUTHEAST, LLC

3 F470530367 KIEWIT INFRASTRUCTURE SOUTH CO. $4,837,463.20 105.90%
NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required

by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Call Order: 007

Letting Date: March 16, 2016 11:00 AM

Contract ID: E2V16-R0O

District(s):  District 2
Contract Time: 365 CALENDAR DAYS

Contract Description: Provide labor, material, equipment to trim trees

Rank Vendor ID/Name
1 F520850711 ROY JORGENSEN ASSOCIATES, INC.
2 F593713459 MIDWESTERN CONSTRUCTION, INC
3 F264066070 ABSOLUTE TREE AND ASSET SERVICES, LLC
4 F593586613 EVANS CONTRACTING SERVICES, INC.
5 F260360576 SAND ENDEAVORS, INC.

Counties:

Min:

Project(s):

Total Bid

$82,350.00

$103,865.00
$104,775.00
$125,100.00

$128,850.00

DIST/ST-WIDE, ST
JOHNS

Max:

N/A

Percent Of Low
Bid

100.00%
126.13%
127.23%
151.91%

156.47%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required
by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

PC232SA
Typewritten Text

PC232SA
Typewritten Text

PC232SA
Typewritten Text

PC232SA
Typewritten Text


FDDTE 5 Florida Department of Transportation 03/24/2016
e
Vendor Ranking Page 1 of 1
Call Order: 008 Contract ID: E2V22 Counties: DIST/ST-WIDE
Letting Date: March 16, 2016 11:00 AM District(s):  District 2
Contract Time: 90 CALENDAR DAYS Min: Max:
Contract Description: District Maintenance Project(s): N/A
Percent Of Low
Rank Vendor ID/Name Total Bid Bid
1 F520850711 ROY JORGENSEN ASSOCIATES, INC. $199,319.45 100.00%
2 F341337287 AKCA INC. $209,042.35 104.88%
3 F743148751 ROGAR MANAGEMENT & CONSULTING OF $210,014.64 105.37%
FLORIDA LLC
4 F263976898 AMROAD LLC $280,019.52 140.49%
5 F264642586 MCSHEA CONTRACTING, LLC $291,687.00 146.34%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required
by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MARCH 28, 2016, AT 5:00 P.M. AND ENDS ON MARCH 31, 2016, AT 5:00 P.M.
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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