



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

March 9, 2010

To: Prospective Bidders & Plan Holders

Addendum No.: 2, E2071, Financial Project # 41021617281

Supply all materials, equipment, labor, maintenance of Traffic, and resurface the asphalt pavement on SR 200 in Duval County.

The **Bid Opening** date for this project has been changed to **March 16, 2010 at 2:00 p.m.** Attached is a Revised Calendar of Events reflecting the change in the Bid Opening date and time.

Also, attached are the revised Bidding Documents and revised ebs file.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791