



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

July 5, 2012

To: Prospective Bidders

CC: Nancy Bright, Star Ayers, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman,
Richard Moss and Nelson Bedenbaugh

Addendum No.: **2, E2Q75, Financial Project #42448715201**
(SR 15 (US 1/23 King) from Borden Street to Edgewood Avenue) Milling &
Resurfacing, Base Work, Curb & Gutter, Traffic Signals, Highway Signing,
Sidewalks and other incidental construction on SR 15 in Duval County from North
of Borden Street to just north of the SR 111/Edgewood Avenue intersection

Attached is Supplemental Package Number Two for the above referenced project. **SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE, dated June 19, 2012, has been deleted.**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2Q75 Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791