



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

February 4, 2013

To: Prospective Bidders

CC: **Construction:** Nancy Bright, Star Ayers, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Richard Moss, Will Lyons

Addendum No.: **1, E2R10, Financial Project # 20967615201**
(SR 21 (Blanding Blvd) at Cassat Ave) Milling & resurfacing, base work, drainage improvements, curb & gutter, traffic signals, sidewalks, subgrade improvement and other incidental construction on SR 21 from MP 6.097 to 6.248 in Duval County

Attached is Supplemental Specifications Package Number One for the above referenced project. This supplement has an updated Technical Special Provision for Subsurface Pressure Grouting and Grout Pipe Installation attached.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download **E2R10 Amendment001** for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791