



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

November 19, 2012

To: Prospective Bidders

CC: **Maintenance:** Nancy Bright, Star Ayers, Scott Blocker, Lizbeth Yates, Lisa Butler, Sherry Craft

Addendum No.: 1, E2R58, Financial Project #41021517285

Supply labor, materials, equipment, and incidentals to rework non-paved shoulders by adding suitable materials, removal of excess materials, seeding, haying, and watering to restore the roadside to the desired typical section for proper drainage, protection of pavement edge, and to provide a safe recovery area on SR 30/US 98 in Taylor County.

Attached is a Mandatory Specification Revisions for the January 2013 Workbook: Mandatory Revision # 3.

SS0050000	Control of the Work
Section 5	005 CONTROL OF THE WORK (Rev 12-16-11) FA 1-10-21) (1-13)
	Revised Specification for Control of the Work

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download **E2R58 Amendment001** for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791