



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.  
SECRETARY

September 12, 2013

To: Prospective Bidders

CC: **Construction:** Nancy Bright, Star Ayers, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Richard Moss, Will Lyons

**Addendum No.: 1, E2S06, Financial Project #43194415201**  
(SR 55 (US 19) Fenholloway River Bridge No. 380059) Bridge repair and other incidental construction on SR 55/US 19 at Fenholloway River (Bridge Nos. 380025 & 380059) in Taylor County.

Attached is Supplemental Specifications Package Number 1. This Supplement Package is for:

**HYDRODEMOLITION OF PARTIAL BRIDGE DECK  
VERY EARLY STRENGTH LATEX MODIFIED CONCRETE FOR PARTIAL DECK  
REPLACEMENT**

with

**Technical Special Provisions - T110 HYDRODEMOLITION OF PARTIAL BRIDGE DECK ;  
And Technical Special Provisions - T405 VERY EARLY STRENGTH LATEX MODIFIED CONCRETE  
FOR PARTIAL DECK REPLACEMENT for BRIDGE NUMBERS 380025 & 380059.**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2S06 Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Patsy Elkins, CPPB  
Contracts Coordinator  
Phone: 386-758-3703  
Fax: 386-758-3791