



Florida Department of Transportation

Rick Scott
Governor

1109 S. Marion Avenue
Lake City, Florida 32025-5874

Ananth Prasad, P.E.
Secretary

July 10, 2014

To: Prospective Bidders

CC: Construction: Nancy Bright, Star Ayers, Jim Brown, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Belqis Majboor, and Travis Humphries

Addenda No.: 1, E2T05, Financial Project # 43055015201
SR 51 From Begin Curb & Gutter To Suwannee C/L) Milling and resurfacing, shoulder treatment, drainage improvement, curb and gutters, highway signing, guardrail, sidewalk and other incidental construction on SR 51 from beginning of curb and gutter south of Mayo to Suwannee County line in Lafayette County.

The following Plan Sheets and Pay Items/Quantity has been added to include the Erosion Control Box Items:

PLANS:

- **Sheet 1 – Add revision note to keysheet at bottom left.**
- **Sheet 2 – Add pay items**
 - 0104-10-3 Sediment Barrier with quantity of 3,934 LF**
 - 0104-18 Inlet Protection with quantity of 17 EA**
- **Sheet SQ-1 - Add the Summary of Erosion Control Box**

PAY ITEM/QUANTITY:

- **Pay Item # 0104-10-3 Sediment Barrier- Adding pay item; Quantity = 3,934 LF**
- **Pay Item # 0104-18 Inlet Protection- Adding pay item; Quantity = 17 EA**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2T05 Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791