



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JIM BOXOLD
SECRETARY

January 22, 2015

To: Prospective Bidders

CC: **Construction:** Nancy Bright, Star Ayers, Jim Brown, D2-ESTSPEC, Carrie Stanbridge, Will Lyons, Amy Williams, David Charron

Addenda No.: 1, E2T16, Financial Project # 43054715201

(SR 121 (NW 34th St) From SR 24 (Archer Rd) To NW 5th Avenue) Mill & resurface, base work, drainage improvements, curb & gutters, traffic signals, highway signing, sidewalks, and other incidental construction on SR 121 from SR 24 to NW 5th Ave. in Alachua County.

PLANS REVISIONS NUMBER 1

Sheet 1, Revised 1/7/15 Updated List if Revised Index Drawings
Added Revised Index Drawing Sheets

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2T16 Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791