



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JIM BOXOLD
SECRETARY

February 10, 2016

To: Prospective Bidders

CC: Construction: Nancy Bright, Star Ayers, Jim Brown, D2-ESTSPEC, Kathy Thomas, Eric Shimer, Carrie Stanbridge, Ryan Asmus, Jeff Bailey

Addenda No.: 1, E2U38, Financial Project # 43226615201, 43226615601 (SR 126 (Emerson St) from Spring Park to Hart System) Mill and resurface, base work, curb and gutter, video detection, pedestrian signals, JPA water main replacement, and other incidental construction on SR 126 from Spring Park to Hart System in Duval County.

PLANS REVISIONS NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	1-27-16	Listed Revisions
2	1-27-16	See Summary of Quantities Table Below
3	1-27-16	See Summary of Quantities Table Below
SQ-1	1-27-16	Updated Summary of Temporary Traffic Control Quantities and Pay Items
SQ-2a	1-27-16	Added Sheet
26a	1-27-16	Added Sheet
26b	1-27-16	Added Sheet
26c	1-27-16	Added Sheet
26d	1-27-16	Added Sheet
26e	1-27-16	Added Sheet
26f	1-27-16	Added Sheet
26g	1-27-16	Added Sheet
26h	1-27-16	Added Sheet
26i	1-27-16	Added Sheet
26j	1-27-16	Added Sheet

SUMMARY OF QUANTITIES

Pay Item	Sheet No.	Add. / Del. / Rev	Old Quantity	New Quantity
0102-60		Rev.	15870	17940
0102-71-11		Add		300
0102-71-13		Add		1740
0102-74-1		Rev.	42550	49450

SUMMARY OF QUANTITIES CONTINUED

Pay Item	Sheet No.	Add. / Del. / Rev	Old Quantity	New Quantity
0102-78		Rev.	669	1131
0102-89-1		Add		2
0710-11101		Rev.	2.267	3.641
0710-11125		Rev.	199	298
0710-11131		Rev.	1.350	2.778
0710-11141		Rev.	0.020	0.034
0710-11170		Rev.	66	77
0710-11201		Rev.	1.657	3.268
0710-11224		Rev.	234	385
0710-11231		Rev.	0.928	1.184
0711-17		Add		9785

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2U38Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791