
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 09/02/03 
  LBTABTA                                                                                                  PAGE : 006 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 006                    PROPOSAL ID  : E2G85      PROPOSAL DESC : 
     LETTING DATE  : 08/20/03  2:00 P.M.    DISTRICT     : 02         FURNISH AND INSTALL PREFORMED PATTERNED RETROREFLECTIVE TAPE 
     SET-ASIDE     :                        U/R CODE     :            (PPRT), SERIES 380I, AS MANUFACTURED BY 3M, COMPANY STAMARK 
     CONTRACT TIME :   30      CALENDAR DAYS                          OR APPROVED EQUIVALENT ON I-75 IN ALACHUA COUNTY. 
 
 
     FINPROJ(S)    : 41021327204  (*)       F.A. NO.     :  N/A                        COUNTIES : ALACHUA 
 
     LOCAL NAME(*) : GAINSVILLE MAINT.      S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): INTERSATE 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |OGLESBY CONSTRUCTION, INC.  |AMERISEAL NORTHEAST FLORIDA | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   PAVEMENT STRIPING (LARGE MACHINE) (LM) 
                                          |                            |                            | 
0005 E713 31                 140.760  GM  |    3465.00000     487733.40|    4290.00000     603860.40| 
  PREFORMED TAPE (SKIP) (WHITE)           |                            |                            | 
     SECTION TOTALS                       |             $    487,733.40|             $    603,860.40|              $          0.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    487,733.40|             $    603,860.40|              $ 
==================================================================================================================================== 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY_______________Jane Jones-Redd________________       
                                                      District Contracts Administrator       
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
CONTINGENT UPON AVAILABILITY OF FUNDS 




