
                                                                                               FLORIDA DEPARTMENT OF TRANSPORTATION              
DATE : 05/07/03 
  LBTABTA                                                                                                  PAGE : 004 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 004                    PROPOSAL ID  : E2E78      PROPOSAL DESC : 
     LETTING DATE  : 02/19/03  2:00 P.M.    DISTRICT     : 02         REMOVING AND REPLACING RPM'S ON FDOT ROADWAYS IN TAYLOR, 
     SET-ASIDE     :                        U/R CODE     :            MADISON, DIXIE AND TAYLOR COUNTIES. 
     CONTRACT TIME :   30      CALENDAR DAYS 
 
     FINPROJ(S)    : 41021517201  (*)       F.A. NO.     :  N/A                        COUNTIES : TAYLOR          MADISON 
                     41021527201                            N/A                                   LAFAYETTE       DIXIE 
 
     LOCAL NAME(*) : PERRY MAINT            S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): ROUTINE MAINT. CONTRACTS     PRIMARY 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF341233573001     |(   2  ) VF592828760001     |(   3  ) VF341337287001 
                                          |OGLESBY CONSTRUCTION, INC.  |ALL MARK PAVEMENT MARKINGS  |AKCA, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   Raised Pavement Marker Replacement 
                                          |                            |                            | 
0005 0706  3               27817.000  EA  |       2.64200      73492.51|       2.81000      78165.77|       2.82500       78583.03 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
     SECTION TOTALS                       |             $     73,492.51|             $     78,165.77|              $     78,583.03 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $     73,492.51|             $     78,165.77|              $     78,583.03 
==================================================================================================================================== 
                                                       
                                                                        



 FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
  LBTABTA                                                                                                  PAGE : 005 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E2E88      PROPOSAL DESC : 
     LETTING DATE  : 02/19/03  2:00 P.M.    DISTRICT     : 02         Remove and replace guardrail and treatments in Levy and 
     SET-ASIDE     :                        U/R CODE     :            Gilchrist Counties. 
     CONTRACT TIME :  365      CALENDAR DAYS 
 
     FINPROJ(S)    : 41021817205  (*)       F.A. NO.     :  N/A                        COUNTIES : LEVY 
 
     LOCAL NAME(*) : CHIEFLAND MAINT.       S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): ROUTINE MAINT. CONTRACTS     PRIMARY 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF593198636001     |(   2  ) VF593686474001     |(   3  ) VF592234741001 
                                          |GRADING AND BUSHHOG SERVICE |R J P ENTERPRISES, INC.     |TRANSPORTATION SAFETY CONTRACTO 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   Guardrail Repair 
                                          |                            |                            | 
0005 E536  6 48                8.000  EA  |    1800.00000      14400.00|    1945.00000      15560.00|    2102.26000       16818.08 
  END ANCHORAGE ASSEM (REPLACE) (TYPE     |                            |                            | 
  SRT-350)                                |                            |                            | 
     SECTION TOTALS                       |             $     14,400.00|             $     15,560.00|              $     16,818.08 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $     14,400.00|             $     15,560.00|              $     16,818.08 
==================================================================================================================================== 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
                                                         TABULATION OF BIDS                                PAGE : 005 -3 
 
         CALL ORDER: 005          PROPOSAL ID: E2E88           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  ) VF592934582001     |(   5   ) VF593208292001    |(      ) 
                                          |HIGHWAY SAFETY DEVICES, INC |OMNI CONTRACTORS, INC.      | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   Guardrail Repair 
                                          |                            |                            | 
0005 E536  6 48                8.000  EA  |    2374.30000      18994.40|    4149.00000      33192.00| 
  END ANCHORAGE ASSEM (REPLACE) (TYPE     |                            |                            | 
  SRT-350)                                |                            |                            | 
     SECTION TOTALS                       |             $     18,994.40|             $     33,192.00|              $          0.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $     18,994.40|             $     33,192.00|              $ 
==================================================================================================================================== 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 



  FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
  LBTABTA                                                                                                  PAGE : 002 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 002                    PROPOSAL ID  : E2F33      PROPOSAL DESC : 
     LETTING DATE  : 02/19/03  2:00 P.M.    DISTRICT     : 02         (1)Perform steel beam end repairs for Bridge Numbers 720071 
     SET-ASIDE     :                        U/R CODE     :            and 720072; (2) Clean and paint all structural steel and 
     CONTRACT TIME :  100      CALENDAR DAYS                          bearing assemblies of Bridge Number 720071; (3) Clean and 
                                                                      paint only beam end repair areas of Bridge Number 720072; 
                                                                      Duval County. 
 
 
     FINPROJ(S)    : 20940425201  (*)       F.A. NO.     :  N/A                        COUNTIES : DUVAL 
 
     LOCAL NAME(*) : SR 105                 S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): MYRTLE & SIMPSON CREEK      BR # 720071 & 720072 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF593285921001     |(   2  ) VF593315421001     |(   3  ) VF593595777002 
                                          |S & D INDUSTRIAL PAINTING,  |M.B.E.,INC.                 |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   STRUCTURES 
                                          |                            |                            | 
0005 0101  1                          LUMP|   10000.00000      10000.00|   25000.00000      25000.00|    7000.00000        7000.00 
  MOBILIZATION 20940425201                |                            |                            | 
0010 0102 60                 800.000  ED  |       2.00000       1600.00|       1.00000        800.00|      10.00000        8000.00 
  WORK ZONE SIGNS                         |                            |                            | 
0015 0400  4  4                3.000  CY  |    2000.00000       6000.00|    2000.00000       6000.00|   19200.00000       57600.00 
  CONC CLASS IV                           |                            |                            | 
  (SUPERSTRUCTURE)                        |                            |                            | 
0020 0460  1 13              432.000  LB  |      15.00000       6480.00|      15.00000       6480.00|      12.20000        5270.40 
  STRUCT STEEL      (BOLTS, NUTS, WASHERS |                            |                            | 
  & PLATES)                               |                            |                            | 
0025 0460  1 15             2288.000  LB  |      18.30000      41870.40|      20.00000      45760.00|      14.48000       33130.24 
  STRUCT STEEL             (MISCELLANEOUS |                            |                            | 
0030 0560  1                  12.000  LS  |   25000.00000      25000.00|   65000.00000      65000.00|   69600.00000       69600.00 
  PAINT STRUCT STEEL 20940425201          |                            |                            | 
0035 0560  1                   4.000  LS  |   45000.00000      45000.00|   22000.00000      22000.00|   29520.00000       29520.00 
  PAINT STRUCT STEEL 20940425201          |                            |                            | 
0040 0999 25                          LUMP|    8819.00000       8819.00|    8819.00000       8819.00|    8819.00000        8819.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20940425201                             |                            |                            | 
     SECTION TOTALS                       |             $    144,769.40|             $    179,859.00|              $    218,939.64 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    144,769.40|             $    179,859.00|              $    218,939.64 
==================================================================================================================================== 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
                                                         TABULATION OF BIDS                                PAGE : 002 -3 
 
         CALL ORDER: 002          PROPOSAL ID: E2F33           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  ) VF593030434002     |(   5   ) VF592361020002    |(   6  ) VF593552435001 
                                          |OLYMPUS PAINTING CONTRACTOR |M & J CONSTRUCTION COMPANY  |W.H. HEARN 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   STRUCTURES 
                                          |                            |                            | 
0005 0101  1                          LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   17000.00000       17000.00 
  MOBILIZATION 20940425201                |                            |                            | 
0010 0102 60                 800.000  ED  |       2.50000       2000.00|       0.69000        552.00|       0.50000         400.00 
  WORK ZONE SIGNS                         |                            |                            | 
0015 0400  4  4                3.000  CY  |    2200.00000       6600.00|   34066.00000     102198.00|    1850.00000        5550.00 
  CONC CLASS IV                           |                            |                            | 
  (SUPERSTRUCTURE)                        |                            |                            | 
0020 0460  1 13              432.000  LB  |      18.00000       7776.00|       3.69000       1594.08|    1725.00000      745200.00 
  STRUCT STEEL      (BOLTS, NUTS, WASHERS |                            |                            | 
  & PLATES)                               |                            |                            | 
0025 0460  1 15             2288.000  LB  |      22.00000      50336.00|      28.53000      65276.64|      21.00000       48048.00 
  STRUCT STEEL             (MISCELLANEOUS |                            |                            | 
0030 0560  1                  12.000  LS  |  102000.00000     102000.00|   56700.00000      56700.00|   60000.00000       60000.00 
  PAINT STRUCT STEEL 20940425201          |                            |                            | 
0035 0560  1                   4.000  LS  |   57500.00000      57500.00|   12300.00000      12300.00|   43000.00000       43000.00 
  PAINT STRUCT STEEL 20940425201          |                            |                            | 
0040 0999 25                          LUMP|    8819.00000       8819.00|    8819.00000       8819.00|    8819.00000        8819.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20940425201                             |                            |                            | 
     SECTION TOTALS                       |             $    245,031.00|             $    267,439.72|              $    928,017.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    245,031.00|             $    267,439.72|              $    928,017.00 
==================================================================================================================================== 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
                                                         TABULATION OF BIDS                                PAGE : 002 -4 
 
         CALL ORDER: 002          PROPOSAL ID: E2F33           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   7  ) VF591969760001     |(       )                   |(      ) 
                                          |WORTH CONTRACTING, INC.     |                            | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   STRUCTURES 
                                          |                            |                            | 
0005 0101  1                          LUMP|    8000.00000       8000.00|                            | 
  MOBILIZATION 20940425201                |                            |                            | 
0010 0102 60                 800.000  ED  |    1500.00000    1200000.00|                            | 
  WORK ZONE SIGNS                         |                            |                            | 
0015 0400  4  4                3.000  CY  |    5500.00000      16500.00|                            | 
  CONC CLASS IV                           |                            |                            | 
  (SUPERSTRUCTURE)                        |                            |                            | 
0020 0460  1 13              432.000  LB  |    6480.00000    2799360.00|                            | 
  STRUCT STEEL      (BOLTS, NUTS, WASHERS |                            |                            | 
  & PLATES)                               |                            |                            | 
0025 0460  1 15             2288.000  LB  |   61870.00000  141558560.00|                            | 
  STRUCT STEEL             (MISCELLANEOUS |                            |                            | 
0030 0560  1                  12.000  LS  |   35000.00000      35000.00|                            | 
  PAINT STRUCT STEEL 20940425201          |                            |                            | 
0035 0560  1                   4.000  LS  |   20000.00000      20000.00|                            | 
  PAINT STRUCT STEEL 20940425201          |                            |                            | 
0040 0999 25                          LUMP|    8819.00000       8819.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20940425201                             |                            |                            | 
     SECTION TOTALS                       |             $145,646,239.00|             $          0.00|              $          0.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $145,646,239.00|             $          0.00|              $ 
==================================================================================================================================== 
 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                  



                                      FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
  LBTABTA                                                                                                  PAGE : 001 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2F34      PROPOSAL DESC : 
     LETTING DATE  : 02/19/03  2:00 P.M.    DISTRICT     : 02         Milling, resurfacing, shoulder rewidening, curb and gutter, 
     SET-ASIDE     :                        U/R CODE     :            grassing, signing, pavement marking and other incidental 
     CONTRACT TIME :  225      CALENDAR DAYS                          construction on SR A1A in St. Johns County. 
 
 
     FINPROJ(S)    : 21026525201  (*)       F.A. NO.     :  N/A                        COUNTIES : ST JOHNS 
 
     LOCAL NAME(*) : SR A1A                 S.R. NO.(*)  : SR  A1A US NO.(*) : 
     PROJ LIMITS(*): FLAGLER CO. LINE             OWENS AVE 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF581401476007     |(   2  ) VF592871935002     |(   3  ) VF590594298007 
                                          |APAC-FLORIDA, INC.          |ANDERSON COLUMBIA CO., INC. |HUBBARD CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROADWAY 
                                          |                            |                            | 
0005 0999  2                          LUMP| 3532252.10000    3532252.10| 3535000.00000    3535000.00| 3678928.00000     3678928.00 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 21026525201                    |                            |                            | 
0010 0999 25                          LUMP|   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21026525201                             |                            |                            | 
     SECTION TOTALS                       |             $  3,582,252.10|             $  3,585,000.00|              $  3,728,928.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,582,252.10|             $  3,585,000.00|              $  3,728,928.00 
==================================================================================================================================== 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 
         CALL ORDER: 001          PROPOSAL ID: E2F34           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  ) VF593155035002     |(       )                   |(      ) 
                                          |P & S PAVING, INC.          |                            | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ROADWAY 
                                          |                            |                            | 
0005 0999  2                          LUMP| 3952040.00000    3952040.00|                            | 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 21026525201                    |                            |                            | 
0010 0999 25                          LUMP|   50000.00000      50000.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21026525201                             |                            |                            | 
     SECTION TOTALS                       |             $  4,002,040.00|             $          0.00|              $          0.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  4,002,040.00|             $          0.00|              $ 
==================================================================================================================================== 
 
 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                        



FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
  LBTABTA                                                                                                  PAGE : 003 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 003                    PROPOSAL ID  : E2G05      PROPOSAL DESC : 
     LETTING DATE  : 02/19/03  2:00 P.M.    DISTRICT     : 02         Providing all labor, materials and equipment necessary to 
     SET-ASIDE     :                        U/R CODE     :            install, maintain, or repair highway signs (ground / 
     CONTRACT TIME :  458      CALENDAR DAYS                          overhead), installation / removal of thermoplastic or paint 
                                                                      pavement lines, messages and symbols, raised 
                                                                      retro-reflective pavement markers, curb & gutter, concrete 
                                                                      traffic separators, glare screen modular (paddles), 
                                                                      delineators, etc. Also include providing maintenance of 
                                                                      traffic. Work will be at various locations in Clay, Duval 
                                                                      and Nassau Counties. 
 
                                                                      All work will be described in detail on individual work 
                                                                      documents issued during the life of this contract. 
 
 
     FINPROJ(S)    : 41021617213  (*)       F.A. NO.     :  N/A                        COUNTIES : CLAY            NASSAU 
                     41021627209                            N/A                                   DUVAL 
 
     LOCAL NAME(*) : JACKSONVILLE MAINT     S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): ROUTINE MAINT. CONTRACTS 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF592582822004     |(   2  ) VF593349332001     |(      ) 
                                          |TRAFFIC CONTROL PRODUCTS OF |INTERTECH, INC.             | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   CONCRETE REPAIR 
                                          |                            |                            | 
0005 0400  1 15               14.000  CY  |     940.00000      13160.00|     550.00000       7700.00| 
  CONC CLASS I(MISCELLANEOUS)             |                            |                            | 
0010 0539 75113              150.000  LF  |      41.00000       6150.00|       6.50000        975.00| 
  GLARE SCREEN        (F&I)(MODULAR)      |                            |                            | 
  (30")                                   |                            |                            | 
0015 0700 40  1              726.000  AS  |     205.00000     148830.00|     195.00000     141570.00| 
  SIGN SINGLE POST                        |                            |                            | 
  (LESS THAN 12)                          |                            |                            | 
0020 0700 40  2              475.000  AS  |     420.00000     199500.00|     400.00000     190000.00| 
  SIGN SINGLE POST                        |                            |                            | 
  (12 - 25)                               |                            |                            | 
0025 0700 41 10               10.000  AS  |    2730.00000      27300.00|    2215.00000      22150.00| 
  SIGN MULTI POST                         |                            |                            | 
  (50 OR LESS)                            |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
                                                         TABULATION OF BIDS                                PAGE : 003 -3 
 
         CALL ORDER: 003          PROPOSAL ID: E2G05           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF592582822004     |(   2   ) VF593349332001    |(      ) 
                                          |TRAFFIC CONTROL PRODUCTS OF |INTERTECH, INC.             | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0030 0700 41 11                6.000  AS  |    3850.00000      23100.00|    2871.00000      17226.00| 
  SIGN MULTI-POST                         |                            |                            | 
  ( 51-100)                               |                            |                            | 
0035 0700 41 12                4.000  AS  |    5090.00000      20360.00|    4464.00000      17856.00| 
  SIGN MULTI-POST                    (101 |                            |                            | 
  - 150 SF)                               |                            |                            | 
0040 0700 41 13                2.000  AS  |    7300.00000      14600.00|    5385.00000      10770.00| 
  SIGN MULTI POST                         |                            |                            | 
  (151 - 200)                             |                            |                            | 
0045 0700 46 11               80.000  AS  |      28.00000       2240.00|      17.00000       1360.00| 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (SINGLE POST)                           |                            |                            | 
0050 0700 46 12               10.000  AS  |     190.00000       1900.00|     340.00000       3400.00| 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (MULTI - POST)                          |                            |                            | 
0055 0700 48 22                2.000  EA  |    1025.00000       2050.00|    1342.00000       2684.00| 
  SIGN PANELS (INSTALL)                   |                            |                            | 
  (101 - 200)                             |                            |                            | 
0060 0700 48 23                2.000  EA  |    1100.00000       2200.00|    4400.00000       8800.00| 
  SIGN PANELS (INSTALL)                   |                            |                            | 
  (201 - 300)                             |                            |                            | 
0065 0700 48 24                2.000  EA  |    1100.00000       2200.00|    6500.00000      13000.00| 
  SIGN PANELS (INSTALL)                   |                            |                            | 
  (301 - 400)                             |                            |                            | 
0070 0700 48 28              125.000  EA  |      50.00000       6250.00|     260.00000      32500.00| 
  SIGN PANELS (INSTALL)                   |                            |                            | 
  (15 OR <)                               |                            |                            | 
0075 0700 48 29               10.000  EA  |     210.00000       2100.00|     244.00000       2440.00| 
  SIGN PANELS (INSTALL)                 ( |                            |                            | 
  16 - 100)                               |                            |                            | 
0080 0705 10 12               70.000  EA  |      50.00000       3500.00|      95.00000       6650.00| 
  MARKER OBJECT            (POST MOUNTED) |                            |                            | 
  (TYPE 2)                                |                            |                            | 
0085 0705 71                 123.000  EA  |      50.00000       6150.00|      65.00000       7995.00| 
  DELINEATOR  TUBULAR      (FLEXIBLE)     |                            |                            | 
0090 0710 11                 800.000  SF  |       2.20000       1760.00|       1.60000       1280.00| 
  MARKINGS (PAINT) REMOVAL                |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/07/03 
                                                         TABULATION OF BIDS                                PAGE : 003 -4 
 
         CALL ORDER: 003          PROPOSAL ID: E2G05           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF592582822004     |(   2   ) VF593349332001    |(      ) 
                                          |TRAFFIC CONTROL PRODUCTS OF |INTERTECH, INC.             | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0095 0711  3                  95.000  EA  |     160.00000      15200.00|     250.00000      23750.00| 
  PAVT MESSAGES            THERMOPLASTIC  |                            |                            | 
0100 0711  4                  40.000  EA  |      50.00000       2000.00|      75.00000       3000.00| 
  DIRECTIONAL ARROWS       THERMOPLASTIC  |                            |                            | 
0105 0711  5  1              600.000  LF  |       1.00000        600.00|       1.80000       1080.00| 
  GUIDE LINES                             |                            |                            | 
  (THERMOPLASTIC)  (WHITE)                |                            |                            | 
0110 0711  5  2              600.000  LF  |       1.00000        600.00|       1.85000       1110.00| 
  GUIDE LINES                             |                            |                            | 
  (THERMOPLASTIC) (YELLOW)                |                            |                            | 
0115 0711  7                2129.000  SF  |       1.40000       2980.60|      20.00000      42580.00| 
  PAVT MARKING REMOVE      THERMOPLASTIC  |                            |                            | 
0120 0711 33                1000.000  LF  |       1.00000       1000.00|       1.80000       1800.00| 
  TRAFFIC STRIPE SKIP (THERMOPLASTIC)     |                            |                            | 
  (WHITE)                                 |                            |                            | 
0125 0711 34                1000.000  LF  |       1.00000       1000.00|       1.85000       1850.00| 
  TRAFFIC STRIPE SKIP (THERMOPLASTIC)     |                            |                            | 
  (YELLOW)                                |                            |                            | 
0130 0711 35 61             2802.000  LF  |       0.70000       1961.40|       1.80000       5043.60| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(WHITE) ( 6")            |                            |                            | 
0135 0711 35 81             1555.000  LF  |       1.20000       1866.00|       2.45000       3809.75| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(WHITE) ( 8")            |                            |                            | 
0140 0711 35121              570.000  LF  |       1.80000       1026.00|       3.70000       2109.00| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(WHITE) (12")            |                            |                            | 
0145 0711 35181              500.000  LF  |       3.00000       1500.00|       5.50000       2750.00| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(WHITE) (18")            |                            |                            | 
0150 0711 35241              200.000  LF  |       4.50000        900.00|       7.40000       1480.00| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(WHITE) (24")            |                            |                            | 
0155 0711 36 61             2400.000  LF  |       0.75000       1800.00|       1.85000       4440.00| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(YELLOW)( 6")            |                            |                            | 
0160 0711 36121              500.000  LF  |       0.10000         50.00|       3.70000       1850.00| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(YELLOW)(12")            |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2G05           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF592582822004     |(   2   ) VF593349332001    |(      ) 
                                          |TRAFFIC CONTROL PRODUCTS OF |INTERTECH, INC.             | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0165 0711 36181              500.000  LF  |       3.00000       1500.00|       5.50000       2750.00| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(YELLOW)(18")            |                            |                            | 
0170 2102 10                  80.000  HR  |      38.00000       3040.00|      35.00000       2800.00| 
  OFF-DUTY LAW ENFORCEMENT OFFICER        |                            |                            | 
0175 2102 60                4000.000  ED  |       0.40000       1600.00|       0.60000       2400.00| 
  WORK ZONE SIGNS                         |                            |                            | 
0180 2102 74  1              500.000  ED  |       0.40000        200.00|       0.60000        300.00| 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
0185 2102 74  2               20.000  ED  |       0.10000          2.00|       1.25000         25.00| 
  BARRICADE (TEMPORARY)(TYPE III)         |                            |                            | 
  (1800MM)                                |                            |                            | 
0190 2102 76                   2.000  ED  |      25.00000         50.00|     100.00000        200.00| 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
0195 2102 99                   2.000  ED  |      65.00000        130.00|     200.00000        400.00| 
  SIGN VARIABLE MESSAGE    (TEMPORARY)    |                            |                            | 
0200 E102 20                   2.000  ED  |      20.00000         40.00|     200.00000        400.00| 
  PORTABLE LIGHTING UNIT (MAST MOUNTED)   |                            |                            | 
0205 E102 74  9            10000.000  ED  |       0.50000       5000.00|       0.30000       3000.00| 
  TRAFFIC CONES                           |                            |                            | 
0210 E102 97  2               20.000  HR  |      60.00000       1200.00|      60.00000       1200.00| 
  TRUCK MOUNTED ATTENUATOR (WITH OPERATOR |                            |                            | 
0215 E102100 14              275.000  HR  |      60.00000      16500.00|      55.00000      15125.00| 
  NECESSARY MAINT SERVICE (OVERTIME       |                            |                            | 
  WEEKDAYS & SAT)                         |                            |                            | 
0220 E400403                 149.000  SF  |      52.00000       7748.00|       5.50000        819.50| 
  CONCRETE REMOVAL                        |                            |                            | 
0225 E700 46 31              250.000  AS  |      52.00000      13000.00|     216.00000      54000.00| 
  REPAIR EXISTING SIGN (SINGLE POST)      |                            |                            | 
0230 E700 46 32               40.000  AS  |     200.00000       8000.00|     132.50000       5300.00| 
  REPAIR EXISTING SIGN (MULTI POST)       |                            |                            | 
0235 E700 482E3              575.000  SF  |      15.00000       8625.00|       7.50000       4312.50| 
  SIGN PANELS (INSTALL) (OVERHEAD)        |                            |                            | 
0240 E700 483E3              400.000  SF  |      18.80000       7520.00|       8.50000       3400.00| 
  SIGN PANELS(OVERLAY) (OVERHEAD)         |                            |                            | 
0245 E700 48603                2.000  EA  |     190.00000        380.00|     700.00000       1400.00| 
  SIGN PANELS(REMOVE) (OVERHEAD)          |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2G05           LETTING DATE: 02/19/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  ) VF592582822004     |(   2   ) VF593349332001    |(      ) 
                                          |TRAFFIC CONTROL PRODUCTS OF |INTERTECH, INC.             | 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0250 E700 96  1             1750.000  LB  |      15.20000      26600.00|       5.00000       8750.00| 
  SIGN SUPPORT REPAIRS (ALUMINUM)         |                            |                            | 
0255 E700 96  2              750.000  LB  |      10.90000       8175.00|       4.00000       3000.00| 
  SIGN SUPPORT REPAIRS (STEEL)            |                            |                            | 
0260 E706  1 42             1663.000  EA  |       4.60000       7649.80|       3.80000       6319.40| 
  REFLECTIVE PAVEMENT MARKER(REM AND      |                            |                            | 
  REPL)(CLASS B)                          |                            |                            | 
0265 E711  6  1               81.000  LF  |       8.00000        648.00|       2.00000        162.00| 
  TRAFFIC STRIPE SOLID (THERMOPLASTIC     |                            |                            | 
  BLUE) (6")                              |                            |                            | 
0270 E999  1  2               40.000  HR  |      20.00000        800.00|      45.00000       1800.00| 
  SKILLED LABOR (REGULAR TIME)            |                            |                            | 
0275 E999  1  4               36.000  HR  |      30.00000       1080.00|      90.00000       3240.00| 
  SKILLED LABOR (SPECIAL TIME)            |                            |                            | 
     SECTION TOTALS                       |             $    635,321.80|             $    706,111.75|              $          0.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    635,321.80|             $    706,111.75|              $ 
==================================================================================================================================== 
 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 


