
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/17/03 
  LBTABTA                                                                                                  PAGE : 005 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E2F88      PROPOSAL DESC : 
     LETTING DATE  : 05/28/03  2:00 P.M.    DISTRICT     : 02         Replacing corroded bolts, painting the high level truss 
     SET-ASIDE     :                        U/R CODE     :            bridge (No. 720107-Hart Bridge) and other incidental 
     CONTRACT TIME :  450      CALENDAR DAYS                          construction on SR 228 over the St. Johns River in the City 
                                                                      of Jacksonville, Duval County. Innovative Contracting - No 
                                                                      Excuse. 
 
 
     FINPROJ(S)    : 20972035201  (*)       F.A. NO.     :  N/A                        COUNTIES : DUVAL 
 
     LOCAL NAME(*) : SR 228 HART BRIDGE     S.R. NO.(*)  : SR  228 US NO.(*) : 
     PROJ LIMITS(*): ST. JOHN RIVER               BR # 720107 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |ATSALIS BROTHERS PAINTING C |V.H.P. ENTERPRISES, INC.    |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   STRUCTURES 
                                          |                            |                            | 
0005 0101  1                          LUMP|  100000.00000     100000.00|  500000.00000     500000.00| 1200000.00000     1200000.00 
  MOBILIZATION 20972035201                |                            |                            | 
0010 0102  1                 450.000  LS  |  100000.00000     100000.00|  150000.00000     150000.00|  150000.00000      150000.00 
  MAINTENANCE OF TRAFFIC 20972035201      |                            |                            | 
0015 0102 14               20360.000  MH  |       0.01000        203.60|       5.35000     108926.00|      20.00000      407200.00 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
0020 0102 60              118800.000  ED  |       0.22000      26136.00|       0.25000      29700.00|       0.05000        5940.00 
  WORK ZONE SIGNS                         |                            |                            | 
0025 0102 74  1            69750.000  ED  |       0.17000      11857.50|       0.25000      17437.50|       0.05000        3487.50 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
0030 0102 74  2            15300.000  ED  |       0.40000       6120.00|       0.25000       3825.00|       0.07000        1071.00 
  BARRICADE (TEMPORARY)(TYPE III) ( 6')   |                            |                            | 
0035 0102 76                2250.000  ED  |       8.00000      18000.00|       0.50000       1125.00|       1.00000        2250.00 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
0040 0102 77               13950.000  ED  |       0.45000       6277.50|       0.25000       3487.50|       0.05000         697.50 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
0045 0102 99                1800.000  ED  |      17.00000      30600.00|      10.00000      18000.00|       4.00000        7200.00 
  SIGN VARIABLE MESSAGE (TEMPORARY)       |                            |                            | 
0050 0102105                   4.000  EA  |   25000.00000     100000.00|    2000.00000       8000.00|    4000.00000       16000.00 
  VEHICLE ARRESTING BARRIER(NET TYPE)     |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/17/03 
                                                         TABULATION OF BIDS                                PAGE : 005 -3 
 
         CALL ORDER: 005          PROPOSAL ID: E2F88           LETTING DATE: 05/28/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |ATSALIS BROTHERS PAINTING C |V.H.P. ENTERPRISES, INC.    |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0055 0460 81                4000.000  EA  |      80.00000     320000.00|      50.00000     200000.00|      35.00000      140000.00 
  RIVETS / HIGH STRENGTH BOLTS (REPLACE)  |                            |                            | 
0060 0560  1               10028.000  LS  | 9719305.00000    9719305.00| 9669117.00000    9669117.00|10140772.00000    10140772.00 
  PAINT STRUCT STEEL 20972035201          |                            |                            | 
0065 0700 46 14                1.000  AS  |    2000.00000       2000.00|    1000.00000       1000.00|    3000.00000        3000.00 
  SIGN EXISTING   (REMOVAL)   (OVERHEAD   |                            |                            | 
  CANTILEVER)                             |                            |                            | 
0070 0700 83                   2.000  AS  |    2250.00000       4500.00|    1000.00000       2000.00|    2000.00000        4000.00 
  SIGN OVHD                               |                            |                            | 
  (BRIDGE MOUNTED)                        |                            |                            | 
0075 0999 25                          LUMP|   87382.00000      87382.00|   87382.00000      87382.00|   87382.00000       87382.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20972035201                             |                            |                            | 
     SECTION TOTALS                       |             $ 10,532,381.60|             $ 10,800,000.00|              $ 12,169,000.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 10,532,381.60|             $ 10,800,000.00|              $ 12,169,000.00 
==================================================================================================================================== 
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         CALL ORDER: 005          PROPOSAL ID: E2F88           LETTING DATE: 05/28/03  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |LIBERTY MAINTENANCE, INC.   |ODYSSEY CONTRACTING CORPORA |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   STRUCTURES 
                                          |                            |                            | 
0005 0101  1                          LUMP| 1400000.00000    1400000.00| 1590000.00000    1590000.00| 1937000.00000     1937000.00 
  MOBILIZATION 20972035201                |                            |                            | 
0010 0102  1                 450.000  LS  |  350000.00000     350000.00|  520000.00000     520000.00|  775000.00000      775000.00 
  MAINTENANCE OF TRAFFIC 20972035201      |                            |                            | 
0015 0102 14               20360.000  MH  |      15.00000     305400.00|      30.00000     610800.00|       8.00000      162880.00 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
0020 0102 60              118800.000  ED  |       0.25000      29700.00|       0.22000      26136.00|       0.05000        5940.00 
  WORK ZONE SIGNS                         |                            |                            | 
0025 0102 74  1            69750.000  ED  |       0.22000      15345.00|       0.17000      11857.50|       0.10000        6975.00 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
0030 0102 74  2            15300.000  ED  |       0.44000       6732.00|       0.40000       6120.00|       0.30000        4590.00 
  BARRICADE (TEMPORARY)(TYPE III) ( 6')   |                            |                            | 
0035 0102 76                2250.000  ED  |       9.00000      20250.00|       8.00000      18000.00|      10.00000       22500.00 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
0040 0102 77               13950.000  ED  |       0.50000       6975.00|       0.45000       6277.50|       0.20000        2790.00 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
0045 0102 99                1800.000  ED  |      19.00000      34200.00|      17.00000      30600.00|      12.00000       21600.00 
  SIGN VARIABLE MESSAGE (TEMPORARY)       |                            |                            | 
0050 0102105                   4.000  EA  |   10000.00000      40000.00|    4000.00000      16000.00|    1800.00000        7200.00 
  VEHICLE ARRESTING BARRIER(NET TYPE)     |                            |                            | 
0055 0460 81                4000.000  EA  |     100.00000     400000.00|      30.00000     120000.00|      45.00000      180000.00 
  RIVETS / HIGH STRENGTH BOLTS (REPLACE)  |                            |                            | 
0060 0560  1               10028.000  LS  |14000000.00000   14000000.00|14434000.00000   14434000.00|16155520.00000    16155520.00 
  PAINT STRUCT STEEL 20972035201          |                            |                            | 
0065 0700 46 14                1.000  AS  |    3000.00000       3000.00|    2000.00000       2000.00|    2000.00000        2000.00 
  SIGN EXISTING   (REMOVAL)   (OVERHEAD   |                            |                            | 
  CANTILEVER)                             |                            |                            | 
0070 0700 83                   2.000  AS  |    5000.00000      10000.00|    5000.00000      10000.00|    3200.00000        6400.00 
  SIGN OVHD                               |                            |                            | 
  (BRIDGE MOUNTED)                        |                            |                            | 
0075 0999 25                          LUMP|   87382.00000      87382.00|   87382.00000      87382.00|   87382.00000       87382.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20972035201                             |                            |                            | 
     SECTION TOTALS                       |             $ 16,708,984.00|             $ 17,489,173.00|              $ 19,377,777.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 16,708,984.00|             $ 17,489,173.00|              $ 19,377,777.00 
==================================================================================================================================== 



 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY_______________Jane Jones-Redd_____________________       
                                                      District Contracts Administrator       
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
CONTINGENT UPON AVAILABILITY OF FUNDS 




