
                                              
 
         FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 009 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 009                    PROPOSAL ID  : E2H88-R0   PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Video Storm Sewer Systems in Alachua & Bradford Counties. 
     SET-ASIDE     :                        U/R CODE     :            This is a "Term Contract" with indefinite quatntities. 
     CONTRACT TIME :  365      CALENDAR DAYS                          Total of all work documents is limited to $180,000.00 unless 
                                                                      the Contract is amended by a Supplemental Agreement. 
 
 
     FINPROJ(S)    : 41021317213  (*)       F.A. NO.     :  N/A                        COUNTIES : ALACHUA 
 
     LOCAL NAME(*) : GAINSVILLE MAINT.      S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): ROUTINE MAINT CONTRACTS      PRIMARY 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |VIDEO INDUSTRIAL SERVICES,  |ROCKLINE VAC SYSTEMS, INC.  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STORM SEWER(VIDEO TAPING) 
                                          |                            |                            | 
  0005 0102 60                  60.000 ED |      50.00000       3000.00|       1.25000         75.00| 
  WORK ZONE SIGNS                         |                            |                            | 
  0010 0102 74  1             1000.000 ED |       1.00000       1000.00|       0.75000        750.00| 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0015 0102 76                  10.000 ED |     500.00000       5000.00|      32.00000        320.00| 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0020 E101 72                   3.000 EA |    1500.00000       4500.00|    1000.00000       3000.00| 
  MOBILIZATION (EMERGENCY RESPONSE)       |                            |                            | 
  0025 E102 74  9             1000.000 ED |       3.00000       3000.00|       0.50000        500.00| 
  TRAFFIC CONES                           |                            |                            | 
  0030 E432  4              115067.000 LF |       1.50000     172600.50|       2.00000     230134.00| 
  STORM SEWER INSPECTION (VIDEO CAMERA)   |                            |                            | 
          SECTION 0001 TOTALS             |             $    189,100.50|             $    234,779.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    189,100.50|             $    234,779.00|              $ 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
                                                
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



  FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 011 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 011                    PROPOSAL ID  : E2H90-R0   PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Contract consists of re-establishing grasses by re-seeding 
     SET-ASIDE     :                        U/R CODE     :            areas on FDOT Right of Way in rural sections of roadways in 
     CONTRACT TIME :  365      CALENDAR DAYS                          Alachua and Bradford Counties. 
 
 
     FINPROJ(S)    : 41021317215  (*)       F.A. NO.     :  N/A                        COUNTIES : ALACHUA         BRADFORD 
 
     LOCAL NAME(*) : GAINSVILLE MAINT.      S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): ROUTINE MAINT CONTRACTS      PRIMARY 
 
LBTABT1     
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |DWAYNE ALDRIDGE             |.  | 
  LINE NO / ITEM CODE / ALT               | Non Responsible                           |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  seeding,fertilizing and mulching 
                                          |                            |                            | 
  0005 0570  1             2500000.000 SY |       0.37500     937500.00|                            | 
  SEEDING                                 |                            |                            | 
          SECTION 0001 TOTALS             |             $    937,500.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    937,500.00|             $                    $ 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 
 
                                              



         
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 003 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 003                    PROPOSAL ID  : E2I12      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Milling and resurfacing, reworking of shoulders, drainage 
     SET-ASIDE     :                        U/R CODE     :            improvements, highway signing, guardrail work, 
     CONTRACT TIME :  120      CALENDAR DAYS                          sidewalks/bicycle paths, curb and gutter work, and other 
                                                                      incidental construction for SR 136 in Columbia, Hamilton, 
                                                                      and Suwannee County.  This is a Lump Sum Contract 
 
 
     FINPROJ(S)    : 20837125201  (*)       F.A. NO.     :  N/A                        COUNTIES : COLUMBIA 
                     20981925201                            N/A 
                     21077525201                            N/A 
 
     LOCAL NAME(*) : SR 136                 S.R. NO.(*)  : SR  136 US NO.(*) : 
     PROJ LIMITS(*): FROM SUWANNEE C/L            TO HAMILTON C/L 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(      )                    |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0999  2                       LUMP | 1400000.00000    1400000.00|                            | 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 20837125201                    |                            |                            | 
  0010 0999  2                       LUMP |  157000.00000     157000.00|                            | 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 20981925201                    |                            |                            | 
  0015 0999  2                       LUMP |  216000.00000     216000.00|                            | 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 21077525201                    |                            |                            | 
  0020 0999 25                       LUMP |   15905.00000      15905.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21077525201                             |                            |                            | 
  0025 0999 25                       LUMP |    5667.00000       5667.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20981925201                             |                            |                            | 
  0030 0999 25                       LUMP |   28428.00000      28428.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20837125201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  1,823,000.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,823,000.00|             $              |              $ 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 003 -3 
 
         CALL ORDER: 003          PROPOSAL ID: E2I12           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(       )                   |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                              
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



 
 
       FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 006 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 006                    PROPOSAL ID  : E2I13      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         landscaping State Road 207 from the Putnam County Line to 
     SET-ASIDE     :                        U/R CODE     :            Cypress Links Boulevard in St. Johns County, Florida.  This 
     CONTRACT TIME :   90      CALENDAR DAYS                          is a Lump Sum Contract 
 
 
     FINPROJ(S)    : 21040925201  (*)       F.A. NO.     :  N/A                        COUNTIES : ST JOHNS 
 
     LOCAL NAME(*) : SR 207                 S.R. NO.(*)  : SR  207 US NO.(*) : 
     PROJ LIMITS(*): FROM PUTNAM C/L              TO I-95 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |VILA AND SON LANDSCAPING CO |ARAZOZA BROTHERS CORPORATIO |SCHMECHEL-BEHREN'S, INC D/B/A C 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  LANDSCAPE / PERIPHERAL 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  256440.30000     256440.30|  295469.33000     295469.33|  383775.00000      383775.00 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 21040925201                    |                            |                            | 
  0010 0999 25                       LUMP |   12183.00000      12183.00|   12183.00000      12183.00|   12183.00000       12183.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21040925201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    268,623.30|             $    307,652.33|              $    395,958.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    268,623.30|             $    307,652.33|              $    395,958.00 
 
 

 CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                                District Contracts Administrator              DATE 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



        
 
       FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 008 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 008                    PROPOSAL ID  : E2I32      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Bridge barrier retrofit, replacement of two separate storm 
     SET-ASIDE     :                        U/R CODE     :            sewer systems in the project corridor, drainage 
     CONTRACT TIME :  340      CALENDAR DAYS                          improvements, curb and gutters, traffic signals, highway 
                                                                      signing, sidewalks, guardrail, and milling and resurfacing 
                                                                      of SR 15 from SR 16 East to North of Governor’s Creek Bridge 
                                                                      including several side streets in Clay County. 
 
 
     FINPROJ(S)    : 20808525201  (*)       F.A. NO.     :  N/A                        COUNTIES : CLAY 
                     20820225201                            N/A 
 
     LOCAL NAME(*) : SR 15 (US 17)          S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): FROM SR 16                   TO GOVERNORS CREEK 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0400  4  4               33.000 CY |    1241.18000      40958.94|    1600.00000      52800.00| 
  CONC CLASS IV                           |                            |                            | 
  (SUPERSTRUCTURE)                        |                            |                            | 
  0010 0415  1  4             9572.000 LB |      17.60000     168467.20|       5.50000      52646.00| 
  REINF STEEL                             |                            |                            | 
  (SUPERSTRUCTURE)                        |                            |                            | 
  0015 0460 70  1              660.000 LF |      60.13000      39685.80|      60.00000      39600.00| 
  ALUMINUM RAILINGS (SINGLE RAIL)         |                            |                            | 
  0020 0521  5  8              660.000 LF |      66.18000      43678.80|     110.00000      72600.00| 
  CONC TRAF RAIL BARRIER BRG(32"DBL)RETRO |                            |                            | 
  VERT FACE                               |                            |                            | 
          SECTION 0001 TOTALS             |             $    292,790.74|             $    217,646.00|              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0025 0101  1                       LUMP |  125449.93000     125449.93|  150000.00000     150000.00| 
  MOBILIZATION 20808525201                |                            |                            | 
  0030 0101  1                       LUMP |  572552.60000     572552.60|  500000.00000     500000.00| 
  MOBILIZATION 20820225201                |                            |                            | 
  0035 0102  1                 140.000 LS |   43633.91000      43633.91|   20000.00000      20000.00| 
  MAINTENANCE OF TRAFFIC 20808525201      |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -3 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0040 0102  1                 200.000 LS |  212925.44000     212925.44|   80000.00000      80000.00| 
  MAINTENANCE OF TRAFFIC 20820225201      |                            |                            | 
  0045 0102 60               10380.000 ED |       0.29000       3010.20|       0.30000       3114.00| 
  WORK ZONE SIGNS                         |                            |                            | 
  0050 0102 71 11             1100.000 LF |      21.53000      23683.00|      15.00000      16500.00| 
  BARRIER WALL (TEMPORARY) (F&I)(CONCRETE |                            |                            | 
  0055 0102 71 14              930.000 LF |      89.96000      83662.80|      65.00000      60450.00| 
  BARRIER WALL (TEMPORARY) (F&I)(TYPE K)  |                            |                            | 
  0060 0102 71 21             7700.000 LF |       4.73000      36421.00|       4.00000      30800.00| 
  BARRIER WALL (TEMPORARY)                |                            |                            | 
  (RELOCATE)(CONCRETE)                    |                            |                            | 
  0065 0102 71 24              930.000 LF |      38.10000      35433.00|       7.00000       6510.00| 
  BARRIER WALL (TEMPORARY)                |                            |                            | 
  (RELOCATE)(TYPE K)                      |                            |                            | 
  0070 0102 74  1            17000.000 ED |       0.19000       3230.00|       0.20000       3400.00| 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0075 0102 74  2              460.000 ED |       0.47000        216.20|       1.00000        460.00| 
  BARRICADE (TEMPORARY)(TYPE III) ( 6')   |                            |                            | 
  0080 0102 76                 560.000 ED |       8.40000       4704.00|       8.00000       4480.00| 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0085 0102 77                7740.000 ED |       0.47000       3637.80|       0.50000       3870.00| 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
  0090 0102 78                1774.000 EA |       4.20000       7450.80|       4.04000       7166.96| 
  MARKER PAVT REFLECTIVE (TEMPORARY)      |                            |                            | 
  0095 0102 79                 880.000 ED |       0.19000        167.20|       1.00000        880.00| 
  LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C    |                            |                            | 
  STEADY BURN)                            |                            |                            | 
  0100 0102 89  7                4.000 LO |    1260.00000       5040.00|    4000.00000      16000.00| 
  IMPACT ATTENUATOR (REDIRECTIVE          |                            |                            | 
  OPTION)(TEMPORARY)                      |                            |                            | 
  0105 0102 99                1120.000 ED |      18.90000      21168.00|      20.00000      22400.00| 
  CHANGEABLE-VARIABLE MESSAGE SIGN        |                            |                            | 
  (TEMPORARY)                             |                            |                            | 
  0110 0104  1                  71.000 SY |       5.42000        384.82|       3.00000        213.00| 
  ARTIFICIAL COVERINGS                    |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -4 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0115 0104  4                 117.000 AC |     157.50000      18427.50|      60.00000       7020.00| 
  MOWING                                  |                            |                            | 
  0120 0104 10  1              120.000 EA |       9.99000       1198.80|       8.00000        960.00| 
  HAY OR STRAW BALE        (18" X 18" X   |                            |                            | 
  36")                                    |                            |                            | 
  0125 0104 11                 400.000 LF |       9.77000       3908.00|      15.00000       6000.00| 
  TURBIDITY BARRIER FLOATING              |                            |                            | 
  0130 0104 13  1             4404.000 LF |       1.86000       8191.44|       1.00000       4404.00| 
  SILT FENCE STAKED        (TYPE III)     |                            |                            | 
  0135 0104 15                   2.000 EA |    3850.94000       7701.88|    1000.00000       2000.00| 
  PREVENTION DEVICE SOIL TRACKING         |                            |                            | 
  0140 0104 16                1000.000 EA |       8.40000       8400.00|       6.50000       6500.00| 
  ROCK BAGS                               |                            |                            | 
  0145 0109 71  3              380.000 DA |      86.67000      32934.60|      80.00000      30400.00| 
  FIELD OFFICE             ( 900 SQ FT)   |                            |                            | 
  0150 0110  1  1                0.310 LS |    6363.13000       6363.13|  150000.00000     150000.00| 
  CLEARING & GRUBBING 20808525201         |                            |                            | 
  0155 0110  1  1                1.000 LS |  256795.18000     256795.18|  450000.00000     450000.00| 
  CLEARING & GRUBBING 20820225201         |                            |                            | 
  0160 0110  4                4131.000 SY |      22.23000      91832.13|      16.00000      66096.00| 
  PAVEMENT REMOVAL OF EXISTING CONCRETE   |                            |                            | 
  0165 0110  7  1               16.000 EA |     292.59000       4681.44|     200.00000       3200.00| 
  MAILBOX             (F&I)               |                            |                            | 
  (SINGLE)                                |                            |                            | 
  0170 0120  1                 113.000 CY |      39.55000       4469.15|      40.00000       4520.00| 
  EXCAVATION REGULAR                      |                            |                            | 
  0175 0120  4                 585.000 CY |      16.63000       9728.55|       8.00000       4680.00| 
  EXCAVATION SUBSOIL                      |                            |                            | 
  0180 0120  6                 756.000 CY |      24.52000      18537.12|     150.00000     113400.00| 
  EMBANKMENT                              |                            |                            | 
  0185 0121 70                2570.000 CY |     136.96000     351987.20|     160.00000     411200.00| 
  FLOWABLE FILL                           |                            |                            | 
  0190 0160  4               23550.000 SY |       3.62000      85251.00|       6.00000     141300.00| 
  STABILIZATION TYPE B                    |                            |                            | 
  0195 0162  3101             1403.000 SY |       1.43000       2006.29|       2.00000       2806.00| 
  FINISH SOIL LAYER(GRASSING OPERATIONS)  |                            |                            | 
  ( 6")                                   |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -5 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0200 0162  5                1012.000 CY |      40.22000      40702.64|      20.00000      20240.00| 
  FINISH SOIL LAYER(LANSCAPE OPERATIONS)  |                            |                            | 
  0205 0285703                4110.000 SY |      20.72000      85159.20|      20.00000      82200.00| 
  BASE OPTIONAL       (BASE GROUP 03)     |                            |                            | 
  0210 0285706               17296.000 SY |      19.44000     336234.24|      26.00000     449696.00| 
  BASE OPTIONAL       (BASE GROUP 06)     |                            |                            | 
  0215 0327 70  2            50956.000 SY |       3.44000     175288.64|       3.00000     152868.00| 
  MILLING EXIST ASPH PAVT  (3 1/2" AVG    |                            |                            | 
  DEPTH)                                  |                            |                            | 
  0220 0327 70  6            11572.000 SY |       3.98000      46056.56|       4.00000      46288.00| 
  MILLING EXIST ASPH PAVT  (1 1/2" AVG    |                            |                            | 
  DEPTH)                                  |                            |                            | 
  0225 0334  1 13              647.500 TN |      84.53000      54733.18|      67.00000      43382.50| 
  SUPERPAVE ASPHALTIC CONC (TRAFFIC C)    |                            |                            | 
  0230 0334  1 23             6549.600 TN |      71.84000     470523.26|      72.00000     471571.20| 
  SUPERPAVE ASPH CONC(TRAF C)(PG76-22)    |                            |                            | 
  0235 0337  7  6              774.500 TN |      82.75000      64089.88|     109.00000      84420.50| 
  ASPH CONC FRICTION COURSE(INC           |                            |                            | 
  BIT/RUBBER)FC 12.5(FC-6)                |                            |                            | 
  0240 0337  7 20             5657.000 TN |      75.81000     428857.17|      97.00000     548729.00| 
  ASPH CONC FRIC COURSE(INC BIT)(FC-12.   |                            |                            | 
  5)(FC6)(PG76-22)                        |                            |                            | 
  0245 0339  1                   1.700 TN |     131.25000        223.13|     600.00000       1020.00| 
  ASPHALT PAVEMENT MISCELLANEOUS          |                            |                            | 
  0250 0400  1  2                9.880 CY |    2736.57000      27037.31|    5000.00000      49400.00| 
  CONC CLASS I(ENDWALLS)                  |                            |                            | 
  0255 0400  1 15               10.000 CY |     523.08000       5230.80|     600.00000       6000.00| 
  CONC CLASS I(MISCELLANEOUS)             |                            |                            | 
  0260 0425  1201                2.000 EA |    2931.43000       5862.86|    5000.00000      10000.00| 
  INLETS (CURB) (TYPE 9)                  |                            |                            | 
  (<10')                                  |                            |                            | 
  0265 0425  1331               15.000 EA |    3866.10000      57991.50|    5500.00000      82500.00| 
  INLETS (CURB) (TYPE P-3)                |                            |                            | 
  (<10')                                  |                            |                            | 
  0270 0425  1341               24.000 EA |    3983.41000      95601.84|    7000.00000     168000.00| 
  INLETS (CURB) (TYPE P-4)                |                            |                            | 
  (<10')                                  |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -6 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0275 0425  1431                1.000 EA |    6716.30000       6716.30|    7000.00000       7000.00| 
  INLETS (CURB) (TYPE J-3)                |                            |                            | 
  (<10')                                  |                            |                            | 
  0280 0425  1441                7.000 EA |    8519.35000      59635.45|   14000.00000      98000.00| 
  INLETS (CURB) (TYPE J-4)                |                            |                            | 
  (<10')                                  |                            |                            | 
  0285 0425  1462                1.000 EA |    8021.49000       8021.49|   10000.00000      10000.00| 
  INLETS (CURB) (TYPE J-6)                |                            |                            | 
  (>10')                                  |                            |                            | 
  0290 0425  1521                2.000 EA |    1680.16000       3360.32|    3000.00000       6000.00| 
  INLETS (DT BOT) (TYPE C)                |                            |                            | 
  (<10')                                  |                            |                            | 
  0295 0425  2 41               10.000 EA |    2871.13000      28711.30|    3500.00000      35000.00| 
  MANHOLES (P-7)                          |                            |                            | 
  (<10')                                  |                            |                            | 
  0300 0425  2 61                1.000 EA |    2856.95000       2856.95|    6000.00000       6000.00| 
  MANHOLES (P-8)                          |                            |                            | 
  (<10')                                  |                            |                            | 
  0305 0425  2 71               32.000 EA |    5330.99000     170591.68|    8000.00000     256000.00| 
  MANHOLES (J-7)                          |                            |                            | 
  (<10')                                  |                            |                            | 
  0310 0425  2 72                2.000 EA |   13530.91000      27061.82|   15000.00000      30000.00| 
  MANHOLES (J-7)                          |                            |                            | 
  (>10')                                  |                            |                            | 
  0315 0425  6                   1.000 EA |     307.01000        307.01|     600.00000        600.00| 
  VALVE BOXES (ADJUST)                    |                            |                            | 
  0320 0430171125             1555.000 LF |      84.93000     132066.15|      80.00000     124400.00| 
  PIPE CULV(OPT MATL)(ROUND)( 18"SS)      |                            |                            | 
  0325 0430171129             1562.000 LF |      88.93000     138908.66|      75.00000     117150.00| 
  PIPE CULV(OPT MATL)(ROUND)( 24"SS)      |                            |                            | 
  0330 0430171133             1660.000 LF |     154.96000     257233.60|      90.00000     149400.00| 
  PIPE CULV(OPT MATL)(ROUND)( 30"SS)      |                            |                            | 
  0335 0430171138             1150.000 LF |     172.08000     197892.00|     120.00000     138000.00| 
  PIPE CULV(OPT MATL)(ROUND)( 36"SS)      |                            |                            | 
  0340 0430171140             1689.000 LF |     186.35000     314745.15|     150.00000     253350.00| 
  PIPE CULV(OPT MATL)(ROUND)( 42"SS)      |                            |                            | 
  0345 0430171225              360.000 LF |      75.15000      27054.00|      60.00000      21600.00| 
  PIPE CULV(OPT MATL)(OTHER)( 18"SS)      |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -7 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0350 0430171233             1162.000 LF |     157.30000     182782.60|      85.00000      98770.00| 
  PIPE CULV(OPT MATL)(OTHER)( 30"SS)      |                            |                            | 
  0355 0515  2201              244.000 LF |      65.84000      16064.96|      60.00000      14640.00| 
  PEDESTRIAN/BICYCLE RAILING (STEEL       |                            |                            | 
  ONLY)(42" PICKET RAIL)                  |                            |                            | 
  0360 0520  1  7             2764.000 LF |      16.31000      45080.84|      24.00000      66336.00| 
  CURB & GUTTER CONC       (TYPE E)       |                            |                            | 
  0365 0520  1 10             5294.000 LF |      21.99000     116415.06|      21.00000     111174.00| 
  CURB & GUTTER CONC       (TYPE F)       |                            |                            | 
  0370 0520  5 11              891.000 LF |      26.23000      23370.93|      23.00000      20493.00| 
  TRAF SEP CONC            (TYPE I)       |                            |                            | 
  (4' WIDE)                               |                            |                            | 
  0375 0520 70 89              152.000 SY |      46.10000       7007.20|      46.00000       6992.00| 
  TRAF SEP CONCRETE   (SPECIAL)   (VW)    |                            |                            | 
  0380 0522  1                1419.000 SY |      32.50000      46117.50|      35.00000      49665.00| 
  SIDEWALK CONC            (4" THICK)     |                            |                            | 
  0385 0522  2                 844.000 SY |      44.40000      37473.60|      35.00000      29540.00| 
  SIDEWALK CONC            (6" THICK)     |                            |                            | 
  0390 0524  1  2                9.000 SY |     126.73000       1140.57|     100.00000        900.00| 
  DITCH PAVT CONC          (4")           |                            |                            | 
  0395 0526  1  1              214.000 SY |     114.88000      24584.32|     140.00000      29960.00| 
  PAVERS, ARCHITECTURAL(ROADWAY)          |                            |                            | 
  0400 0530  3  3               35.200 TN |     119.70000       4213.44|     155.00000       5456.00| 
  RIPRAP (RUBBLE)          (BANK AND      |                            |                            | 
  SHORE)                                  |                            |                            | 
  0405 0530 74                   5.600 TN |     402.26000       2252.66|     175.00000        980.00| 
  BEDDING STONE                           |                            |                            | 
  0410 0536  1  1              237.700 LF |      63.00000      14975.10|      16.00000       3803.20| 
  GUARDRAIL                (ROADWAY)      |                            |                            | 
  0415 0536  7                  48.000 EA |     230.95000      11085.60|     165.00000       7920.00| 
  GUARDRAIL POST SPECIAL                  |                            |                            | 
  0420 0536  8                   4.000 EA |     551.25000       2205.00|    1600.00000       6400.00| 
  GUARDRAIL BRIDGE ANCHORAGE ASSEM        |                            |                            | 
  0425 0536 73                 173.900 LF |       4.20000        730.38|       5.00000        869.50| 
  GUARDRAIL REMOVAL                       |                            |                            | 
  0430 0536 85 24                2.000 EA |    2073.75000       4147.50|    1700.00000       3400.00| 
  GUARDRAIL END ANCHORAGE ASSEMBLY        |                            |                            | 
  PARALLEL                                |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -8 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0435 0536 85 25                2.000 EA |     577.50000       1155.00|     600.00000       1200.00| 
  GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I |                            |                            | 
  0440 0570  5                   0.300 TN |     525.00000        157.50|     400.00000        120.00| 
  FERTILIZER                              |                            |                            | 
  0445 0570  9                  48.300 MG |      10.50000        507.15|      60.00000       2898.00| 
  WATER FOR GRASS                         |                            |                            | 
  0450 0575  1  2             8440.000 SY |       3.68000      31059.20|       2.50000      21100.00| 
  SODDING                  (CENTIPEDE)    |                            |                            | 
  0455 0575  1  6              890.000 SY |       2.36000       2100.40|       2.00000       1780.00| 
  SODDING                  (BERMUDA)      |                            |                            | 
  0460 0710  6                  82.000 EA |      31.50000       2583.00|      30.00000       2460.00| 
  DIRECTIONAL ARROWS, PAINTED             |                            |                            | 
  0465 0710 21                  11.636 GM |     367.63000       4277.74|     400.00000       4654.40| 
  TRAFFIC STRIPE SKIP                     |                            |                            | 
  (WHITE/BLACK)                           |                            |                            | 
  0470 0710 23 61                5.818 NM |     682.73000       3972.12|     600.00000       3490.80| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (WHITE/BLACK/BLUE)( 6")                 |                            |                            | 
  0475 0710 24 61                7.818 NM |     682.67000       5337.11|     600.00000       4690.80| 
  TRAFFIC STRIPE SOLID (YELLOW)           |                            |                            | 
  ( 6")                                   |                            |                            | 
  0480 0710 25121             3537.000 LF |       1.58000       5588.46|       1.60000       5659.20| 
  TRAFFIC STRIPE SOLID (WHITE/BLACK)      |                            |                            | 
  (12")                                   |                            |                            | 
  0485 0710 28                 215.000 LF |       0.26000         55.90|       0.50000        107.50| 
  TRAFFIC STRIPE SKIP                     |                            |                            | 
  (YELLOW)                                |                            |                            | 
  0490 0710 90                       LUMP |   37061.96000      37061.96|   32000.00000      32000.00| 
  PAINTED PAVEMENT MARKINGS(FINAL         |                            |                            | 
  SURFACE) 20808525201                    |                            |                            | 
  0495 0715  2247              160.000 LF |      55.74000       8918.40|      46.00000       7360.00| 
  CONDUIT (F&I UNDERPAVEMENT)  (PVC SCH   |                            |                            | 
  80)   ( 4")                             |                            |                            | 
  0500 0999 16                       LUMP |    5000.00000       5000.00|    5000.00000       5000.00| 
  PARTNERING               (DO NOT BID)   |                            |                            | 
  500000 20808525201                      |                            |                            | 
  0505 0999 25                       LUMP |   24120.00000      24120.00|   24120.00000      24120.00| 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20808525201                             |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -9 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0510 0999 25                       LUMP |   39353.68000      39353.68|   39353.68000      39353.68| 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  15 20820225201                          |                            |                            | 
  0515 1598600                   7.000 LF |    1326.48000       9285.36|    3500.00000      24500.00| 
  SERVICE-SANITARY SEWER(PLUG AND PLACE   |                            |                            | 
  OUT OF SERVICE)                         |                            |                            | 
  0520 1598900                1352.000 LF |      34.53000      46684.56|      40.00000      54080.00| 
  SERVICE-SANITARY SEWER(REMOVE)          |                            |                            | 
          SECTION 0002 TOTALS             |             $  6,130,803.00|             $  6,491,418.24|              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 
  0525 0700 40  1                2.000 AS |     341.25000        682.50|     200.00000        400.00| 
  SIGN SINGLE POST                        |                            |                            | 
  (LESS THAN 12)                          |                            |                            | 
  0530 0700 46 11                1.000 AS |      10.50000         10.50|     100.00000        100.00| 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (SINGLE POST)                           |                            |                            | 
  0535 0705 10 12                5.000 EA |      52.50000        262.50|      50.00000        250.00| 
  MARKER OBJECT            (POST MOUNTED) |                            |                            | 
  (TYPE 2)                                |                            |                            | 
  0540 0705 71                  16.000 EA |      50.40000        806.40|      50.00000        800.00| 
  DELINEATOR  TUBULAR      (FLEXIBLE)     |                            |                            | 
          SECTION 0003 TOTALS             |             $      1,761.90|             $      1,550.00|              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0004  SIGNALIZATION 
                                          |                            |                            | 
  0545 0630  1 12              491.000 LF |       7.61000       3736.51|       6.00000       2946.00| 
  CONDUIT (FURNISH & INSTALL)(UNDERGROUND |                            |                            | 
  0550 0630  1 13              215.000 LF |      12.60000       2709.00|      16.00000       3440.00| 
  CONDUIT (FURNISH & INSTALL)(UNDER       |                            |                            | 
  PAVEMENT)                               |                            |                            | 
  0555 0630  1 14              560.000 LF |      18.38000      10292.80|      16.00000       8960.00| 
  CONDUIT (FURNISH & INSTALL)(UNDERGROUND |                            |                            | 
  - JACKED)                               |                            |                            | 
  0560 0632  6  1             1127.000 LF |       1.79000       2017.33|       4.00000       4508.00| 
  CABLE (SIGNAL)                (FURNISH  |                            |                            | 
  & INSTALL)                              |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 008 -10 
 
         CALL ORDER: 008          PROPOSAL ID: E2I32           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |HUBBARD CONSTRUCTION COMPAN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0565 0635  1 11               22.000 EA |     283.50000       6237.00|     200.00000       4400.00| 
  PULL & JUNCTION BOXES    (F&I)          |                            |                            | 
  (PULL BOX)                              |                            |                            | 
  0570 0653182                   9.000 AS |    1008.00000       9072.00|     500.00000       4500.00| 
  SIGNAL PEDESTRIAN (F&I)  (LED) (2       |                            |                            | 
  DIRECTIONS)                             |                            |                            | 
  0575 0659107                   9.000 EA |    1370.25000      12332.25|     800.00000       7200.00| 
  SIGNAL HEAD AUXILIARIES  (ALUMINUM      |                            |                            | 
  PEDESTAL)                               |                            |                            | 
  0580 0660  2102                4.000 AS |     630.00000       2520.00|     600.00000       2400.00| 
  LOOP ASSEMBLY           (F&I)           |                            |                            | 
  (TYPE  B)                               |                            |                            | 
  0585 0660  2106               41.000 AS |     682.50000      27982.50|     600.00000      24600.00| 
  LOOP ASSEMBLY           (F&I)           |                            |                            | 
  (TYPE  F)                               |                            |                            | 
  0590 0665 11                  18.000 EA |     204.75000       3685.50|     150.00000       2700.00| 
  DETECTOR PEDEST(F&I)(DET STA POLE OR    |                            |                            | 
  CABINET MTD)                            |                            |                            | 
  0595 0690 31                   9.000 EA |     336.00000       3024.00|     200.00000       1800.00| 
  SIGNAL PEDESTAL REMOVAL                 |                            |                            | 
  0600 0690 90                   1.000 PI |    1102.50000       1102.50|     500.00000        500.00| 
  CONDUIT  & CABLING REMOVE               |                            |                            | 
          SECTION 0004 TOTALS             |             $     84,711.39|             $     67,954.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  6,510,067.03|             $  6,778,568.24|              $ 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
                                                      District Contracts Administrator      DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



                        FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 007 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 007                    PROPOSAL ID  : E2I33      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         traffic signals, curb and gutter, sidewalk, highway signing, 
     SET-ASIDE     :                        U/R CODE     :            striping, curb inlet replacement, and milling and 
     CONTRACT TIME :  240      CALENDAR DAYS                          resurfacing of SR 228 (Post Street) Eastbound from McDuff 
                                                                      Avenue to Riverside Avenue, and SR 228 (College Street) 
                                                                      Westbound from Margaret Street to Roosevelt Boulevard in 
                                                                      Duval County.  This is a Lump Sum Contract 
 
 
     FINPROJ(S)    : 20964835201  (*)       F.A. NO.     :  N/A                        COUNTIES : DUVAL 
 
     LOCAL NAME(*) : SR 228(POST STREET)    S.R. NO.(*)  : SR   15 US NO.(*) : 
     PROJ LIMITS(*): FROM  MCDUFF AVE             TO SR211(RIVERSIDE AVE) 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |CARLO, JOHN, INC.           |HUBBARD CONSTRUCTION COMPAN |APAC-SOUTHEAST, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0999  2                       LUMP | 3352200.00000    3352200.00| 3714024.00000    3714024.00| 4470619.90000     4470619.90 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 20964835201                    |                            |                            | 
  0010 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20964835201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  3,402,200.00|             $  3,764,024.00|              $  4,520,619.90 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  3,402,200.00|             $  3,764,024.00|              $  4,520,619.90 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                 
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 005 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E2I34      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Milling & Resurfacing of SR 15 / US 17 from Currie Road to 
     SET-ASIDE     :                        U/R CODE     :            SR 207, Base Work, Rework Shoulders, Drainage Improvement, 
     CONTRACT TIME :  180      CALENDAR DAYS                          Highway Signing & Guardrail in Putnam County, Florida. 
                                                                      This is a Lump Sum Contract 
 
 
     FINPROJ(S)    : 20995825201  (*)       F.A. NO.     :  N/A                        COUNTIES : PUTNAM 
 
     LOCAL NAME(*) : SR 15(US 17)           S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): FROM CURRY ROAD              TO SR 207 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |APAC-SOUTHEAST, INC.        |ANDERSON COLUMBIA CO., INC. | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0999  2                       LUMP | 2876090.03000    2876090.03| 3494000.00000    3494000.00| 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 20995825201                    |                            |                            | 
  0010 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00| 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20995825201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  2,926,090.03|             $  3,544,000.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  2,926,090.03|             $  3,544,000.00|              $ 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



       FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 002 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 002                    PROPOSAL ID  : E2I35      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Milling & Resurfacing, curb & gutter, reworking shoulders, 
     SET-ASIDE     :                        U/R CODE     :            sidewalk, drainage improvements, and other incidental 
     CONTRACT TIME : A+B CONTRACT DAYS (140)                          construction on SR 20/US27 from Maple Avenue to Fenhollaway 
                                                                      Creek in Taylor County.  ALTERNATIVE BIDDING - A + B 
 
 
     FINPROJ(S)    : 21086525201  (*)       F.A. NO.     :  N/A                        COUNTIES : TAYLOR 
 
     LOCAL NAME(*) : SR 20(US 27)           S.R. NO.(*)  : SR   20 US NO.(*) : 
     PROJ LIMITS(*): FROM MAPLE AVE               TO FENHOLLOW WAY CREEK 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(      )                    |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |  370000.00000     370000.00|                            | 
  MOBILIZATION 21086525201                |                            |                            | 
  0010 0102  1                 140.000 LS |  300000.00000     300000.00|                            | 
  MAINTENANCE OF TRAFFIC 21086525201      |                            |                            | 
  0015 0102 60                6160.000 ED |       0.40000       2464.00|                            | 
  WORK ZONE SIGNS                         |                            |                            | 
  0020 0102 74  1             8450.000 ED |       0.25000       2112.50|                            | 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0025 0102 76                 120.000 ED |      10.00000       1200.00|                            | 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0030 0102 77                3500.000 ED |       0.60000       2100.00|                            | 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
  0035 0102 78                4962.000 EA |       5.00000      24810.00|                            | 
  MARKER PAVT REFLECTIVE (TEMPORARY)      |                            |                            | 
  0040 0102 99                  30.000 ED |      25.00000        750.00|                            | 
  CHANGEABLE-VARIABLE MESSAGE SIGN        |                            |                            | 
  (TEMPORARY)                             |                            |                            | 
  0045 0104  4                  91.000 AC |     200.00000      18200.00|                            | 
  MOWING                                  |                            |                            | 
  0050 0104 10  1               68.000 EA |      15.00000       1020.00|                            | 
  HAY OR STRAW BALE        (18" X 18" X   |                            |                            | 
  36")                                    |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 002 -3 
 
         CALL ORDER: 002          PROPOSAL ID: E2I35           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(       )                   |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0104 13  1             1000.000 LF |       4.00000       4000.00|                            | 
  SILT FENCE STAKED        (TYPE III)     |                            |                            | 
  0060 0110  4                 420.000 SY |      30.00000      12600.00|                            | 
  PAVEMENT REMOVAL OF EXISTING CONCRETE   |                            |                            | 
  0065 0110  7  1               14.000 EA |     100.00000       1400.00|                            | 
  MAILBOX             (F&I)               |                            |                            | 
  (SINGLE)                                |                            |                            | 
  0070 0286  1                1614.000 SY |      52.00000      83928.00|                            | 
  TURNOUT CONSTRUCTION                    |                            |                            | 
  0075 0327 70  4            92775.000 SY |       3.50000     324712.50|                            | 
  MILLING EXIST ASPH PAVT  (3" AVG DEPTH) |                            |                            | 
  0080 0327 70  5            47343.000 SY |       2.20000     104154.60|                            | 
  MILLING EXIST ASPH PAVT  (2" AVG DEPTH) |                            |                            | 
  0085 0327 70  6             3124.000 SY |       9.00000      28116.00|                            | 
  MILLING EXIST ASPH PAVT  (1 1/2" AVG    |                            |                            | 
  DEPTH)                                  |                            |                            | 
  0090 0334  1 13            12607.500 TN |      72.00000     907740.00|                            | 
  SUPERPAVE ASPHALTIC CONC (TRAFFIC C)    |                            |                            | 
  0095 0337  7 20            15074.000 TN |      81.00000    1220994.00|                            | 
  ASPH CONC FRIC COURSE(INC BIT)(FC-12.   |                            |                            | 
  5)(FC6)(PG76-22)                        |                            |                            | 
  0100 0341 70               47347.000 SY |       3.00000     142041.00|                            | 
  ASPHALT RUBBER MEMBRANE INTERLAYER      |                            |                            | 
  0105 0425  1365                3.000 EA |    5500.00000      16500.00|                            | 
  INLETS (CURB) (TYPE P-6)                |                            |                            | 
  (PARTIAL)                               |                            |                            | 
  0110 0430174125               65.000 LF |      80.00000       5200.00|                            | 
  PIPE CULV(OPT MATL)(ROUND)( 18"SD)      |                            |                            | 
  0115 0430984125               28.000 EA |    1200.00000      33600.00|                            | 
  MITERED END SECTION (OPTIONAL ROUND)    |                            |                            | 
  (18" SD)                                |                            |                            | 
  0120 0520  1 10              838.000 LF |      40.00000      33520.00|                            | 
  CURB & GUTTER CONC       (TYPE F)       |                            |                            | 
  0125 0522  1                 226.000 SY |     200.00000      45200.00|                            | 
  SIDEWALK CONC            (4" THICK)     |                            |                            | 
  0130 0522  2                  38.000 SY |     100.00000       3800.00|                            | 
  SIDEWALK CONC            (6" THICK)     |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 002 -4 
 
         CALL ORDER: 002          PROPOSAL ID: E2I35           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(       )                   |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0135 0570  1                1028.000 SY |       2.00000       2056.00|                            | 
  SEEDING                                 |                            |                            | 
  0140 0570  3                  21.000 LB |       8.00000        168.00|                            | 
  SEED GRASS               (PERMANENT     |                            |                            | 
  TYPE)                                   |                            |                            | 
  0145 0570  5                   0.700 TN |     700.00000        490.00|                            | 
  FERTILIZER                              |                            |                            | 
  0150 0570  9                  92.000 MG |       2.00000        184.00|                            | 
  WATER FOR GRASS                         |                            |                            | 
  0155 0570 10                   4.000 LB |       3.00000         12.00|                            | 
  SEED GRASS               (QUICK-GROWING |                            |                            | 
  TYPE)                                   |                            |                            | 
  0160 0575  1  6            12684.000 SY |       3.00000      38052.00|                            | 
  SODDING                  (BERMUDA)      |                            |                            | 
  0165 0577 70                1028.000 SY |       3.00000       3084.00|                            | 
  SHOULDER REWORK                         |                            |                            | 
  0170 0710  6                  34.000 EA |      57.00000       1938.00|                            | 
  DIRECTIONAL ARROWS, PAINTED             |                            |                            | 
  0175 0710  7                   2.000 EA |     120.00000        240.00|                            | 
  PAVT MESSAGE, PAINTED                   |                            |                            | 
  0180 0710 21                   5.900 GM |     380.00000       2242.00|                            | 
  TRAFFIC STRIPE SKIP                     |                            |                            | 
  (WHITE/BLACK)                           |                            |                            | 
  0185 0710 22                   1.550 GM |     380.00000        589.00|                            | 
  TRAFFIC STRIPE SKIP                     |                            |                            | 
  (YELLOW)                                |                            |                            | 
  0190 0710 23 61               12.200 NM |     700.00000       8540.00|                            | 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (WHITE/BLACK/BLUE)( 6")                 |                            |                            | 
  0195 0710 23 81                0.700 NM |    5000.00000       3500.00|                            | 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (WHITE/BLACK/BLUE)( 8")                 |                            |                            | 
  0200 0710 24 61               10.430 NM |     700.00000       7301.00|                            | 
  TRAFFIC STRIPE SOLID (YELLOW)           |                            |                            | 
  ( 6")                                   |                            |                            | 
  0205 0710 25181              772.000 LF |       2.10000       1621.20|                            | 
  TRAFFIC STRIPE SOLID (WHITE/BLACK)      |                            |                            | 
  (18")                                   |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 002 -5 
 
         CALL ORDER: 002          PROPOSAL ID: E2I35           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(       )                   |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0210 0710 25241              532.000 LF |       2.50000       1330.00|                            | 
  TRAFFIC STRIPE SOLID (WHITE/BLACK)      |                            |                            | 
  (24")                                   |                            |                            | 
  0215 0710 27                  35.000 LF |       2.10000         73.50|                            | 
  TRAFFIC STRIPE SKIP                     |                            |                            | 
  (WHITE/BLACK)                           |                            |                            | 
  0220 0710 28                  60.000 LF |       2.10000        126.00|                            | 
  TRAFFIC STRIPE SKIP                     |                            |                            | 
  (YELLOW)                                |                            |                            | 
  0225 0999 25                       LUMP |   50000.00000      50000.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21086525201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  3,811,709.30|             $              |              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0230 0700 40  1               40.000 AS |     250.00000      10000.00|                            | 
  SIGN SINGLE POST                        |                            |                            | 
  (LESS THAN 12)                          |                            |                            | 
  0235 0700 41 10                1.000 AS |    1000.00000       1000.00|                            | 
  SIGN MULTI POST                         |                            |                            | 
  (50 OR LESS)                            |                            |                            | 
  0240 0700 46 11               28.000 AS |      12.00000        336.00|                            | 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (SINGLE POST)                           |                            |                            | 
  0245 0700 46 12                1.000 AS |     200.00000        200.00|                            | 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (MULTI - POST)                          |                            |                            | 
  0250 0705 10 11                9.000 EA |     125.00000       1125.00|                            | 
  MARKER OBJECT            (POST MOUNT)   |                            |                            | 
  (TYPE 1)                                |                            |                            | 
  0255 0706  3                2481.000 EA |       5.50000      13645.50|                            | 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0260 0710 90                       LUMP |   67000.00000      67000.00|                            | 
  PAINTED PAVEMENT MARKINGS(FINAL         |                            |                            | 
  SURFACE) 21086525201                    |                            |                            | 
          SECTION 0002 TOTALS             |             $     93,306.50|             $              |              $ 
==================================================================================================================================== 
     STANDARD BID TOTALS(A)               |             $  3,905,015.80|             $              |              $ 
     TIME BID TOTALS    (B)               |             $    350,000.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  4,255,015.80|             $              |              $ 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 002 -6 
 
         CALL ORDER: 002          PROPOSAL ID: E2I35           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(       )                   |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 
 
 

 CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                                District Contracts Administrator              DATE 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 004 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 004                    PROPOSAL ID  : E2I45      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Removal and disposal of the existing modular expansion joint 
     SET-ASIDE     :                        U/R CODE     :            at pier no. 78 for Bridge No. 720518 Dame Point Expressway 
     CONTRACT TIME :   45      CALENDAR DAYS                          over St. John’s River in Duval County.  The existing joint 
                                                                      shall be replaced with a steel finger joint system.   The 
                                                                      summary of pay items for this project is listed in the 
                                                                      plans. 
 
 
     FINPROJ(S)    : 20972265201  (*)       F.A. NO.     :  N/A                        COUNTIES : DUVAL 
 
     LOCAL NAME(*) : SR 9A/ DAMES POINT @   S.R. NO.(*)  : SR    9AUS NO.(*) : 
     PROJ LIMITS(*): ST.JOHNS RIVER& MILL COVE    BRIDGE# 720518 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |SUPERIOR CONSTRUCTION CO.,  |M & J CONSTRUCTION COMPANY  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   59000.00000      59000.00|   45024.00000      45024.00| 
  MOBILIZATION 20972265201                |                            |                            | 
  0010 0102  1                  45.000 LS |   55000.00000      55000.00|   67500.00000      67500.00| 
  MAINTENANCE OF TRAFFIC 20972265201      |                            |                            | 
  0015 0102 60                 540.000 ED |       0.28000        151.20|       0.84000        453.60| 
  WORK ZONE SIGNS                         |                            |                            | 
  0020 0102 74  1             1836.000 ED |       0.18000        330.48|       0.36000        660.96| 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0025 0102 74  2               90.000 ED |       0.45000         40.50|       0.60000         54.00| 
  BARRICADE (TEMPORARY)(TYPE III) ( 6')   |                            |                            | 
  0030 0102 76                 270.000 ED |       8.00000       2160.00|      10.20000       2754.00| 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0035 0102 77                 180.000 ED |       0.45000         81.00|       0.72000        129.60| 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
  0040 0102 99                  45.000 ED |      20.00000        900.00|      26.40000       1188.00| 
  CHANGEABLE-VARIABLE MESSAGE SIGN        |                            |                            | 
  (TEMPORARY)                             |                            |                            | 
  0045 0110  3                 449.000 LS |  110000.00000     110000.00|   57069.60000      57069.60| 
  STRUCTURE REMOVAL OF EXISTING           |                            |                            | 
  20972265201                             |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
                                                         TABULATION OF BIDS                                PAGE : 004 -3 
 
         CALL ORDER: 004          PROPOSAL ID: E2I45           LETTING DATE: 07/20/05  2:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |SUPERIOR CONSTRUCTION CO.,  |M & J CONSTRUCTION COMPANY  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0050 0460 30                  91.000 LF |    3800.00000     345800.00|    5317.27000     483871.57| 
  FINGER JOINT                            |                            |                            | 
  0055 0706  3                  12.000 EA |      30.00000        360.00|      19.20000        230.40| 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0060 0711 33                 416.000 LF |       5.00000       2080.00|       1.92000        798.72| 
  TRAFFIC STRIPE SKIP (THERMOPLASTIC)     |                            |                            | 
  (WHITE)                                 |                            |                            | 
  0065 0711 35 61              208.000 LF |       5.00000       1040.00|       1.56000        324.48| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(WHITE) ( 6")            |                            |                            | 
  0070 0711 36 61              208.000 LF |       5.00000       1040.00|       1.56000        324.48| 
  TRAFFIC STRIPE SOLID                    |                            |                            | 
  (THERMOPLASTIC)(YELLOW)( 6")            |                            |                            | 
  0075 0999 25                       LUMP |   20953.00000      20953.00|   20953.00000      20953.00| 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20972265201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    598,936.18|             $    681,336.41|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    598,936.18|             $    681,336.41|              $ 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
                                                
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/28/05 
  LBTABTA                                                                                                  PAGE : 012 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 012                    PROPOSAL ID  : E2I69      PROPOSAL DESC : 
     LETTING DATE  : 07/20/05  2:00 P.M.    DISTRICT     : 02         Supply materials, equipment, labor and incidentals to mill, 
     SET-ASIDE     :                        U/R CODE     :            place and compact asphaltic concrete in areas specified by 
     CONTRACT TIME :   30      CALENDAR DAYS                          the Department on I-10 in Columbia County 
 
 
     FINPROJ(S)    : 41021227217  (*)       F.A. NO.     :  N/A                        COUNTIES : COLUMBIA 
 
     LOCAL NAME(*) : LAKE CITY MAINT.       S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): INTERSTATE 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |ANDERSON COLUMBIA CO., INC. |ROCKLINE VAC SYSTEMS, INC.  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  Asphalt Repair (mechanical) 
                                          |                            |                            | 
  0005 0327 70  1            72987.000 SY |       2.10000     153272.70|                            | 
  MILLING EXIST ASPH PAVT  (1" AVG DEPTH) |                            |                            | 
  0010 0337  7  5             2920.000 TN |      98.70000     288204.00|                            | 
  ASPH CONC FRICTION COURSE(INC           |                            |                            | 
  BIT/RUBBER)  (FC-5)                     |                            |                            | 
  0015 E101  1  1                1.000 LO |   84000.00000      84000.00|                            | 
  MOBILIZATION                            |                            |                            | 
  0020 E706  1 42             1263.000 EA |       5.97000       7540.11|                            | 
  REFLECTIVE PAVEMENT MARKER(REM AND      |                            |                            | 
  REPL)(CLASS B)                          |                            |                            | 
          SECTION 0001 TOTALS             |             $    533,016.81|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    533,016.81|             $    234,779.00|              $ 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Jane E. Jones-Redd                       8/2/05 
                                               District Contracts Administrator              DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
FINAL EXECUTION OF ALL CONTRACTS ARE CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
AVAILABILLITY. 
 


