
                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/11/05 
  LBTABTA                                                                                                  PAGE : 005 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E2H71-R0   PROPOSAL DESC : 
     LETTING DATE  : 06/29/05  4:00 P.M.    DISTRICT     : 02         Maintenance of Traffic for primary and interstate roads in 
     SET-ASIDE     :                        U/R CODE     :            Lake City Maintenance area 
     CONTRACT TIME :  365      CALENDAR DAYS 
 
     FINPROJ(S)    : 41021217232  (*)       F.A. NO.     :  N/A                        COUNTIES : COLUMBIA        HAMILTON 
                     41021227212                            N/A                                   BAKER           SUWANNEE 
 
     LOCAL NAME(*) : LAKE CITY MAINT.       S.R. NO.(*)  :         US NO.(*) : 
     PROJ LIMITS(*): ROUTINE CONTRACTS            PRIMARY 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |BOB'S BARRICADES            |TRAFFIC CONTROL PRODUCTS OF |ACME BARRICADES LC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  Maintenance of Traffic 
                                          |                            |                            | 
  0005 0102 60                 900.000 ED |       1.00000        900.00|       1.50000       1350.00|       0.00000           0.00 
  WORK ZONE SIGNS                         |                            |                            | 
  0010 0102 74  1               70.000 ED |       1.00000         70.00|       0.20000         14.00|       0.00000           0.00 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0015 0102 74  2               70.000 ED |       1.00000         70.00|       0.20000         14.00|       0.00000           0.00 
  BARRICADE (TEMPORARY)(TYPE III) ( 6')   |                            |                            | 
  0020 0102 76                  60.000 ED |      20.00000       1200.00|      20.00000       1200.00|       0.00000           0.00 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0025 0102 99                  45.000 ED |      50.00000       2250.00|      40.00000       1800.00|       0.00000           0.00 
  CHANGEABLE-VARIABLE MESSAGE SIGN        |                            |                            | 
  (TEMPORARY)                             |                            |                            | 
  0030 E101  1  1              174.000 LO |     150.00000      26100.00|     590.00000     102660.00|    1200.00000      208800.00 
  MOBILIZATION                            |                            |                            | 
  0035 E101 72                   5.000 EA |     250.00000       1250.00|     490.00000       2450.00|    1200.00000        6000.00 
  MOBILIZATION (EMERGENCY RESPONSE)       |                            |                            | 
  0040 E102 10                 450.000 MH |      40.00000      18000.00|      40.00000      18000.00|      40.00000       18000.00 
  OFF-DUTY LAW ENFORCEMENT OFFICER        |                            |                            | 
  0045 E102 74  9            13000.000 ED |       0.25000       3250.00|       0.60000       7800.00|       0.00000           0.00 
  TRAFFIC CONES                           |                            |                            | 
  0050 E102 97  2              370.000 HR |      65.00000      24050.00|      96.00000      35520.00|      75.00000       27750.00 
  TRUCK MOUNTED ATTENUATOR (WITH OPERATOR |                            |                            | 
  0055 E999  1  2             2500.000 HR |      45.00000     112500.00|      19.90000      49750.00|       0.00000           0.00 
  SKILLED LABOR (REGULAR TIME)            |                            |                            | 
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         CALL ORDER: 005          PROPOSAL ID: E2H71-R0        LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |BOB'S BARRICADES            |TRAFFIC CONTROL PRODUCTS OF |ACME BARRICADES LC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0060 E999  1  4               65.000 HR |      55.00000       3575.00|      15.00000        975.00|       0.00000           0.00 
  SKILLED LABOR (SPECIAL TIME)            |                            |                            | 
          SECTION 0001 TOTALS             |             $    193,215.00|             $    221,533.00|              $    260,550.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    193,215.00|             $    221,533.00|              $    260,550.00 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY_________]tÇx XA ]ÉÇxá exww______________________ _July 11, 2005_____________________ 
                                                      District Contracts Administrator      DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
                                                



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/18/05 
  LBTABTA                                                                                                  PAGE : 003 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 003                    PROPOSAL ID  : E2H81      PROPOSAL DESC : 
     LETTING DATE  : 06/29/05  4:00 P.M.    DISTRICT     : 02         Replace the existing span wire signalization at the 
     SET-ASIDE     :                        U/R CODE     :            intersection of Heckscher Drive SR 9A with the Mast Arm 
     CONTRACT TIME :   60      CALENDAR DAYS                          Signals & install interconnects in Duval County. 
 
 
     FINPROJ(S)    : 20965825201  (*)       F.A. NO.     :  N/A                        COUNTIES : DUVAL 
 
     LOCAL NAME(*) : SR 9A/INTERCHANGE      S.R. NO.(*)  : SR  105 US NO.(*) : 
     PROJ LIMITS(*): @ HECKSCHER DRIVE            (PORT OF JACKSONVILLE) 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  SIGNALIZATION 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   10500.00000      10500.00|    2000.00000       2000.00|   15000.00000       15000.00 
  MOBILIZATION 20965825201                |                            |                            | 
  0010 0102  1                  60.000 LS |    2500.00000       2500.00|    5000.00000       5000.00|    1960.00000        1960.00 
  MAINTENANCE OF TRAFFIC 20965825201      |                            |                            | 
  0015 0102 14                  48.000 MH |      38.00000       1824.00|      40.00000       1920.00|      39.35000        1888.80 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0020 0102 60                 580.000 ED |       0.60000        348.00|       0.50000        290.00|       0.33000         191.40 
  WORK ZONE SIGNS                         |                            |                            | 
  0025 0102 74  1               96.000 ED |       0.75000         72.00|       0.50000         48.00|       0.30000          28.80 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0030 0102 76                  16.000 ED |      18.00000        288.00|      20.00000        320.00|      10.95000         175.20 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0035 0102 77                 540.000 ED |       0.95000        513.00|       1.00000        540.00|       0.54000         291.60 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
  0040 0102 99                  80.000 ED |      35.00000       2800.00|      30.00000       2400.00|      27.31000        2184.80 
  CHANGEABLE-VARIABLE MESSAGE SIGN        |                            |                            | 
  (TEMPORARY)                             |                            |                            | 
  0045 0630  1 11               50.000 LF |       9.50000        475.00|      10.00000        500.00|      14.70000         735.00 
  CONDUIT (FURNISH & INSTALL)(ABOVEGROUND |                            |                            | 
  0050 0630  1 12             1941.000 LF |       3.28000       6366.48|       4.00000       7764.00|       4.05000        7861.05 
  CONDUIT (FURNISH & INSTALL)(UNDERGROUND |                            |                            | 
  0055 0630  1 13               25.000 LF |      13.00000        325.00|      25.00000        625.00|      14.90000         372.50 
  CONDUIT (FURNISH & INSTALL)(UNDER       |                            |                            | 
  PAVEMENT)                               |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2H81           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0060 0630  1 14              685.000 LF |      12.00000       8220.00|      13.00000       8905.00|      14.30000        9795.50 
  CONDUIT (FURNISH & INSTALL)(UNDERGROUND |                            |                            | 
  - JACKED)                               |                            |                            | 
  0065 0632  7  1                2.000 PI |    1450.00000       2900.00|    1500.00000       3000.00|    2071.00000        4142.00 
  CABLE (SIGNAL)                (FURNISH  |                            |                            | 
  & INSTALL)                              |                            |                            | 
  0070 0635  1 11               25.000 EA |     220.00000       5500.00|     230.00000       5750.00|     296.50000        7412.50 
  PULL & JUNCTION BOXES    (F&I)          |                            |                            | 
  (PULL BOX)                              |                            |                            | 
  0075 0639  1 23                2.000 AS |     425.00000        850.00|    1200.00000       2400.00|     908.75000        1817.50 
  ELECTRICAL POWER SERVICE                |                            |                            | 
  (UNDERGROUND)                           |                            |                            | 
  0080 0639  2  1             1764.000 LF |       0.52000        917.28|       1.00000       1764.00|       0.60000        1058.40 
  ELECTRICAL SERVICE WIRE                 |                            |                            | 
  0085 0641 41112                2.000 EA |     350.00000        700.00|     500.00000       1000.00|     569.80000        1139.60 
  PREST CONC POLE (F&I)(12' TYPE N-II     |                            |                            | 
  SERVICE POLE)                           |                            |                            | 
  0090 0649440                   5.000 EA |   13825.00000      69125.00|   15000.00000      75000.00|   14615.00000       73075.00 
  M/ARM (FURNISH & INSTALL/HIGH           |                            |                            | 
  LOADING)SPECIAL DESIGN                  |                            |                            | 
  0095 0650 51311               11.000 AS |     565.00000       6215.00|     500.00000       5500.00|     464.25000        5106.75 
  SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)  |                            |                            | 
  0100 0650 51511                2.000 AS |    1050.00000       2100.00|     750.00000       1500.00|     823.25000        1646.50 
  SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)  |                            |                            | 
  0105 0659106                  43.000 EA |       5.00000        215.00|      10.00000        430.00|       1.00000          43.00 
  SIGNAL HEAD AUXILIARIES  (TUNNEL VISOR) |                            |                            | 
  0110 0659120                  30.000 EA |     158.43000       4752.90|     140.00000       4200.00|     111.00000        3330.00 
  SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE |                            |                            | 
  0115 0660  1102               12.000 EA |     150.00000       1800.00|     150.00000       1800.00|     151.85000        1822.20 
  LOOP DETECTOR INDUCTIVE (F&I)           |                            |                            | 
  (TYPE  2)                               |                            |                            | 
  0120 0660  2102                4.000 AS |     400.00000       1600.00|     550.00000       2200.00|     419.00000        1676.00 
  LOOP ASSEMBLY           (F&I)           |                            |                            | 
  (TYPE  B)                               |                            |                            | 
  0125 0660  2106               14.000 AS |     400.00000       5600.00|     600.00000       8400.00|     557.30000        7802.20 
  LOOP ASSEMBLY           (F&I)           |                            |                            | 
  (TYPE  F)                               |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2H81           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |AMERICAN LIGHTING AND SIGNA |TRAFFIC CONTROL DEVICES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0130 0670  5110                2.000 AS |   10149.00000      20298.00|   11000.00000      22000.00|   10207.00000       20414.00 
  CNTL ASSEM ACT SS   F&I NEMA PRE(NONE)  |                            |                            | 
  0135 0684 34                  40.000 LF |      12.00000        480.00|     110.00000       4400.00|      10.92000         436.80 
  SYSTEM COMMUNICATIONS    (FIBER OPTIC   |                            |                            | 
  CABLE)                                  |                            |                            | 
  0140 0685128                   2.000 EA |    1250.00000       2500.00|     550.00000       1100.00|    1523.75000        3047.50 
  SYSTEM AUXILIARIES       (INTERFACE     |                            |                            | 
  PANEL)                                  |                            |                            | 
  0145 0685140                   2.000 EA |     600.00000       1200.00|    1100.00000       2200.00|    1087.00000        2174.00 
  SYSTEM AUXILIARIES    (FIBER            |                            |                            | 
  OPTIC-MODUL/DEMODUL)                    |                            |                            | 
  0150 0690 10                  14.000 EA |      30.00000        420.00|      40.00000        560.00|      21.00000         294.00 
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            | 
  0155 0690 33  1               80.000 LF |      28.50000       2280.00|      50.00000       4000.00|      70.70000        5656.00 
  POLE REMOVAL (DEEP DIRECT BURIAL)       |                            |                            | 
  0160 0690 50                   2.000 EA |     150.00000        300.00|     150.00000        300.00|     459.25000         918.50 
  CNTRL ASSEM REMOVE                      |                            |                            | 
  0165 0690 80                   2.000 EA |     250.00000        500.00|     100.00000        200.00|     335.40000         670.80 
  SPAN WIRE ASSEMBLY REMOVE               |                            |                            | 
  0170 0690 90                   2.000 PI |     150.00000        300.00|     100.00000        200.00|     167.75000         335.50 
  CONDUIT  & CABLING REMOVE               |                            |                            | 
  0175 0690100                   2.000 PI |     250.00000        500.00|     350.00000        700.00|     167.75000         335.50 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
  0180 0700 40  1                2.000 AS |     223.50000        447.00|     350.00000        700.00|     908.70000        1817.40 
  SIGN SINGLE POST                        |                            |                            | 
  (LESS THAN 12)                          |                            |                            | 
  0185 0700 46 15                2.000 AS |      25.00000         50.00|      50.00000        100.00|      83.85000         167.70 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (SPAN WIRE)                             |                            |                            | 
  0190 0700 48 18                4.000 EA |     325.00000       1300.00|     350.00000       1400.00|     342.50000        1370.00 
  SIGN PANELS (F & I)                     |                            |                            | 
  (15 OR <)                               |                            |                            | 
  0195 0999 25                       LUMP |   10848.00000      10848.00|   10848.00000      10848.00|   10848.00000       10848.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20965825201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    177,929.66|             $    191,964.00|              $    199,042.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    177,929.66|             $    191,964.00|              $    199,042.00 
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         CALL ORDER: 003          PROPOSAL ID: E2H81           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |PAH CONSTRUCTORS, INC.      |MILLER ELECTRIC COMPANY     | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  SIGNALIZATION 
                                          |                            |                            | 
  0005 0101  1                       LUMP |    6000.00000       6000.00|   14500.00000      14500.00| 
  MOBILIZATION 20965825201                |                            |                            | 
  0010 0102  1                  60.000 LS |    1000.00000       1000.00|    4000.00000       4000.00| 
  MAINTENANCE OF TRAFFIC 20965825201      |                            |                            | 
  0015 0102 14                  48.000 MH |      45.00000       2160.00|      42.50000       2040.00| 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0020 0102 60                 580.000 ED |       0.35000        203.00|       0.75000        435.00| 
  WORK ZONE SIGNS                         |                            |                            | 
  0025 0102 74  1               96.000 ED |       0.30000         28.80|       0.35000         33.60| 
  BARRICADE (TEMPORARY)(TYPES I,II,VP &   |                            |                            | 
  DRUM)                                   |                            |                            | 
  0030 0102 76                  16.000 ED |      12.00000        192.00|      13.50000        216.00| 
  PANELS ARROW ADVANCE WARNING            |                            |                            | 
  0035 0102 77                 540.000 ED |       0.60000        324.00|       0.70000        378.00| 
  HIGH INTENSITY FLASHING LIGHTS (TEMP -  |                            |                            | 
  TYPE B)                                 |                            |                            | 
  0040 0102 99                  80.000 ED |      28.00000       2240.00|      33.44000       2675.20| 
  CHANGEABLE-VARIABLE MESSAGE SIGN        |                            |                            | 
  (TEMPORARY)                             |                            |                            | 
  0045 0630  1 11               50.000 LF |      20.00000       1000.00|      10.00000        500.00| 
  CONDUIT (FURNISH & INSTALL)(ABOVEGROUND |                            |                            | 
  0050 0630  1 12             1941.000 LF |       6.00000      11646.00|       6.00000      11646.00| 
  CONDUIT (FURNISH & INSTALL)(UNDERGROUND |                            |                            | 
  0055 0630  1 13               25.000 LF |      15.60000        390.00|       9.00000        225.00| 
  CONDUIT (FURNISH & INSTALL)(UNDER       |                            |                            | 
  PAVEMENT)                               |                            |                            | 
  0060 0630  1 14              685.000 LF |      15.60000      10686.00|      15.00000      10275.00| 
  CONDUIT (FURNISH & INSTALL)(UNDERGROUND |                            |                            | 
  - JACKED)                               |                            |                            | 
  0065 0632  7  1                2.000 PI |    2100.00000       4200.00|    1700.00000       3400.00| 
  CABLE (SIGNAL)                (FURNISH  |                            |                            | 
  & INSTALL)                              |                            |                            | 
  0070 0635  1 11               25.000 EA |     272.00000       6800.00|     260.00000       6500.00| 
  PULL & JUNCTION BOXES    (F&I)          |                            |                            | 
  (PULL BOX)                              |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2H81           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |PAH CONSTRUCTORS, INC.      |MILLER ELECTRIC COMPANY     | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0075 0639  1 23                2.000 AS |    1200.00000       2400.00|     700.00000       1400.00| 
  ELECTRICAL POWER SERVICE                |                            |                            | 
  (UNDERGROUND)                           |                            |                            | 
  0080 0639  2  1             1764.000 LF |       1.00000       1764.00|       1.70000       2998.80| 
  ELECTRICAL SERVICE WIRE                 |                            |                            | 
  0085 0641 41112                2.000 EA |     625.00000       1250.00|     670.00000       1340.00| 
  PREST CONC POLE (F&I)(12' TYPE N-II     |                            |                            | 
  SERVICE POLE)                           |                            |                            | 
  0090 0649440                   5.000 EA |   15500.00000      77500.00|   17400.00000      87000.00| 
  M/ARM (FURNISH & INSTALL/HIGH           |                            |                            | 
  LOADING)SPECIAL DESIGN                  |                            |                            | 
  0095 0650 51311               11.000 AS |     537.00000       5907.00|     580.00000       6380.00| 
  SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)  |                            |                            | 
  0100 0650 51511                2.000 AS |     973.00000       1946.00|     875.00000       1750.00| 
  SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)  |                            |                            | 
  0105 0659106                  43.000 EA |       1.00000         43.00|      11.20000        481.60| 
  SIGNAL HEAD AUXILIARIES  (TUNNEL VISOR) |                            |                            | 
  0110 0659120                  30.000 EA |     122.00000       3660.00|     135.00000       4050.00| 
  SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE |                            |                            | 
  0115 0660  1102               12.000 EA |     145.00000       1740.00|     150.00000       1800.00| 
  LOOP DETECTOR INDUCTIVE (F&I)           |                            |                            | 
  (TYPE  2)                               |                            |                            | 
  0120 0660  2102                4.000 AS |     638.00000       2552.00|     640.00000       2560.00| 
  LOOP ASSEMBLY           (F&I)           |                            |                            | 
  (TYPE  B)                               |                            |                            | 
  0125 0660  2106               14.000 AS |     710.00000       9940.00|     730.00000      10220.00| 
  LOOP ASSEMBLY           (F&I)           |                            |                            | 
  (TYPE  F)                               |                            |                            | 
  0130 0670  5110                2.000 AS |   11800.00000      23600.00|   11670.00000      23340.00| 
  CNTL ASSEM ACT SS   F&I NEMA PRE(NONE)  |                            |                            | 
  0135 0684 34                  40.000 LF |      11.25000        450.00|       2.50000        100.00| 
  SYSTEM COMMUNICATIONS    (FIBER OPTIC   |                            |                            | 
  CABLE)                                  |                            |                            | 
  0140 0685128                   2.000 EA |    2125.00000       4250.00|     560.00000       1120.00| 
  SYSTEM AUXILIARIES       (INTERFACE     |                            |                            | 
  PANEL)                                  |                            |                            | 
  0145 0685140                   2.000 EA |    1200.00000       2400.00|     650.00000       1300.00| 
  SYSTEM AUXILIARIES    (FIBER            |                            |                            | 
  OPTIC-MODUL/DEMODUL)                    |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2H81           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |PAH CONSTRUCTORS, INC.      |MILLER ELECTRIC COMPANY     | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0150 0690 10                  14.000 EA |      50.00000        700.00|     100.00000       1400.00| 
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            | 
  0155 0690 33  1               80.000 LF |      66.00000       5280.00|     325.00000      26000.00| 
  POLE REMOVAL (DEEP DIRECT BURIAL)       |                            |                            | 
  0160 0690 50                   2.000 EA |     275.00000        550.00|     500.00000       1000.00| 
  CNTRL ASSEM REMOVE                      |                            |                            | 
  0165 0690 80                   2.000 EA |     350.00000        700.00|     300.00000        600.00| 
  SPAN WIRE ASSEMBLY REMOVE               |                            |                            | 
  0170 0690 90                   2.000 PI |     300.00000        600.00|     500.00000       1000.00| 
  CONDUIT  & CABLING REMOVE               |                            |                            | 
  0175 0690100                   2.000 PI |     500.00000       1000.00|     250.00000        500.00| 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
  0180 0700 40  1                2.000 AS |     274.00000        548.00|     685.00000       1370.00| 
  SIGN SINGLE POST                        |                            |                            | 
  (LESS THAN 12)                          |                            |                            | 
  0185 0700 46 15                2.000 AS |      50.00000        100.00|     200.00000        400.00| 
  SIGN EXISTING   (REMOVAL)               |                            |                            | 
  (SPAN WIRE)                             |                            |                            | 
  0190 0700 48 18                4.000 EA |     460.00000       1840.00|     450.00000       1800.00| 
  SIGN PANELS (F & I)                     |                            |                            | 
  (15 OR <)                               |                            |                            | 
  0195 0999 25                       LUMP |   10848.00000      10848.00|   10848.00000      10848.00| 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  20965825201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    208,437.80|             $    247,582.20|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    208,437.80|             $    247,582.20|              $ 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____________]tÇx XQ ]ÉÇxá@exww___________________ ___July 11, 2005___ 
        District Contracts Administrator      DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
 



                                                 FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/18/05 
  LBTABTA                                                                                                  PAGE : 001 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2I14      PROPOSAL DESC : 
     LETTING DATE  : 06/29/05  4:00 P.M.    DISTRICT     : 02         Landscaping and Irrigation of the SR 93 (I-75) Welcome 
     SET-ASIDE     :                        U/R CODE     :            Center, Hamilton County 
     CONTRACT TIME :  180      CALENDAR DAYS 
 
     FINPROJ(S)    : 21340335201  (*)       F.A. NO.     :  N/A                        COUNTIES : HAMILTON 
 
     LOCAL NAME(*) : I-75 WELCOME CENTER    S.R. NO.(*)  : SR   93 US NO.(*) : 
     PROJ LIMITS(*): LANDSCAPING 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |VILA AND SON LANDSCAPING CO |GAINESVILLE LANDSCAPE CONTR |SCHMECHEL-BEHREN'S, INC D/B/A C 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  LANDSCAPE / PERIPHERAL 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  446798.15000     446798.15|  451689.00000     451689.00|  469800.00000      469800.00 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 21340335201                    |                            |                            | 
  0010 0999 25                       LUMP |   16286.00000      16286.00|   16286.00000      16286.00|   16286.00000       16286.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21340335201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    463,084.15|             $    467,975.00|              $    486,086.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    463,084.15|             $    467,975.00|              $    486,086.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/18/05 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 
         CALL ORDER: 001          PROPOSAL ID: E2I14           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |ARAZOZA BROTHERS CORPORATIO |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  LANDSCAPE / PERIPHERAL 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  666364.67000     666364.67|                            | 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING) 21340335201                    |                            |                            | 
  0010 0999 25                       LUMP |   16286.00000      16286.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
  21340335201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    682,650.67|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    682,650.67|             $          0.00|              $ 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY________]tÇx XQ ]ÉÇxá@exww_________________________ ___July 11, 2005_______      ______________________ 
                                                      District Contracts Administrator      DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
 



                                                  FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/18/05 
  LBTABTA                                                                                                  PAGE : 004 -2 
  LBTHEAD                                                TABULATION OF BIDS 
 
     CALL ORDER    : 004                    PROPOSAL ID  : E2I50      PROPOSAL DESC : 
     LETTING DATE  : 06/29/05  4:00 P.M.    DISTRICT     : 02         Installation of cathodic protection anodes and their 
     SET-ASIDE     :                        U/R CODE     :            connection to steel H-piles bridge piers 20-23 and 26-30 of 
     CONTRACT TIME :   60      CALENDAR DAYS                          Bridge #780089 over Matanzas Bridge in St. Johns County. 
                                                                      Lump Sum Contract. 
 
 
     FINPROJ(S)    : 21025255201  (*)       F.A. NO.     :  N/A                        COUNTIES : ST JOHNS 
 
     LOCAL NAME(*) : SR 312 (EB)            S.R. NO.(*)  : SR  312 US NO.(*) : 
     PROJ LIMITS(*): @ MATANZAS RIVER BRIDGE      #780089 
 
LBTABT1 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |TOPCOR SERVICES, INC.       |SIEG & SONS, INC.           |SIEG & AMBACHTSHEER, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0999  2                       LUMP |   95000.00000      95000.00|  112760.00000     112760.00|  133750.00000      133750.00 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING)                                |                            |                            | 
  0010 0999 25                       LUMP |    8200.00000       8200.00|    8200.00000       8200.00|    8200.00000        8200.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
          SECTION 0001 TOTALS             |             $    103,200.00|             $    120,960.00|              $    141,950.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    103,200.00|             $    120,960.00|              $    141,950.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/18/05 
                                                         TABULATION OF BIDS                                PAGE : 004 -3 
 
         CALL ORDER: 004          PROPOSAL ID: E2I50           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |SEA TECH MARINE INTERNATION |M & J CONSTRUCTION COMPANY  |CEM ENTERPRISES, INC. D/B/A SUN 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  150957.00000     150957.00|  160823.00000     160823.00|  169777.00000      169777.00 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING)                                |                            |                            | 
  0010 0999 25                       LUMP |    8200.00000       8200.00|    8200.00000       8200.00|    8200.00000        8200.00 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
          SECTION 0001 TOTALS             |             $    159,157.00|             $    169,023.00|              $    177,977.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    159,157.00|             $    169,023.00|              $    177,977.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/18/05 
                                                         TABULATION OF BIDS                                PAGE : 004 -4 
 
         CALL ORDER: 004          PROPOSAL ID: E2I50           LETTING DATE: 06/29/05  4:00 P.M.        DISTRICT: 02 
LBTABT1 
==================================================================================================================================== 
                                          |(   7  )                    |(       )                   |(      ) 
                                          |PNEUMATIC CONCRETE CO., INC |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  197000.00000     197000.00|                            | 
  LUMP SUM CONTRACT        (ALTERNATIVE   |                            |                            | 
  BIDDING)                                |                            |                            | 
  0010 0999 25                       LUMP |    8200.00000       8200.00|                            | 
  INITIAL CONTINGENCY AMOUNT (DO NOT BID) |                            |                            | 
          SECTION 0001 TOTALS             |             $    205,200.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    205,200.00|             $          0.00|              $ 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY__________]tÇx XQ ]ÉÇxá@exww_________________________ ___July 11, 2005___________________ 
                                                      District Contracts Administrator      DATE 
 
                                     NOTE: Failure to file a protest within the time 
                                           prescribed in section 120.57(3), Florida 
                                           Statutes, shall constitute a waiver of 
                                           proceeding under chapter 120, Florida Statutes. 
 
 
 


