
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 007 -2 
 
     CALL ORDER    : 007                    PROPOSAL ID  : E2I42      PROPOSAL DESC : 
     LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Landscaping on SR 500/US 27 Alternate from SR 49/US129 in 
     SET-ASIDE     :                        U/R CODE     :            Chiefland to SR 45 (US 41) in Williston. 
     CONTRACT TIME :  100      CALENDAR DAYS 
 
     FINPROJ(S)    : 21031525201  (*)       F.A. NO.     :  N/A         COUNTIES  : LEVY 
 
     LOCAL NAME    : SR 500                                             ROAD NAME : 
     PROJ LIMITS   : FROM SR 49                   TO SR 45 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |VILA AND SON LANDSCAPING CO |GAINESVILLE LANDSCAPE CONTR |LAMACO ENTERPRISES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  LANDSCAPE / PERIPHERAL 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  358036.00000     358036.00|  364000.00000     364000.00|  366595.00000      366595.00 
  LUMP SUM CONTRACT, ALTERNATIVE BIDDING  |                            |                            | 
  21031525201                             |                            |                            | 
  0010 0999 25                       LUMP |   22660.00000      22660.00|   22660.00000      22660.00|   22660.00000       22660.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  21031525201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    380,696.00|             $    386,660.00|              $    389,255.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    380,696.00|             $    386,660.00|              $    389,255.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 007 -3 
 
         CALL ORDER: 007          PROPOSAL ID: E2I42           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |ARAZOZA BROTHERS CORPORATIO |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  LANDSCAPE / PERIPHERAL 
                                          |                            |                            | 
  0005 0999  2                       LUMP |  374222.50000     374222.50|                            | 
  LUMP SUM CONTRACT, ALTERNATIVE BIDDING  |                            |                            | 
  21031525201                             |                            |                            | 
  0010 0999 25                       LUMP |   22660.00000      22660.00|                            | 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  21031525201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    396,882.50|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    396,882.50|             $          0.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 
 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 005 -2 

    CALL ORDER    : 005                    PROPOSAL ID  : E2I87      PROPOSAL DESC : 
    LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Drainage improvements on SR 103 (Lane Ave.) Jacksonville, 
    SET-ASIDE     :                        U/R CODE     :            from Tinkerbell Lane south for less than one block, 
    CONTRACT TIME :   45      CALENDAR DAYS                          approximately .031 miles. Work involves installation 
                                                                     drainage structures and pipe conveyance system in Duval 
                                                                     County. 

    FINPROJ(S)    : 20940925201  (*)       F.A. NO.     :  N/A         COUNTIES  : DUVAL 

    LOCAL NAME    : SR 103 LANE AVE                                    ROAD NAME : SR  103 
    PROJ LIMITS   : AT MP 0.246 (TINKERBELL)     TO MP 0.277 (WILSON) 

==================================================================================================================================== 
                                         |(   1  )                    |(   2  )                    |(   3  ) 
                                         |WCC SITE DEVELOPMENT, INC.  |SAYAR ENTERPRISES, INC. DBA |PETTICOAT CONTRACTING, INC. 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  ROADWAY 
                                         |                            |                            | 
 0005 0101  1                       LUMP |   13800.00000      13800.00|   15000.00000      15000.00|   25000.00000       25000.00 
 MOBILIZATION 20940925201                |                            |                            | 
 0010 0102  1                  45.000 LS |   13800.00000      13800.00|   15000.00000      15000.00|   17500.00000       17500.00 
 MAINTENANCE OF TRAFFIC 20940925201      |                            |                            | 
 0015 0102 60                 630.000 ED |       0.78000        491.40|       1.00000        630.00|       0.45000         283.50 
 WORK ZONE SIGNS                         |                            |                            | 
 0020 0102 71 13               48.000 LF |      72.45000       3477.60|      75.00000       3600.00|      70.00000        3360.00 
 BARRIER WALL, TEMPORARY, F&I, LOW       |                            |                            | 
 PROFILE, CONCRETE                       |                            |                            | 
 0025 0102 74  1             1215.000 ED |       0.34000        413.10|       1.00000       1215.00|       0.35000         425.25 
 BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
 VP & DRUM                               |                            |                            | 
 0030 0102 76                  45.000 ED |      13.80000        621.00|      15.00000        675.00|      15.00000         675.00 
 ADVANCE WARNING ARROW PANEL             |                            |                            | 
 0035 0102 77                 225.000 ED |       0.63000        141.75|       1.00000        225.00|       0.55000         123.75 
 HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
 TYPE B                                  |                            |                            | 
 0040 0102 78                  20.000 EA |       6.32000        126.40|      10.00000        200.00|       7.00000         140.00 
 REFLECTIVE PAVEMENT MARKER,TEMPORARY    |                            |                            | 
 0045 0102911  3              270.000 SF |       8.83000       2384.10|      20.00000       5400.00|      16.00000        4320.00 
 PAVEMENT MARKING REMOVABLE, WHITE-BLACK |                            |                            | 
 OTHER                                   |                            |                            | 
 0050 0104 13  1              149.000 LF |       3.27000        487.23|      25.00000       3725.00|       1.00000         149.00 
 STAKED SILT FENCE, TYPE III             |                            |                            | 
 0055 0110  1  1                0.030 LS |    3000.00000       3000.00|    5000.00000       5000.00|   10000.00000       10000.00 
 CLEARING & GRUBBING 20940925201         |                            |                            | 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 005 -3 

        CALL ORDER: 005          PROPOSAL ID: E2I87           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   1  )                    |(   2   )                   |(   3  ) 
                                         |WCC SITE DEVELOPMENT, INC.  |SAYAR ENTERPRISES, INC. DBA |PETTICOAT CONTRACTING, INC. 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 0060 0110  4                   6.000 SY |     410.00000       2460.00|     125.00000        750.00|      25.00000         150.00 
 REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
 0065 0400  1  2                4.100 CY |    1863.00000       7638.30|    1500.00000       6150.00|    4300.00000       17630.00 
 CONCRETE CLASS I, ENDWALLS              |                            |                            | 
 0070 0425  1311                1.000 EA |    9641.00000       9641.00|   15000.00000      15000.00|   16300.00000       16300.00 
 INLETS, CURB, TYPE P-1, <10'            |                            |                            | 
 0075 0425  1521                2.000 EA |    3179.00000       6358.00|    5000.00000      10000.00|    3500.00000        7000.00 
 INLETS, DT BOT, TYPE C,<10'             |                            |                            | 
 0080 0425  2 91                1.000 EA |    6300.00000       6300.00|    7500.00000       7500.00|    7500.00000        7500.00 
 MANHOLES, J-8, <10'                     |                            |                            | 
 0085 0430171101              123.000 LF |      86.88000      10686.24|     200.00000      24600.00|     144.00000       17712.00 
 PIPE CULVERT OPTIONAL  MATERIAL, ROUND  |                            |                            | 
 - SHAPE, 0-24", STORM SEWER             |                            |                            | 
 0090 0430171102               12.000 LF |      86.25000       1035.00|     250.00000       3000.00|     221.00000        2652.00 
 PIPE CULVERT OPTIONAL  MATERIAL, ROUND  |                            |                            | 
 - SHAPE, 25-36", STORM SEWER            |                            |                            | 
 0095 0430171201                6.000 LF |      65.65000        393.90|     350.00000       2100.00|     200.00000        1200.00 
 PIPE CULV, OPTIONAL MATERIAL, OTHER -   |                            |                            | 
 ELIP / ARCH, 0-24"SS                    |                            |                            | 
 0100 0520  1 10               13.000 LF |      47.54000        618.02|      50.00000        650.00|      35.00000         455.00 
 CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
 0105 0570  1  2              125.000 SY |       3.10000        387.50|      20.00000       2500.00|       6.00000         750.00 
 PERFORMANCE TURF, SOD                   |                            |                            | 
 0110 0700 20 40                1.000 AS |     172.50000        172.50|     500.00000        500.00|     200.00000         200.00 
 SINGLE POST SIGN, RELOCATE              |                            |                            | 
 0115 0999 25                       LUMP |    9333.00000       9333.00|    9333.00000       9333.00|    9333.00000        9333.00 
 INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
 20940925201                             |                            |                            | 
         SECTION 0001 TOTALS             |             $     93,766.04|             $    132,753.00|              $    142,858.50 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $     93,766.04|             $    132,753.00|              $    142,858.50 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 005 -4 

        CALL ORDER: 005          PROPOSAL ID: E2I87           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   4  )                    |(   5   )                   |(   6  ) 
                                         |WALDING COMPANY             |R. J. P. ENTERPRISES, INC.  |HOLTON CONSTRUCTION, INC. 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  ROADWAY 
                                         |                            |                            | 
 0005 0101  1                       LUMP |    9450.00000       9450.00|   75000.00000      75000.00|   49000.00000       49000.00 
 MOBILIZATION 20940925201                |                            |                            | 
 0010 0102  1                  45.000 LS |    5350.00000       5350.00|   10000.00000      10000.00|   18900.00000       18900.00 
 MAINTENANCE OF TRAFFIC 20940925201      |                            |                            | 
 0015 0102 60                 630.000 ED |       1.00000        630.00|       1.00000        630.00|       0.85000         535.50 
 WORK ZONE SIGNS                         |                            |                            | 
 0020 0102 71 13               48.000 LF |     150.00000       7200.00|      85.00000       4080.00|      35.00000        1680.00 
 BARRIER WALL, TEMPORARY, F&I, LOW       |                            |                            | 
 PROFILE, CONCRETE                       |                            |                            | 
 0025 0102 74  1             1215.000 ED |       0.60000        729.00|       0.60000        729.00|       0.47000         571.05 
 BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
 VP & DRUM                               |                            |                            | 
 0030 0102 76                  45.000 ED |      20.00000        900.00|      15.00000        675.00|      13.00000         585.00 
 ADVANCE WARNING ARROW PANEL             |                            |                            | 
 0035 0102 77                 225.000 ED |       1.00000        225.00|       0.80000        180.00|       0.75000         168.75 
 HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
 TYPE B                                  |                            |                            | 
 0040 0102 78                  20.000 EA |      10.00000        200.00|       7.60000        152.00|      11.00000         220.00 
 REFLECTIVE PAVEMENT MARKER,TEMPORARY    |                            |                            | 
 0045 0102911  3              270.000 SF |       2.50000        675.00|      10.50000       2835.00|       4.00000        1080.00 
 PAVEMENT MARKING REMOVABLE, WHITE-BLACK |                            |                            | 
 OTHER                                   |                            |                            | 
 0050 0104 13  1              149.000 LF |       5.00000        745.00|       2.00000        298.00|       9.50000        1415.50 
 STAKED SILT FENCE, TYPE III             |                            |                            | 
 0055 0110  1  1                0.030 LS |    8300.00000       8300.00|   30000.00000      30000.00|   14000.00000       14000.00 
 CLEARING & GRUBBING 20940925201         |                            |                            | 
 0060 0110  4                   6.000 SY |     100.00000        600.00|      30.00000        180.00|     300.00000        1800.00 
 REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
 0065 0400  1  2                4.100 CY |    7750.00000      31775.00|     900.00000       3690.00|    2600.00000       10660.00 
 CONCRETE CLASS I, ENDWALLS              |                            |                            | 
 0070 0425  1311                1.000 EA |    9000.00000       9000.00|    2050.00000       2050.00|   11000.00000       11000.00 
 INLETS, CURB, TYPE P-1, <10'            |                            |                            | 
 0075 0425  1521                2.000 EA |    4425.00000       8850.00|    1950.00000       3900.00|    6000.00000       12000.00 
 INLETS, DT BOT, TYPE C,<10'             |                            |                            | 
 0080 0425  2 91                1.000 EA |   18250.00000      18250.00|    9500.00000       9500.00|    8200.00000        8200.00 
 MANHOLES, J-8, <10'                     |                            |                            | 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 005 -5 

        CALL ORDER: 005          PROPOSAL ID: E2I87           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   4  )                    |(   5   )                   |(   6  ) 
                                         |WALDING COMPANY             |R. J. P. ENTERPRISES, INC.  |HOLTON CONSTRUCTION, INC. 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 0085 0430171101              123.000 LF |      76.00000       9348.00|     100.00000      12300.00|     219.00000       26937.00 
 PIPE CULVERT OPTIONAL  MATERIAL, ROUND  |                            |                            | 
 - SHAPE, 0-24", STORM SEWER             |                            |                            | 
 0090 0430171102               12.000 LF |    1700.00000      20400.00|     110.00000       1320.00|     255.00000        3060.00 
 PIPE CULVERT OPTIONAL  MATERIAL, ROUND  |                            |                            | 
 - SHAPE, 25-36", STORM SEWER            |                            |                            | 
 0095 0430171201                6.000 LF |     240.00000       1440.00|      80.00000        480.00|     370.00000        2220.00 
 PIPE CULV, OPTIONAL MATERIAL, OTHER -   |                            |                            | 
 ELIP / ARCH, 0-24"SS                    |                            |                            | 
 0100 0520  1 10               13.000 LF |      75.00000        975.00|      72.00000        936.00|      75.00000         975.00 
 CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
 0105 0570  1  2              125.000 SY |      10.00000       1250.00|       3.00000        375.00|      21.00000        2625.00 
 PERFORMANCE TURF, SOD                   |                            |                            | 
 0110 0700 20 40                1.000 AS |     300.00000        300.00|     160.00000        160.00|     325.00000         325.00 
 SINGLE POST SIGN, RELOCATE              |                            |                            | 
 0115 0999 25                       LUMP |    9333.00000       9333.00|    9333.00000       9333.00|    9333.00000        9333.00 
 INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
 20940925201                             |                            |                            | 
         SECTION 0001 TOTALS             |             $    145,925.00|             $    168,803.00|              $    177,290.80 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $    145,925.00|             $    168,803.00|              $    177,290.80 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 005 -6 

        CALL ORDER: 005          PROPOSAL ID: E2I87           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   7  )                    |(       )                   |(      ) 
                                         |COXWELL, J.B. CONTRACTING,  |                            | 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  ROADWAY 
                                         |                            |                            | 
 0005 0101  1                       LUMP |   47000.00000      47000.00|                            | 
 MOBILIZATION 20940925201                |                            |                            | 
 0010 0102  1                  45.000 LS |   12280.00000      12280.00|                            | 
 MAINTENANCE OF TRAFFIC 20940925201      |                            |                            | 
 0015 0102 60                 630.000 ED |       0.37000        233.10|                            | 
 WORK ZONE SIGNS                         |                            |                            | 
 0020 0102 71 13               48.000 LF |      47.25000       2268.00|                            | 
 BARRIER WALL, TEMPORARY, F&I, LOW       |                            |                            | 
 PROFILE, CONCRETE                       |                            |                            | 
 0025 0102 74  1             1215.000 ED |       0.26000        315.90|                            | 
 BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
 VP & DRUM                               |                            |                            | 
 0030 0102 76                  45.000 ED |       8.40000        378.00|                            | 
 ADVANCE WARNING ARROW PANEL             |                            |                            | 
 0035 0102 77                 225.000 ED |       0.47000        105.75|                            | 
 HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
 TYPE B                                  |                            |                            | 
 0040 0102 78                  20.000 EA |       5.25000        105.00|                            | 
 REFLECTIVE PAVEMENT MARKER,TEMPORARY    |                            |                            | 
 0045 0102911  3              270.000 SF |       1.58000        426.60|                            | 
 PAVEMENT MARKING REMOVABLE, WHITE-BLACK |                            |                            | 
 OTHER                                   |                            |                            | 
 0050 0104 13  1              149.000 LF |       2.32000        345.68|                            | 
 STAKED SILT FENCE, TYPE III             |                            |                            | 
 0055 0110  1  1                0.030 LS |   47450.00000      47450.00|                            | 
 CLEARING & GRUBBING 20940925201         |                            |                            | 
 0060 0110  4                   6.000 SY |      40.00000        240.00|                            | 
 REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
 0065 0400  1  2                4.100 CY |    1950.00000       7995.00|                            | 
 CONCRETE CLASS I, ENDWALLS              |                            |                            | 
 0070 0425  1311                1.000 EA |   16165.00000      16165.00|                            | 
 INLETS, CURB, TYPE P-1, <10'            |                            |                            | 
 0075 0425  1521                2.000 EA |    3050.00000       6100.00|                            | 
 INLETS, DT BOT, TYPE C,<10'             |                            |                            | 
 0080 0425  2 91                1.000 EA |    4665.00000       4665.00|                            | 
 MANHOLES, J-8, <10'                     |                            |                            | 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 005 -7 

        CALL ORDER: 005          PROPOSAL ID: E2I87           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   7  )                    |(       )                   |(      ) 
                                         |COXWELL, J.B. CONTRACTING,  |                            | 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 0085 0430171101              123.000 LF |     175.00000      21525.00|                            | 
 PIPE CULVERT OPTIONAL  MATERIAL, ROUND  |                            |                            | 
 - SHAPE, 0-24", STORM SEWER             |                            |                            | 
 0090 0430171102               12.000 LF |     430.00000       5160.00|                            | 
 PIPE CULVERT OPTIONAL  MATERIAL, ROUND  |                            |                            | 
 - SHAPE, 25-36", STORM SEWER            |                            |                            | 
 0095 0430171201                6.000 LF |     250.00000       1500.00|                            | 
 PIPE CULV, OPTIONAL MATERIAL, OTHER -   |                            |                            | 
 ELIP / ARCH, 0-24"SS                    |                            |                            | 
 0100 0520  1 10               13.000 LF |      28.00000        364.00|                            | 
 CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
 0105 0570  1  2              125.000 SY |       3.00000        375.00|                            | 
 PERFORMANCE TURF, SOD                   |                            |                            | 
 0110 0700 20 40                1.000 AS |     105.00000        105.00|                            | 
 SINGLE POST SIGN, RELOCATE              |                            |                            | 
 0115 0999 25                       LUMP |    9333.00000       9333.00|                            | 
 INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
 20940925201                             |                            |                            | 
         SECTION 0001 TOTALS             |             $    184,435.03|             $              |              $ 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $    184,435.03|             $          0.00|              $          0.00 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                     District Contracts Administrator      DATE 

                                NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                      the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 

Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 

 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 001 -2 

    CALL ORDER    : 001                    PROPOSAL ID  : E2I88      PROPOSAL DESC : 
    LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Furnishing and applying fertilizer on grass shoulders within 
    SET-ASIDE     :                        U/R CODE     :            15 feet from the edge of pavement on designated roadways in 
    CONTRACT TIME :   90      CALENDAR DAYS                          District Two. District-Wide. 

    FINPROJ(S)    : 41021917216  (*)       F.A. NO.     :  N/A         COUNTIES  : DISTRICT WIDE 
                    41021927211                            N/A                     STATEWIDE 
    LOCAL NAME    : DISTRICT-WIDE MAINT.                               ROAD NAME : 
    PROJ LIMITS   : ROUNTINE MAINT. CONTRACTS    PRIMARY 

==================================================================================================================================== 
                                         |(   1  )                    |(   2  )                    |(      ) 
                                         |MAYO FERTILIZER,INC.        |EROSION STOPPERS, INC.      | 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  FERTILIZING (TN) 
                                         |                            |                            | 
 0005 E570  6                1219.370 TN |     210.80000     257043.20|     254.95000     310878.38| 
 FERTILIZER (SLOW RELEASE)               |                            |                            | 
         SECTION 0001 TOTALS             |             $    257,043.20|             $    310,878.38|              $ 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $    257,043.20|             $    310,878.38|              $ 

 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                     District Contracts Administrator      DATE 

                                NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                      the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 

 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 002 -2 

    CALL ORDER    : 002                    PROPOSAL ID  : E2K48-R0   PROPOSAL DESC : 
    LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Litter removal, large machine mowing, intermediate machine 
    SET-ASIDE     :                        U/R CODE     :            mowing, and slope mowing of grass or vegetation on roadside 
    CONTRACT TIME :  365      CALENDAR DAYS                          areas in Taylor, LaFayette, and Madison Counties. 

    FINPROJ(S)    : 41021517213  (*)       F.A. NO.     :  N/A         COUNTIES  : STATEWIDE       TAYLOR 
                    41021527205                            N/A                     MADISON         LAFAYETTE 
    LOCAL NAME    : PERRY MAINT                                        ROAD NAME : 
    PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 

==================================================================================================================================== 
                                         |(   1  )                    |(   2  )                    |(   3  ) 
                                         |SUWANNEE FOREST PRODUCTS    |KEENFOREST MGT INC          |GRADING & BUSH HOG SERVICES IN 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  SLOPE MOWING (AC) 
                                         |                            |                            | 
 0005 0104  4                4194.400 AC |      16.00000      67110.40|      17.00000      71304.80|      18.48000       77512.51 
 MOWING                                  |                            |                            | 
 0010 E104  4  1            12300.000 AC |      16.00000     196800.00|      17.00000     209100.00|      18.48000      227304.00 
 MOWING                   (REGULAR/LARGE |                            |                            | 
 MACHINE)                                |                            |                            | 
 0015 E104  4  2              334.550 AC |      69.11000      23120.75|     150.00000      50182.50|     168.00000       56204.40 
 MOWING (SLOPE)                          |                            |                            | 
 0020 E104  4  4              657.200 AC |      40.00000      26288.00|      90.00000      59148.00|      72.80000       47844.16 
 MOWING (INTERMEDIATE MACHINE)           |                            |                            | 
 0025 E110 30               29157.150 AC |       7.50000     218678.63|       5.50000     160364.32|       7.84000      228592.06 
 LITTER REMOVAL                          |                            |                            | 
         SECTION 0001 TOTALS             |             $    531,997.78|             $    550,099.62|              $    637,457.13 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $    531,997.78|             $    550,099.62|              $    637,457.13 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 002 -3 

        CALL ORDER: 002          PROPOSAL ID: E2K48-R0        LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   4  )                    |(   5   )                   |(      ) 
                                         |EROSION STOPPERS, INC.      |CLEAR ZONE MAINTENANCE, INC | 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  SLOPE MOWING (AC) 
                                         |                            |                            | 
 0005 0104  4                4194.400 AC |      18.40000      77176.96|      30.00000     125832.00| 
 MOWING                                  |                            |                            | 
 0010 E104  4  1            12300.000 AC |      19.40000     238620.00|      35.00000     430500.00| 
 MOWING                   (REGULAR/LARGE |                            |                            | 
 MACHINE)                                |                            |                            | 
 0015 E104  4  2              334.550 AC |     165.00000      55200.75|     200.00000      66910.00| 
 MOWING (SLOPE)                          |                            |                            | 
 0020 E104  4  4              657.200 AC |     135.00000      88722.00|     125.00000      82150.00| 
 MOWING (INTERMEDIATE MACHINE)           |                            |                            | 
 0025 E110 30               29157.150 AC |      14.40000     419862.96|      14.00000     408200.10| 
 LITTER REMOVAL                          |                            |                            | 
         SECTION 0001 TOTALS             |             $    879,582.67|             $  1,113,592.10|              $ 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $    879,582.67|             $  1,113,592.10|              $          0.00 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 006 -2 

    CALL ORDER    : 006                    PROPOSAL ID  : E2K59      PROPOSAL DESC : 
    LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Provide labor, equipment and incidentals to repair 
    SET-ASIDE     :                        U/R CODE     :            potholes, joints and other deficiencies in concrete pavement 
    CONTRACT TIME :   30      CALENDAR DAYS                          on SR 5 (US 1) from SR 207 to a point approximately one (1) 
                                                                     mile north of SR 16. 

    FINPROJ(S)    : 41021417267  (*)       F.A. NO.     :  N/A         COUNTIES  : ST JOHNS 

    LOCAL NAME    : ST. AUGUSTINE MAINT.                               ROAD NAME : 
    PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 

==================================================================================================================================== 
                                         |(   1  )                    |(   2  )                    |(   3  ) 
                                         |GORDON COMPANY              |BRIDGE MASTERS CONSTRUCTION |A.N.P. CONTRACTING CORP. 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  CONCRETE PAVEMENT JOINT REPAIR (LF) 
                                         |                            |                            | 
 0005 E460 20  3            11111.111 LB |       2.45000      27222.22|       6.80000      75555.55|       8.40000       93333.33 
 MODIFIED POLYMER CONCRETE REPAIR        |                            |                            | 
 (PAVEMENT OR DECK)                      |                            |                            | 
         SECTION 0001 TOTALS             |             $     27,222.22|             $     75,555.55|              $     93,333.33 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $     27,222.22|             $     75,555.55|              $     93,333.33 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                        TABULATION OF BIDS                                PAGE : 006 -3 

        CALL ORDER: 006          PROPOSAL ID: E2K59           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                         |(   4  )                    |(       )                   |(      ) 
                                         |PNEUMATIC CONCRETE CO., INC |                            | 
 LINE NO / ITEM CODE / ALT               |                            |                            | 
 ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
    SECTION 0001  CONCRETE PAVEMENT JOINT REPAIR (LF) 
                                         |                            |                            | 
 0005 E460 20  3            11111.111 LB |      12.00000     133333.33|                            | 
 MODIFIED POLYMER CONCRETE REPAIR        |                            |                            | 
 (PAVEMENT OR DECK)                      |                            |                            | 
         SECTION 0001 TOTALS             |             $    133,333.33|             $              |              $ 
==================================================================================================================================== 
    CONTRACT TOTALS                      |             $    133,333.33|             $          0.00|              $          0.00 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 

 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 008 -2 
 
     CALL ORDER    : 008                    PROPOSAL ID  : E2K75      PROPOSAL DESC : 
     LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Bridge repairs/rehabilitation for SR 105 (Heckscher Dr.) 
     SET-ASIDE     :                        U/R CODE     :            over Sisters Creek Bridge #720061, approximately 1.43 miles 
     CONTRACT TIME :  285      CALENDAR DAYS                          in Duval County. 
 
     FINPROJ(S)    : 20960735201  (*)       F.A. NO.     :  N/A         COUNTIES  : DUVAL 
 
     LOCAL NAME    : SR 105(HECKSCHER DR)                               ROAD NAME : SR  105 
     PROJ LIMITS   : @ SISTERS CREEK BRIDGE       #720061 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY  |MISENER MARINE CONSTRUCTION, IN 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0104 11                1290.000 LF |       8.50000      10965.00|      25.00000      32250.00|      27.25000       35152.50 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0010 0110  3                 600.000 LS |   31250.00000      31250.00|   68750.00000      68750.00|  369448.00000      369448.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  20960735201                             |                            |                            | 
  0015 0110 71  1              363.000 LF |     351.20000     127485.60|     860.88000     312499.44|     258.50000       93835.50 
  BRIDGE FENDER SYSTEM, REMOVAL & DISPOSA |                            |                            | 
  0020 0400  4 15                4.000 CY |    4375.00000      17500.00|    5873.00000      23492.00|   12870.00000       51480.00 
  CONC CLASS IV, MISCELLANEOUS            |                            |                            | 
  0025 0455 34  3            12916.000 LF |      62.69000     809704.04|      68.75000     887975.00|      87.00000     1123692.00 
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            | 
  0030 0455 35  8             2688.000 LF |     167.10000     449164.80|     148.25000     398496.00|     175.00000      470400.00 
  STEEL PILING, HP 14 X 117               |                            |                            | 
  0035 0460  2 15            37000.000 LS |  418866.00000     418866.00|   25000.00000      25000.00|  327221.00000      327221.00 
  STRUCT STEEL, MISCELLANEOUS 20960735201 |                            |                            | 
  0040 0460  6                2500.000 LB |      43.75000     109375.00|      25.00000      62500.00|      16.00000       40000.00 
  LADDERS & PLATFORMS                     |                            |                            | 
  0045 0471  1  1               27.500 MB |   18230.00000     501325.00|   18636.35000     512499.63|   24518.00000      674245.00 
  FENDER SYSTEM,PLASTIC MARINE LUMBER,    |                            |                            | 
  REINFORCED                              |                            |                            | 
  0050 0471  1  2                4.500 MB |   18230.00000      82035.00|   88888.88000     399999.96|   33331.20000      149990.40 
  FENDER SYSTEM,PLASTIC MARINE LUMBER,    |                            |                            | 
  NON-REINFORCED                          |                            |                            | 
  0055 0507 70                1014.000 SF |      74.83000      75877.62|      73.95000      74985.30|     185.75000      188350.50 
  ALUMINUM SIDEWALK FLOOR                 |                            |                            | 
  0060 0508  1  1                    LUMP |   48600.00000      48600.00|   49726.00000      49726.00|  155000.00000      155000.00 
  MOVABLE BRIDGE ELECTRICAL EQUIPMENT,    |                            |                            | 
  F&I 20960735201                         |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 008 -3 
 
         CALL ORDER: 008          PROPOSAL ID: E2K75           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY  |MISENER MARINE CONSTRUCTION, IN 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0065 0508  1  6                    LUMP |    1250.00000       1250.00|   12000.00000      12000.00|   12167.00000       12167.00 
  MOVABLE BRIDGE ELECTRICAL EQUIPMENT,    |                            |                            | 
  REMOVE & DISPOSE CONTRACTOR TAKES       |                            |                            | 
  OWNERSHIP 20960735201                   |                            |                            | 
  0070 0508 72  1                1.000 AS |   87455.00000      87455.00|   68957.00000      68957.00|  140340.00000      140340.00 
  MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I |                            |                            | 
  0075 0508 72  4                1.000 AS |    3125.00000       3125.00|   12000.00000      12000.00|   18897.00000       18897.00 
  MOVABLE BRIDGE EMERGENCY GENERATOR ,    |                            |                            | 
  REMOVE                                  |                            |                            | 
  0080 0508 73  3              400.000 LS |  243020.00000     243020.00|  287799.00000     287799.00|  238477.00000      238477.00 
  SUBMARINE CABLE ASSEMBLY, INSTALL       |                            |                            | 
  20960735201                             |                            |                            | 
  0085 0508 73  4              750.000 LS |   12500.00000      12500.00|   15500.00000      15500.00|   59579.00000       59579.00 
  SUBMARINE CABLE ASSEMBLY, REMOVE        |                            |                            | 
  20960735201                             |                            |                            | 
  0090 0530  3  3              500.000 TN |     196.65000      98325.00|     168.00000      84000.00|     542.50000      271250.00 
  RIPRAP, RUBBLE, BANK AND SHORE          |                            |                            | 
  0095 0999 25                       LUMP |   55217.00000      55217.00|   55217.00000      55217.00|   55217.00000       55217.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  20960735201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  3,183,040.06|             $  3,383,646.33|              $  4,474,741.90 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0100 0101  1                       LUMP |  357351.00000     357351.00|  235430.00000     235430.00|  529175.00000      529175.00 
  MOBILIZATION                            |                            |                            | 
  0105 0102  1                 285.000 LS |   16875.00000      16875.00|   30000.00000      30000.00|  130486.00000      130486.00 
  MAINTENANCE OF TRAFFIC 20960735201      |                            |                            | 
  0110 0102 99                 598.000 ED |      27.14000      16229.72|      20.70000      12378.60|      35.65000       21318.70 
  CHANGEABLE-VARIABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
          SECTION 0002 TOTALS             |             $    390,455.72|             $    277,808.60|              $    680,979.70 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  3,573,495.78|             $  3,661,454.93|              $  5,155,721.60 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 008 -4 
 
         CALL ORDER: 008          PROPOSAL ID: E2K75           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |SUPERIOR CONSTRUCTION CO.,  |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0104 11                1290.000 LF |      30.00000      38700.00|                            | 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0010 0110  3                 600.000 LS | 1600000.00000    1600000.00|                            | 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  20960735201                             |                            |                            | 
  0015 0110 71  1              363.000 LF |     400.00000     145200.00|                            | 
  BRIDGE FENDER SYSTEM, REMOVAL & DISPOSA |                            |                            | 
  0020 0400  4 15                4.000 CY |   10000.00000      40000.00|                            | 
  CONC CLASS IV, MISCELLANEOUS            |                            |                            | 
  0025 0455 34  3            12916.000 LF |      93.50000    1207646.00|                            | 
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            | 
  0030 0455 35  8             2688.000 LF |     136.50000     366912.00|                            | 
  STEEL PILING, HP 14 X 117               |                            |                            | 
  0035 0460  2 15            37000.000 LS |  200000.00000     200000.00|                            | 
  STRUCT STEEL, MISCELLANEOUS 20960735201 |                            |                            | 
  0040 0460  6                2500.000 LB |      50.00000     125000.00|                            | 
  LADDERS & PLATFORMS                     |                            |                            | 
  0045 0471  1  1               27.500 MB |   16000.00000     440000.00|                            | 
  FENDER SYSTEM,PLASTIC MARINE LUMBER,    |                            |                            | 
  REINFORCED                              |                            |                            | 
  0050 0471  1  2                4.500 MB |   22000.00000      99000.00|                            | 
  FENDER SYSTEM,PLASTIC MARINE LUMBER,    |                            |                            | 
  NON-REINFORCED                          |                            |                            | 
  0055 0507 70                1014.000 SF |     100.00000     101400.00|                            | 
  ALUMINUM SIDEWALK FLOOR                 |                            |                            | 
  0060 0508  1  1                    LUMP |   75000.00000      75000.00|                            | 
  MOVABLE BRIDGE ELECTRICAL EQUIPMENT,    |                            |                            | 
  F&I 20960735201                         |                            |                            | 
  0065 0508  1  6                    LUMP |   15000.00000      15000.00|                            | 
  MOVABLE BRIDGE ELECTRICAL EQUIPMENT,    |                            |                            | 
  REMOVE & DISPOSE CONTRACTOR TAKES       |                            |                            | 
  OWNERSHIP 20960735201                   |                            |                            | 
  0070 0508 72  1                1.000 AS |   85000.00000      85000.00|                            | 
  MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I |                            |                            | 
  0075 0508 72  4                1.000 AS |   13000.00000      13000.00|                            | 
  MOVABLE BRIDGE EMERGENCY GENERATOR ,    |                            |                            | 
  REMOVE                                  |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 008 -5 
 
         CALL ORDER: 008          PROPOSAL ID: E2K75           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |SUPERIOR CONSTRUCTION CO.,  |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0080 0508 73  3              400.000 LS |  242000.00000     242000.00|                            | 
  SUBMARINE CABLE ASSEMBLY, INSTALL       |                            |                            | 
  20960735201                             |                            |                            | 
  0085 0508 73  4              750.000 LS |   10050.00000      10050.00|                            | 
  SUBMARINE CABLE ASSEMBLY, REMOVE        |                            |                            | 
  20960735201                             |                            |                            | 
  0090 0530  3  3              500.000 TN |     130.00000      65000.00|                            | 
  RIPRAP, RUBBLE, BANK AND SHORE          |                            |                            | 
  0095 0999 25                       LUMP |   55217.00000      55217.00|                            | 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  20960735201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  4,924,125.00|             $              |              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0100 0101  1                       LUMP |  550000.00000     550000.00|                            | 
  MOBILIZATION                            |                            |                            | 
  0105 0102  1                 285.000 LS |  475000.00000     475000.00|                            | 
  MAINTENANCE OF TRAFFIC 20960735201      |                            |                            | 
  0110 0102 99                 598.000 ED |      22.00000      13156.00|                            | 
  CHANGEABLE-VARIABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
          SECTION 0002 TOTALS             |             $  1,038,156.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  5,962,281.00|             $          0.00|              $          0.00 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 008 -4 
 
         CALL ORDER: 008          PROPOSAL ID: E2K75           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |SUPERIOR CONSTRUCTION CO.,  |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0104 11                1290.000 LF |      30.00000      38700.00|                            | 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0010 0110  3                 600.000 LS | 1600000.00000    1600000.00|                            | 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  20960735201                             |                            |                            | 
  0015 0110 71  1              363.000 LF |     400.00000     145200.00|                            | 
  BRIDGE FENDER SYSTEM, REMOVAL & DISPOSA |                            |                            | 
  0020 0400  4 15                4.000 CY |   10000.00000      40000.00|                            | 
  CONC CLASS IV, MISCELLANEOUS            |                            |                            | 
  0025 0455 34  3            12916.000 LF |      93.50000    1207646.00|                            | 
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            | 
  0030 0455 35  8             2688.000 LF |     136.50000     366912.00|                            | 
  STEEL PILING, HP 14 X 117               |                            |                            | 
  0035 0460  2 15            37000.000 LS |  200000.00000     200000.00|                            | 
  STRUCT STEEL, MISCELLANEOUS 20960735201 |                            |                            | 
  0040 0460  6                2500.000 LB |      50.00000     125000.00|                            | 
  LADDERS & PLATFORMS                     |                            |                            | 
  0045 0471  1  1               27.500 MB |   16000.00000     440000.00|                            | 
  FENDER SYSTEM,PLASTIC MARINE LUMBER,    |                            |                            | 
  REINFORCED                              |                            |                            | 
  0050 0471  1  2                4.500 MB |   22000.00000      99000.00|                            | 
  FENDER SYSTEM,PLASTIC MARINE LUMBER,    |                            |                            | 
  NON-REINFORCED                          |                            |                            | 
  0055 0507 70                1014.000 SF |     100.00000     101400.00|                            | 
  ALUMINUM SIDEWALK FLOOR                 |                            |                            | 
  0060 0508  1  1                    LUMP |   75000.00000      75000.00|                            | 
  MOVABLE BRIDGE ELECTRICAL EQUIPMENT,    |                            |                            | 
  F&I 20960735201                         |                            |                            | 
  0065 0508  1  6                    LUMP |   15000.00000      15000.00|                            | 
  MOVABLE BRIDGE ELECTRICAL EQUIPMENT,    |                            |                            | 
  REMOVE & DISPOSE CONTRACTOR TAKES       |                            |                            | 
  OWNERSHIP 20960735201                   |                            |                            | 
  0070 0508 72  1                1.000 AS |   85000.00000      85000.00|                            | 
  MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I |                            |                            | 
  0075 0508 72  4                1.000 AS |   13000.00000      13000.00|                            | 
  MOVABLE BRIDGE EMERGENCY GENERATOR ,    |                            |                            | 
  REMOVE                                  |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                         TABULATION OF BIDS                                PAGE : 008 -5 
 
         CALL ORDER: 008          PROPOSAL ID: E2K75           LETTING DATE: 11/28/07  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |SUPERIOR CONSTRUCTION CO.,  |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0080 0508 73  3              400.000 LS |  242000.00000     242000.00|                            | 
  SUBMARINE CABLE ASSEMBLY, INSTALL       |                            |                            | 
  20960735201                             |                            |                            | 
  0085 0508 73  4              750.000 LS |   10050.00000      10050.00|                            | 
  SUBMARINE CABLE ASSEMBLY, REMOVE        |                            |                            | 
  20960735201                             |                            |                            | 
  0090 0530  3  3              500.000 TN |     130.00000      65000.00|                            | 
  RIPRAP, RUBBLE, BANK AND SHORE          |                            |                            | 
  0095 0999 25                       LUMP |   55217.00000      55217.00|                            | 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  20960735201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  4,924,125.00|             $              |              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0100 0101  1                       LUMP |  550000.00000     550000.00|                            | 
  MOBILIZATION                            |                            |                            | 
  0105 0102  1                 285.000 LS |  475000.00000     475000.00|                            | 
  MAINTENANCE OF TRAFFIC 20960735201      |                            |                            | 
  0110 0102 99                 598.000 ED |      22.00000      13156.00|                            | 
  CHANGEABLE-VARIABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
          SECTION 0002 TOTALS             |             $  1,038,156.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  5,962,281.00|             $          0.00|              $          0.00 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
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     CALL ORDER    : 009                    PROPOSAL ID  : E2K96      PROPOSAL DESC : 
     LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Roadway improvements, including milling and resurfacing, 
     SET-ASIDE     :                        U/R CODE     :            sidewalk curb-cut ramp improvements to comply with ADA, 
     CONTRACT TIME :  240      CALENDAR DAYS                          sidewalk and curb  repair, driveway turnout 
                                                                      removal/replacement/repair, storm pipe lining, storm pipe 
                                                                      replacement, storm inlet grate replacement, upgrading 
                                                                      guardrail, pedestrian handrail removal and replacement, 
                                                                      adjusting manhole tops to finished grade, minor signing 
                                                                      upgrades and relocation, pavement marking removal from dual 
                                                                      3157-ft concrete bridge decks, placement of preformed tape 
                                                                      high performance pavement markings on bridge decks, pavement 
                                                                      markings, signal loop replacement, pedestrian signal 
                                                                      reloacation, and other miscellaneous items on SR 200 (A1A). 
 
     FINPROJ(S)    : 21068825201  (*)       F.A. NO.     :  N/A         COUNTIES  : NASSAU 
 
     LOCAL NAME    : SR A1A                                             ROAD NAME : 
     PROJ LIMITS   : FROM AMELIA RIVER BRIDGE     TO ATLANTIC AVE 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |APAC-SOUTHEAST, INC.        |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPANY 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0999  2                       LUMP | 6172324.54000    6172324.54| 6286542.00000    6286542.00| 6362676.87000     6362676.87 
  LUMP SUM CONTRACT, ALTERNATIVE BIDDING  |                            |                            | 
  21068825201                             |                            |                            | 
  0010 0999 25                       LUMP |   77137.00000      77137.00|   77137.00000      77137.00|   77137.00000       77137.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  21068825201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  6,249,461.54|             $  6,363,679.00|              $  6,439,813.87 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  6,249,461.54|             $  6,363,679.00|              $  6,439,813.87 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY ]tÇx XA ]ÉÇxá@exww         12/11/07______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS. 
 
Posting begins 12/11/07 @ 4:15 p.m. 
Posting ends 12/14/07 @ 5:00 p.m. 
 



                                               FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 12/11/07 
                                                                                                          PAGE : 004 -1 
                                                          VENDOR RANKING 

    CALL ORDER    : 004                    PROPOSAL ID  : E2L01      PROPOSAL DESC : 
    LETTING DATE  : 11/28/07  2:00 P.M.    DISTRICT     : 02         Maintenance of traffic, installation, repair and replacement 
    SET-ASIDE     :                        U/R CODE     :            of highway signing, installation/removal of thermoplastic or 
    CONTRACT TIME :  365      CALENDAR DAYS                          paint pavement lines, messages and symbols, raised 
                                                                     retro-reflective pavement markers, curb & gutter, concrete 
                                                                     traffic separators, delineators, etc., as designated. 

    FINPROJ(S)    : 41021617255  (*)       F.A. NO.     :  N/A         COUNTIES  : NASSAU 
                    41021627230                            N/A                     DUVAL           CLAY 
    LOCAL NAME    : JACKSONVILLE MAINT                                 ROAD NAME : 
    PROJ LIMITS   : ROUTINE MAINT. CONTRACTS 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                         BID REJECTED                           
 ------------------------------------------------------------------------------------------------------------------------------- 

 CANNOT POST BID PRICES UNTIL A DETERMINATION HAS BEEN  

MADE ON THIS CONTRACT. 




