
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 013 -2 
 
     CALL ORDER    : 013                    PROPOSAL ID  : E2P16-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Perform routine bridge maintenance repairs to various 
     SET-ASIDE     :                        U/R CODE     :            structures in the 18 counties comprising District Two. 
     CONTRACT TIME :  365      CALENDAR DAYS                          These repairs include but are not limited to, the sealing of 
                                                                      slope pavement joints, installation of rubble or rip-rap 
                                                                      slope protection and concrete slope pavement, backfilling 
                                                                      eroded areas, cleaning concrete surfaces, repair to bridge 
                                                                      deck joints, grouting, graffiti removal, cleaning of 
                                                                      drainage systems, concrete handrail repairs, fender system 
                                                                      repairs and the restoration of spalled concrete area. 
                                                                      MAXIMUIM LIMITING AMOUNT - $653,135.00.  RENEWAL OPTION. 
                                                                      EXPEDITE DISKETTE OR BID EXPRESS MANDATORY. 
 
                                                                      A MANDATORY PREBID CONFERENCE will be held at Jacksonville 
                                                                      Maintenance Bridge Conference Room, 5729 Grace Lane, 
                                                                      Jacksonville, FL on November 29, 2011 at 10:00 a.m. 
 
                                                                      For this Project the Contractor is required to have at least 
                                                                      three (3) years specific experience in the performance of 
                                                                      Bridge Repair, or the Project Superintendant must have at 
                                                                      least three (3) years of like experience as a 
                                                                      Superintendant.  In order for the Contractor to be 
                                                                      responsive, a required Experience and Expertise form must be 
                                                                      filled out and submitted with the bid to the District 
                                                                      Contract Administrator.  The form must be signed by the 
                                                                      Owner of the Company or Company Officer and dated in the 
                                                                      space provided on the form.  The Contractor must perform all 
                                                                      required Bridge Repair Work with its own forces and 
                                                                      organization on the contract.  A contractor presently 
                                                                      prequalified with the department in "Repair and 
                                                                      Rehabilitation of Bridges" will suffice to meet the above 
                                                                      requirements. 
 
     FINPROJ(S)    : 41022117219  (*)       F.A. NO.     :  N/A         COUNTIES  : DISTRICT WIDE 
                     41022127237                            N/A 
     LOCAL NAME    : BRIDGE MAINT.                                      ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     INTERSTATE 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |PROSHOT CONCRETE, INC.      |INFRASTRUCTURE CORPORATION  |BRIDGE MASTERS CONSTRUCTION, LL 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  BRIDGE JOINT REPAIR (LF) 
                                          |                            |                            | 
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         CALL ORDER: 013          PROPOSAL ID: E2P16-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |PROSHOT CONCRETE, INC.      |INFRASTRUCTURE CORPORATION  |BRIDGE MASTERS CONSTRUCTION, LL 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0005 0102 14                 400.000 MH |      52.00000      20800.00|      50.00000      20000.00|      40.00000       16000.00 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0010 0104 10  3              300.000 LF |       1.00000        300.00|       1.50000        450.00|       1.00000         300.00 
  SEDIMENT BARRIER                        |                            |                            | 
  0015 0104 11                 500.000 LF |       1.00000        500.00|      11.00000       5500.00|       1.00000         500.00 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0020 0110 85                   6.000 EA |     600.00000       3600.00|    5500.00000      33000.00|    4000.00000       24000.00 
  CLEANING INTERIOR OF SEGMENTAL BOX      |                            |                            | 
  GIRDER SPAN                             |                            |                            | 
  0025 0121 70                  72.000 CY |     175.00000      12600.00|     225.00000      16200.00|     200.00000       14400.00 
  FLOWABLE FILL                           |                            |                            | 
  0030 0142 70                  30.000 CY |      45.00000       1350.00|      50.00000       1500.00|     100.00000        3000.00 
  FILL SAND                               |                            |                            | 
  0035 0350 72                1400.000 LF |      38.00000      53200.00|      18.00000      25200.00|      30.00000       42000.00 
  CLEANING & RESEALING JOINTS- EXISTING   |                            |                            | 
  CONCRETE PAVEMENT: REHAB                |                            |                            | 
  0040 0350 78                1200.000 LF |       5.00000       6000.00|       4.00000       4800.00|       8.00000        9600.00 
  CLEANING & SEALING RANDOM CRACKS IN     |                            |                            | 
  EXISTING CONCRETE PAVEMENT- REHAB       |                            |                            | 
  0045 0400143                 600.000 SF |       2.50000       1500.00|       3.25000       1950.00|       8.00000        4800.00 
  CLEANING & COATING CONCRETE SURFACE,    |                            |                            | 
  CLASS 5                                 |                            |                            | 
  0050 0400145               63870.000 SF |       0.40000      25548.00|       0.45000      28741.50|       0.15000        9580.50 
  CLEANING CONCRETE SURFACE               |                            |                            | 
  0055 0400153                1000.000 CF |      20.00000      20000.00|      16.00000      16000.00|     120.00000      120000.00 
  NON SHRINK GROUT, F&I, MISCELLANEOUS-   |                            |                            | 
  STRUCTURES REHAB                        |                            |                            | 
  0060 0401 70  6              236.000 CF |     400.00000      94400.00|     309.77000      73105.72|     400.00000       94400.00 
  SPALLED AREAS RESTORE, THERMOSETTING    |                            |                            | 
  POLYMER CONC                            |                            |                            | 
  0065 0411  1                  20.000 GA |     100.00000       2000.00|     155.00000       3100.00|      10.00000         200.00 
  EPOXY MATERIAL FOR CRACK INJECTION-     |                            |                            | 
  STRUCTURES REHAB                        |                            |                            | 
  0070 0411  2                 500.000 LF |      40.00000      20000.00|      50.00000      25000.00|      40.00000       20000.00 
  CRACKS INJECT & SEAL- STRUCTURES REHAB  |                            |                            | 
  0075 0450 83  1                8.000 EA |    3000.00000      24000.00|    2100.00000      16800.00|    1000.00000        8000.00 
  BEAM REPAIR, STRAND SPLICES             |                            |                            | 
  0080 0455 76                 150.000 EA |     399.00000      59850.00|     550.00000      82500.00|     400.00000       60000.00 
  WRAP PILE CLUSTERS                      |                            |                            | 
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         CALL ORDER: 013          PROPOSAL ID: E2P16-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |PROSHOT CONCRETE, INC.      |INFRASTRUCTURE CORPORATION  |BRIDGE MASTERS CONSTRUCTION, LL 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0085 0470  1                   8.000 MB |    4000.00000      32000.00|    7500.00000      60000.00|    7000.00000       56000.00 
  TREATED TIMBER, STRUCTURAL              |                            |                            | 
  0090 0506 72                  60.000 EA |     100.00000       6000.00|     150.00000       9000.00|     700.00000       42000.00 
  BRIDGE POWER CLEAN DOWN DRAIN           |                            |                            | 
  0095 0524  2  1              100.000 SY |      95.00000       9500.00|     100.00000      10000.00|     100.00000       10000.00 
  CONCRETE SLOPE PAVEMENT,NON REINFORCED, |                            |                            | 
  3"                                      |                            |                            | 
  0100 0530  1                  16.000 CY |     350.00000       5600.00|     400.00000       6400.00|     500.00000        8000.00 
  RIPRAP, SAND-CEMENT                     |                            |                            | 
  0105 0530  3  3               50.000 TN |     125.00000       6250.00|     250.00000      12500.00|     150.00000        7500.00 
  RIPRAP- RUBBLE, BANK AND SHORE          |                            |                            | 
  0110 E102  1  3              350.000 LO |     500.00000     175000.00|     619.54000     216839.00|     800.00000      280000.00 
  MAINTENANCE OF TRAFFIC                  |                            |                            | 
  0115 E350 74  8            14000.000 LF |       4.50000      63000.00|       2.75000      38500.00|       6.50000       91000.00 
  PAVEMENT JOINT  (SILICON)               |                            |                            | 
  0120 E460 19  1               80.000 LF |      55.00000       4400.00|      65.00000       5200.00|     100.00000        8000.00 
  ARMOR ANGLE (REMOVE)                    |                            |                            | 
  0125 E460 20  1              200.000 CF |     400.00000      80000.00|     350.00000      70000.00|     500.00000      100000.00 
  POLYMER JOINT REPLACEMENT               |                            |                            | 
  0130 E470 75                 400.000 LF |     150.00000      60000.00|     175.00000      70000.00|     100.00000       40000.00 
  TIMBER FENDER SYSTEM REPAIR INCLUDES    |                            |                            | 
  REMOVAL/DISPOSAL OF DAMAGED MATERIALS   |                            |                            | 
  0135 E470 75  1               40.000 EA |     299.50000      11980.00|     200.00000       8000.00|     350.00000       14000.00 
  FENDER SYSTEM FASTENING REPLACEMENT -   |                            |                            | 
  GALVANIZED INCLUDES U-BOLT, CARRIAGE    |                            |                            | 
  BOLTS AND COUPLING NUTS                 |                            |                            | 
          SECTION 0001 TOTALS             |             $    799,378.00|             $    860,286.22|              $  1,083,280.50 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    799,378.00|             $    860,286.22|              $  1,083,280.50 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
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     CALL ORDER    : 011                    PROPOSAL ID  : E2P22      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Milling and resurfacing of the roadway and shoulders. Some 
     SET-ASIDE     :                        U/R CODE     :            areas will include curb and gutter, and loop assembly 
     CONTRACT TIME :  365      CALENDAR DAYS                          removal and replacement. Match existing cross slope. Replace 
                                                                      all striping and RPM's removed by the milling operations. 
                                                                      Overlay as necessary to correct cross slopes and dips in the 
                                                                      roadway and shoulders. Complete all areas as directed by the 
                                                                      Engineer.  EXPEDITE DISKETTE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 41021317264  (*)       F.A. NO.     :  N/A         COUNTIES  : ALACHUA 
                     41021327246                            N/A                     BRADFORD 
     LOCAL NAME    : GAINSVILLE MAINT.                                  ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT CONTRACTS      PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HIPP, JOHN C., CONSTRUCTION |WHITEHURST, V. E. & SONS, I |OLDCASTLE SOUTHERN GROUP, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ASPHALT REPAIR (MECHANICAL) (TN) 
                                          |                            |                            | 
  0005 0315  1                 100.000 SY |      36.50000       3650.00|      50.00000       5000.00|     114.31000       11431.00 
  STRESS ABSORBING MEMBRANE               |                            |                            | 
  0010 0327 70  5             8204.000 SY |       4.57000      37492.28|      10.00000      82040.00|       4.82000       39543.28 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 
  0015 0327 70 11              498.000 SY |      14.39000       7166.22|      50.00000      24900.00|      40.91000       20373.18 
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0020 0327 70 18              613.000 SY |      14.39000       8821.07|      17.00000      10421.00|      15.37000        9421.81 
  MILLING EXIST ASPH PAVT, 5 1/2" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0025 0334  1 23              402.000 TN |     142.88000      57437.76|     101.60000      40843.20|     187.51000       75379.02 
  SUPERPAVE ASPH CONC, TRAF C, PG76-22    |                            |                            | 
  0030 0337  7 22               45.000 TN |     382.48000      17211.60|     155.40000       6993.00|     385.71000       17356.95 
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            | 
  BIT, FC-5, PG76-22                      |                            |                            | 
  0035 0337  7 43             1048.000 TN |     103.97000     108960.56|     102.30000     107210.40|     135.14000      141626.72 
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            | 
  TRAFFIC C, FC-12.5, PG 76-22            |                            |                            | 
  0040 0520  1 10              152.000 LF |      13.13000       1995.76|      55.00000       8360.00|      81.08000       12324.16 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0045 0660  1106                2.000 EA |     497.00000        994.00|     750.00000       1500.00|     246.96000         493.92 
  LOOP DETECTOR INDUCTIVE , F&I, TYPE  6, |                            |                            | 
  2 CH,SS,S,TD                            |                            |                            | 
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         CALL ORDER: 011          PROPOSAL ID: E2P22           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HIPP, JOHN C., CONSTRUCTION |WHITEHURST, V. E. & SONS, I |OLDCASTLE SOUTHERN GROUP, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0050 0660  2102                8.000 AS |     630.00000       5040.00|    1000.00000       8000.00|     723.22000        5785.76 
  LOOP ASSEMBLY, F&I, TYPE B              |                            |                            | 
  0055 E101  1  1                7.000 LO |    4307.00000      30149.00|   12720.00000      89040.00|   10899.59000       76297.13 
  MOBILIZATION                            |                            |                            | 
          SECTION 0001 TOTALS             |             $    278,918.25|             $    384,307.60|              $    410,032.93 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    278,918.25|             $    384,307.60|              $    410,032.93 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
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     CALL ORDER    : 009                    PROPOSAL ID  : E2P23-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Drainage system repairs and improvements to existing 
     SET-ASIDE     :                        U/R CODE     :            drainage systems in Alachua and Bradford Counties on State 
     CONTRACT TIME :  365      CALENDAR DAYS                          maintained right of ways. MAXIMUM LIMITING AMOUNT - 
                                                                      $300,000.00. RENEWAL OPTION. EXPEDITE DISKETTE BIDDING OR 
                                                                      BID EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 41021317265  (*)       F.A. NO.     :  N/A         COUNTIES  : ALACHUA         BRADFORD 
                     41021327247                            N/A 
     LOCAL NAME    : GAINSVILLE MAINT.                                  ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT CONTRACTS      PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |EVANS CONTRACTING SERVICES, |THUNDERHOLE, INC.           |LAS CONTRACTING CORP 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  CLEAN DRAINAGE STRUCTURES (LF) 
                                          |                            |                            | 
  0005 0120  1                  75.000 CY |      25.00000       1875.00|       5.00000        375.00|      30.00000        2250.00 
  REGULAR EXCAVATION                      |                            |                            | 
  0010 0120  2  2               75.000 CY |      25.00000       1875.00|      25.00000       1875.00|      25.00000        1875.00 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0015 0400  1  2               60.000 CY |     700.00000      42000.00|     420.00000      25200.00|     300.00000       18000.00 
  CONCRETE CLASS I, ENDWALLS              |                            |                            | 
  0020 0430 94  1              150.000 LF |       3.00000        450.00|      20.00000       3000.00|       8.00000        1200.00 
  DESILTING PIPE, 0 - 24"                 |                            |                            | 
  0025 0430 94  2              150.000 LF |       4.50000        675.00|      20.00000       3000.00|      12.00000        1800.00 
  DESILTING PIPE, 25 - 36"                |                            |                            | 
  0030 0430 94  3              150.000 LF |       8.50000       1275.00|      30.00000       4500.00|      15.00000        2250.00 
  DESILTING PIPE, 37 - 48"                |                            |                            | 
  0035 0430 94  4              150.000 LF |      22.00000       3300.00|      30.00000       4500.00|      25.00000        3750.00 
  DESILTING PIPE, 49 - 60"                |                            |                            | 
  0040 0430 94  5              150.000 LF |      30.00000       4500.00|      35.00000       5250.00|      30.00000        4500.00 
  DESILTING PIPE, 61" OR GREATER          |                            |                            | 
  0045 0430175115              150.000 LF |       5.00000        750.00|     100.00000      15000.00|      36.00000        5400.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  15"S/CD                                 |                            |                            | 
  0050 0430175118              150.000 LF |     100.00000      15000.00|     100.00000      15000.00|      39.00000        5850.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  18"S/CD                                 |                            |                            | 
  0055 0430175124              150.000 LF |     100.00000      15000.00|     100.00000      15000.00|      50.00000        7500.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  24"S/CD                                 |                            |                            | 
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         CALL ORDER: 009          PROPOSAL ID: E2P23-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |EVANS CONTRACTING SERVICES, |THUNDERHOLE, INC.           |LAS CONTRACTING CORP 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0060 0430175130              153.000 LF |      25.00000       3825.00|     120.00000      18360.00|      62.00000        9486.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  30"S/CD                                 |                            |                            | 
  0065 0430175136              150.000 LF |     100.00000      15000.00|     120.00000      18000.00|      75.00000       11250.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  36"S/CD                                 |                            |                            | 
  0070 0430175142              150.000 LF |      25.00000       3750.00|     120.00000      18000.00|     105.00000       15750.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  42"S/CD                                 |                            |                            | 
  0075 0430175148              150.000 LF |     100.00000      15000.00|     125.00000      18750.00|      98.00000       14700.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  48"S/CD                                 |                            |                            | 
  0080 0430175154              150.000 LF |      25.00000       3750.00|     140.00000      21000.00|     115.00000       17250.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  54"S/CD                                 |                            |                            | 
  0085 0430175160              150.000 LF |     100.00000      15000.00|     150.00000      22500.00|     155.00000       23250.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  60"S/CD                                 |                            |                            | 
  0090 0430175172              150.000 LF |     200.00000      30000.00|     200.00000      30000.00|     252.00000       37800.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  72"S/CD                                 |                            |                            | 
  0095 0430950                 375.000 CY |      50.00000      18750.00|      40.00000      15000.00|      30.00000       11250.00 
  DESILTING CONCRETE BOX CULVERT,         |                            |                            | 
  0100 0430984123               38.000 EA |     200.00000       7600.00|     265.00000      10070.00|     550.00000       20900.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  15" SD                                  |                            |                            | 
  0105 0430984125               30.000 EA |     800.00000      24000.00|     265.00000       7950.00|     600.00000       18000.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" SD                                  |                            |                            | 
  0110 0430984129               30.000 EA |     800.00000      24000.00|     265.00000       7950.00|     700.00000       21000.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  24" SD                                  |                            |                            | 
  0115 0430984133               22.000 EA |     200.00000       4400.00|     283.00000       6226.00|    1500.00000       33000.00 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  30" SD                                  |                            |                            | 
  0120 0430984138               23.000 EA |     800.00000      18400.00|     283.00000       6509.00|    1900.00000       43700.00 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  36" SIDE DRAIN                          |                            |                            | 
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         CALL ORDER: 009          PROPOSAL ID: E2P23-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |EVANS CONTRACTING SERVICES, |THUNDERHOLE, INC.           |LAS CONTRACTING CORP 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0125 0430984140               22.000 EA |     200.00000       4400.00|     283.00000       6226.00|    2500.00000       55000.00 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  42" SD                                  |                            |                            | 
  0130 0430984141               15.000 EA |     500.00000       7500.00|     283.00000       4245.00|    3000.00000       45000.00 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  48" SD                                  |                            |                            | 
  0135 0524  1  4              375.000 SY |      54.00000      20250.00|      50.00000      18750.00|      59.00000       22125.00 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  6"                                      |                            |                            | 
  0140 0524  1 49              450.000 SY |      60.00000      27000.00|      60.00000      27000.00|      64.00000       28800.00 
  CONCRETE DITCH PAVEMENT,  6", REINFORCE |                            |                            | 
          SECTION 0001 TOTALS             |             $    329,325.00|             $    349,236.00|              $    482,636.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    329,325.00|             $    349,236.00|              $    482,636.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 009 -5 
 
         CALL ORDER: 009          PROPOSAL ID: E2P23-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |R.J.P. ENTERPRISES, INC.    |WALKER, ART CONSTRUCTION, I |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  CLEAN DRAINAGE STRUCTURES (LF) 
                                          |                            |                            | 
  0005 0120  1                  75.000 CY |      30.00000       2250.00|      17.00000       1275.00|      12.53000         939.75 
  REGULAR EXCAVATION                      |                            |                            | 
  0010 0120  2  2               75.000 CY |      28.00000       2100.00|      30.00000       2250.00|      18.53000        1389.75 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0015 0400  1  2               60.000 CY |     450.00000      27000.00|     625.00000      37500.00|     591.52000       35491.20 
  CONCRETE CLASS I, ENDWALLS              |                            |                            | 
  0020 0430 94  1              150.000 LF |       8.00000       1200.00|      30.00000       4500.00|       2.28000         342.00 
  DESILTING PIPE, 0 - 24"                 |                            |                            | 
  0025 0430 94  2              150.000 LF |      10.00000       1500.00|      40.00000       6000.00|       2.52000         378.00 
  DESILTING PIPE, 25 - 36"                |                            |                            | 
  0030 0430 94  3              150.000 LF |      12.00000       1800.00|      52.00000       7800.00|       5.04000         756.00 
  DESILTING PIPE, 37 - 48"                |                            |                            | 
  0035 0430 94  4              150.000 LF |      14.00000       2100.00|      64.00000       9600.00|       8.40000        1260.00 
  DESILTING PIPE, 49 - 60"                |                            |                            | 
  0040 0430 94  5              150.000 LF |      18.00000       2700.00|      76.00000      11400.00|      10.08000        1512.00 
  DESILTING PIPE, 61" OR GREATER          |                            |                            | 
  0045 0430175115              150.000 LF |      45.00000       6750.00|      60.00000       9000.00|      29.74000        4461.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  15"S/CD                                 |                            |                            | 
  0050 0430175118              150.000 LF |      58.00000       8700.00|      70.00000      10500.00|      33.52000        5028.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  18"S/CD                                 |                            |                            | 
  0055 0430175124              150.000 LF |      65.00000       9750.00|      80.00000      12000.00|      42.53000        6379.50 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  24"S/CD                                 |                            |                            | 
  0060 0430175130              153.000 LF |      70.00000      10710.00|      90.00000      13770.00|      53.11000        8125.83 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  30"S/CD                                 |                            |                            | 
  0065 0430175136              150.000 LF |      97.00000      14550.00|      96.00000      14400.00|      71.42000       10713.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  36"S/CD                                 |                            |                            | 
  0070 0430175142              150.000 LF |     120.00000      18000.00|     128.00000      19200.00|      98.18000       14727.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  42"S/CD                                 |                            |                            | 
  0075 0430175148              150.000 LF |     153.00000      22950.00|     145.00000      21750.00|     115.06000       17259.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  48"S/CD                                 |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 009 -6 
 
         CALL ORDER: 009          PROPOSAL ID: E2P23-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |R.J.P. ENTERPRISES, INC.    |WALKER, ART CONSTRUCTION, I |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0080 0430175154              150.000 LF |     187.00000      28050.00|     165.00000      24750.00|     151.30000       22695.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  54"S/CD                                 |                            |                            | 
  0085 0430175160              150.000 LF |     224.00000      33600.00|     205.00000      30750.00|     175.86000       26379.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  60"S/CD                                 |                            |                            | 
  0090 0430175172              150.000 LF |     248.00000      37200.00|     255.00000      38250.00|     230.68000       34602.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  72"S/CD                                 |                            |                            | 
  0095 0430950                 375.000 CY |     125.00000      46875.00|     450.00000     168750.00|      99.79000       37421.25 
  DESILTING CONCRETE BOX CULVERT,         |                            |                            | 
  0100 0430984123               38.000 EA |     500.00000      19000.00|    1250.00000      47500.00|    1305.14000       49595.32 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  15" SD                                  |                            |                            | 
  0105 0430984125               30.000 EA |     600.00000      18000.00|    1400.00000      42000.00|    1400.26000       42007.80 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" SD                                  |                            |                            | 
  0110 0430984129               30.000 EA |     725.00000      21750.00|    1600.00000      48000.00|    1705.61000       51168.30 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  24" SD                                  |                            |                            | 
  0115 0430984133               22.000 EA |     885.00000      19470.00|    2100.00000      46200.00|    3532.87000       77723.14 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  30" SD                                  |                            |                            | 
  0120 0430984138               23.000 EA |    1200.00000      27600.00|    2500.00000      57500.00|    5008.61000      115198.03 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  36" SIDE DRAIN                          |                            |                            | 
  0125 0430984140               22.000 EA |    1525.00000      33550.00|    3200.00000      70400.00|    6789.57000      149370.54 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  42" SD                                  |                            |                            | 
  0130 0430984141               15.000 EA |    2100.00000      31500.00|    3774.06000      56610.90|    7608.84000      114132.60 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  48" SD                                  |                            |                            | 
  0135 0524  1  4              375.000 SY |      42.00000      15750.00|      65.00000      24375.00|      52.68000       19755.00 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  6"                                      |                            |                            | 
  0140 0524  1 49              450.000 SY |      48.00000      21600.00|      70.00000      31500.00|      58.73000       26428.50 
  CONCRETE DITCH PAVEMENT,  6", REINFORCE |                            |                            | 
          SECTION 0001 TOTALS             |             $    486,005.00|             $    867,530.90|              $    875,238.51 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    486,005.00|             $    867,530.90|              $    875,238.51 



 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 010 -2 
 
     CALL ORDER    : 010                    PROPOSAL ID  : E2P24-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Remove the accumulative silt in the Hogtown Creek Sediment 
     SET-ASIDE     :                        U/R CODE     :            traps in Gainesville, Fl., in Alachua County.  Clean the 
     CONTRACT TIME :  365      CALENDAR DAYS                          traps as directed by the Engineer and in compliance with the 
                                                                      SJWMD (Saint John’s Water Management District) permit. 
                                                                      RENEWAL OPTION. 
 
     FINPROJ(S)    : 41021317266  (*)       F.A. NO.     :  N/A         COUNTIES  : ALACHUA 
 
     LOCAL NAME    : GAINSVILLE MAINT.                                  ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT CONTRACTS      PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |THUNDERHOLE, INC.           |R & E SITE DEVELOPMENT, INC |WATERFRONT PROPERTY SERVICES, L 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STORM WATER MANAGEMENT (AC) 
                                          |                            |                            | 
  0005 0104  9                   6.000 EA |    9500.00000      57000.00|   12667.00000      76002.00|   19800.00000      118800.00 
  SEDIMENT BASIN / CONTAINMENT SYSTEM-    |                            |                            | 
  CLEANOUT                                |                            |                            | 
          SECTION 0001 TOTALS             |             $     57,000.00|             $     76,002.00|              $    118,800.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     57,000.00|             $     76,002.00|              $    118,800.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 010 -3 
 
         CALL ORDER: 010          PROPOSAL ID: E2P24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |MIDWESTERN CONSTRUCTION, IN |W.W. ENGINEERING, INC.      |EVANS CONTRACTING SERVICES, INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STORM WATER MANAGEMENT (AC) 
                                          |                            |                            | 
  0005 0104  9                   6.000 EA |   20503.47000     123020.82|   22000.00000     132000.00|   30000.00000      180000.00 
  SEDIMENT BASIN / CONTAINMENT SYSTEM-    |                            |                            | 
  CLEANOUT                                |                            |                            | 
          SECTION 0001 TOTALS             |             $    123,020.82|             $    132,000.00|              $    180,000.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    123,020.82|             $    132,000.00|              $    180,000.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 010 -4 
 
         CALL ORDER: 010          PROPOSAL ID: E2P24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   7  )                    |(   8   )                   |(      ) 
                                          |WALKER, ART CONSTRUCTION, I |R.J.P. ENTERPRISES, INC.    | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STORM WATER MANAGEMENT (AC) 
                                          |                            |                            | 
  0005 0104  9                   6.000 EA |   45500.00000     273000.00|   54000.00000     324000.00| 
  SEDIMENT BASIN / CONTAINMENT SYSTEM-    |                            |                            | 
  CLEANOUT                                |                            |                            | 
          SECTION 0001 TOTALS             |             $    273,000.00|             $    324,000.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    273,000.00|             $    324,000.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 004 -2 
 
     CALL ORDER    : 004                    PROPOSAL ID  : E2P25-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Roadway edging and sweeping, removal and disposal of 
     SET-ASIDE     :                        U/R CODE     :            vegetation from raised median curbs, curb and gutter, and 
     CONTRACT TIME :  365      CALENDAR DAYS                          sidewalk areas in Taylor, Lafayette, and Madison Counties. 
                                                                      To include raised median curbs located at I-10 Interchanges 
                                                                      at SR 55/US 221, SR 14, SR 53, and CR 255 in Madison County. 
                                                                      RENEWAL OPTION. 
 
     FINPROJ(S)    : 41021517252  (*)       F.A. NO.     :  N/A         COUNTIES  : TAYLOR          LAFAYETTE 
                     41021527215                            N/A                     MADISON 
     LOCAL NAME    : PERRY MAINT                                        ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |SUWANNEE FOREST PRODUCTS, I |ARBOR ONE INCORPORATED      |MIDWESTERN CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  EDGING AND SWEEPING (EM) 
                                          |                            |                            | 
  0005 E110 31                 599.760 PM |      55.15000      33076.76|      75.00000      44982.00|      61.00000       36585.36 
  SWEEPING (MECHANICAL)                   |                            |                            | 
  0010 E110 32  1              510.260 PM |     165.00000      84192.90|     195.00000      99500.70|     220.00000      112257.20 
  EDGING AND SWEEPING                     |                            |                            | 
          SECTION 0001 TOTALS             |             $    117,269.66|             $    144,482.70|              $    148,842.56 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    117,269.66|             $    144,482.70|              $    148,842.56 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 004 -3 
 
         CALL ORDER: 004          PROPOSAL ID: E2P25-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |ALL SEASONS LANDSCAPE CONTR |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  EDGING AND SWEEPING (EM) 
                                          |                            |                            | 
  0005 E110 31                 599.760 PM |      70.00000      41983.20|                            | 
  SWEEPING (MECHANICAL)                   |                            |                            | 
  0010 E110 32  1              510.260 PM |     240.00000     122462.40|                            | 
  EDGING AND SWEEPING                     |                            |                            | 
          SECTION 0001 TOTALS             |             $    164,445.60|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    164,445.60|             $          0.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 005 -2 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E2P28      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Supply all materials, equipment, labor, and incidentals to 
     SET-ASIDE     :                        U/R CODE     :            mill and resurface the roadway, replacement of all 
     CONTRACT TIME :   45      CALENDAR DAYS                          thermoplastic striping, symbols, and reflective pavement 
                                                                      markers (RPM’s) loop assembly removal and replacement, and 
                                                                      maintenance of traffic (MOT) on SR 20/US 27 at the 
                                                                      intersection of SR 55/US 221 in the City of Perry in Taylor 
                                                                      County.  LUMP SUM. 
 
     FINPROJ(S)    : 41021517255  (*)       F.A. NO.     :  N/A         COUNTIES  : TAYLOR 
 
     LOCAL NAME    : PERRY MAINT                                        ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |OLDCASTLE SOUTHERN GROUP, I |PEAVY & SON CONSTRUCTION CO | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ASPHALT REPAIR (MECHANICAL) (TN) 
                                          |                            |                            | 
  0005 E099 1                        LUMP |   58779.72000      58779.72|   63715.00000      63715.00| 
  LUMP SUM                                |                            |                            | 
          SECTION 0001 TOTALS             |             $     58,779.72|             $     63,715.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     58,779.72|             $     63,715.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -2 
 
     CALL ORDER    : 002                    PROPOSAL ID  : E2P57-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Provide labor, materials, equipment and incidentals to 
     SET-ASIDE     :                        U/R CODE     :            large, intermediate and slope mow, remove litter and edge 
     CONTRACT TIME :  365      CALENDAR DAYS                          and sweep on primary roads. MAXIMUM LIMITING AMOUNT - 
                                                                      $375,000.00.  RENEWAL OPTION. 
 
                                                                      A MANDATORY PREBID CONFERENCE will be held at St. Augustine 
                                                                      Maintenance Conference Room, 3600 DOT Road, St. Augustine, 
                                                                      FL on December 1, 2011 at 11:00 a.m. 
 
     FINPROJ(S)    : 41021437221  (*)       F.A. NO.     :  N/A         COUNTIES  : ST JOHNS 
 
     LOCAL NAME    : ST AUGUSTINE MAINT.                                ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |BONE DRY ENTERPRISES, INC.  |SUWANNEE FOREST PRODUCTS, I |ARBOR ONE INCORPORATED 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  SLOPE MOWING (AC) 
                                          |                            |                            | 
  0005 E104  4  1             4177.200 AC |      15.00000      62658.00|      14.50000      60569.40|      16.00000       66835.20 
  MOWING                   (REGULAR/LARGE |                            |                            | 
  MACHINE)                                |                            |                            | 
  0010 E104  4  2              633.600 AC |      82.50000      52272.00|      69.00000      43718.40|      75.00000       47520.00 
  MOWING (SLOPE)                          |                            |                            | 
  0015 E104  4  4             1519.800 AC |      50.00000      75990.00|      55.00000      83589.00|      75.00000      113985.00 
  MOWING (INTERMEDIATE MACHINE)           |                            |                            | 
  0020 E110 30               12661.200 AC |       7.75000      98124.30|       6.00000      75967.20|       9.00000      113950.80 
  LITTER REMOVAL                          |                            |                            | 
  0025 E110 32  1              417.000 PM |      75.00000      31275.00|     165.00000      68805.00|       1.00000         417.00 
  EDGING AND SWEEPING                     |                            |                            | 
          SECTION 0001 TOTALS             |             $    320,319.30|             $    332,649.00|              $    342,708.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    320,319.30|             $    332,649.00|              $    342,708.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -3 
 
         CALL ORDER: 002          PROPOSAL ID: E2P57-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |JORGENSEN CONTRACT SERVICES |JSM SERVICES, INC.          | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  SLOPE MOWING (AC) 
                                          |                            |                            | 
  0005 E104  4  1             4177.200 AC |      11.00000      45949.20|      15.00000      62658.00| 
  MOWING                   (REGULAR/LARGE |                            |                            | 
  MACHINE)                                |                            |                            | 
  0010 E104  4  2              633.600 AC |     123.00000      77932.80|      90.00000      57024.00| 
  MOWING (SLOPE)                          |                            |                            | 
  0015 E104  4  4             1519.800 AC |      50.00000      75990.00|      55.00000      83589.00| 
  MOWING (INTERMEDIATE MACHINE)           |                            |                            | 
  0020 E110 30               12661.200 AC |       7.90000     100023.48|       9.00000     113950.80| 
  LITTER REMOVAL                          |                            |                            | 
  0025 E110 32  1              417.000 PM |     115.00000      47955.00|     175.00000      72975.00| 
  EDGING AND SWEEPING                     |                            |                            | 
          SECTION 0001 TOTALS             |             $    347,850.48|             $    390,196.80|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    347,850.48|             $    390,196.80|              $          0.00 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 008 -2 
 
     CALL ORDER    : 008                    PROPOSAL ID  : E2P59-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Provide up to six 16-yard dump trucks simultaneously with 
     SET-ASIDE     :                        U/R CODE     :            drivers to haul various materials from specified loading 
     CONTRACT TIME :  365      CALENDAR DAYS                          points to specified unloading points.  RENEWAL OPTION. 
                                                                      MAXIMUM LIMITING AMOUNT - $86,632.00. 
 
     FINPROJ(S)    : 41021427225            F.A. NO.     :  N/A         COUNTIES  : PUTNAM          ST JOHNS 
                     41021437223  (*)                       N/A 
     LOCAL NAME    : ST AUGUSTINE MAINT.                                ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )  WITHDREW          |(   2  )                    |(      ) 
                                          |EVANS CONTRACTING SERVICES, |THOMPSON & BUCKLES LLC      | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  MISCELLANEOUS ROUTINE MAINTENANCE (MH) 
                                          |                            |                            | 
  0005 E999  2  3             1732.000 HR |      60.00000     103920.00|      64.75000     112147.00| 
  TRUCK DUMP BODY (INCLUDES OPERATOR)     |                            |                            | 
          SECTION 0001 TOTALS             |             $    103,920.00|             $    112,147.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    103,920.00|             $    112,147.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 007 -2 
 
     CALL ORDER    : 007                    PROPOSAL ID  : E2P60-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Provide labor, materials, equipment and incidentals to trim 
     SET-ASIDE     :                        U/R CODE     :            trees, remove trees and stumps, clear underbrush and 
     CONTRACT TIME :  365      CALENDAR DAYS                          powershear in state rights-of-way.  MAXIMUM   LIMITING 
                                                                      AMOUNT - $100,000.00.  RENEWAL OPTION.  EXPEDITE DISKETTE 
                                                                      BIDDING OR BID EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 41021437228  (*)       F.A. NO.     :  N/A         COUNTIES  : PUTNAM          ST JOHNS 
 
     LOCAL NAME    : ST AUGUSTINE MAINT.                                ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |AE ENGINEERING, INC.        |GRADING & BUSH HOG SERVICES |EVANS CONTRACTING SERVICES, INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  TREE TRIMMING AND REMOVAL (MH) 
                                          |                            |                            | 
  0005 E580332 20               60.000 EA |      20.00000       1200.00|      14.95000        897.00|      10.00000         600.00 
  TREE REMOVAL (LESS THAN 4")             |                            |                            | 
  0010 E580332 21               60.000 EA |      75.00000       4500.00|     250.00000      15000.00|     500.00000       30000.00 
  TREE REMOVAL (4" TO 12")                |                            |                            | 
  0015 E580332 22               60.000 EA |     410.00000      24600.00|     325.00000      19500.00|     300.00000       18000.00 
  TREE REMOVAL (13" TO 24")               |                            |                            | 
  0020 E580332 23               60.000 EA |     125.00000       7500.00|     200.00000      12000.00|      25.00000        1500.00 
  TREE REMOVAL (25" TO 36")               |                            |                            | 
  0025 E580332 24               40.000 EA |      50.00000       2000.00|      75.00000       3000.00|      25.00000        1000.00 
  TREE REMOVAL (37" TO 48")               |                            |                            | 
  0030 E580332 25               20.000 EA |      50.00000       1000.00|      75.00000       1500.00|      25.00000         500.00 
  TREE REMOVAL (> 48")                    |                            |                            | 
  0035 E580332 97              250.000 EA |      35.00000       8750.00|      40.00000      10000.00|      80.00000       20000.00 
  TREE TRIMMING                           |                            |                            | 
  0040 E580332 99               15.000 AC |     600.00000       9000.00|     500.00000       7500.00|     500.00000        7500.00 
  TREE AND BRUSH REMOVAL                  |                            |                            | 
  0045 E580333                  40.000 EA |      10.00000        400.00|      35.00000       1400.00|       5.00000         200.00 
  STUMP REMOVAL (LESS THAN 4")            |                            |                            | 
  0050 E580333  1               80.000 EA |      25.00000       2000.00|     100.00000       8000.00|       5.00000         400.00 
  STUMP REMOVAL (4" TO 24")               |                            |                            | 
  0055 E580333  2               70.000 EA |      25.00000       1750.00|      50.00000       3500.00|       5.00000         350.00 
  STUMP REMOVAL (25" TO 48")              |                            |                            | 
  0060 E580333  3               12.000 EA |      10.00000        120.00|      50.00000        600.00|       5.00000          60.00 
  STUMP REMOVAL (> 48")                   |                            |                            | 
  0065 E580336 12            10000.000 LF |       0.23000       2300.00|       0.35000       3500.00|       0.46000        4600.00 
  POWER SHEARING (0-15' WIDTH)(0-20'      |                            |                            | 
  HEIGHT)                                 |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 007 -3 
 
         CALL ORDER: 007          PROPOSAL ID: E2P60-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |AE ENGINEERING, INC.        |GRADING & BUSH HOG SERVICES |EVANS CONTRACTING SERVICES, INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0070 E580336 13             5000.000 LF |       0.25000       1250.00|       0.45000       2250.00|       0.46000        2300.00 
  POWER SHEARING (0-15' WIDTH)(> 20'      |                            |                            | 
  HEIGHT)                                 |                            |                            | 
  0075 E580336 14              150.000 EA |      15.00000       2250.00|      30.00000       4500.00|     100.00000       15000.00 
  PRUNING AND TRIMMING (PALMS)            |                            |                            | 
          SECTION 0001 TOTALS             |             $     68,620.00|             $     93,147.00|              $    102,010.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     68,620.00|             $     93,147.00|              $    102,010.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 007 -4 
 
         CALL ORDER: 007          PROPOSAL ID: E2P60-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |CLEAR ZONE MAINTENANCE, INC |MIDWESTERN CONSTRUCTION, IN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  TREE TRIMMING AND REMOVAL (MH) 
                                          |                            |                            | 
  0005 E580332 20               60.000 EA |      25.00000       1500.00|      15.00000        900.00| 
  TREE REMOVAL (LESS THAN 4")             |                            |                            | 
  0010 E580332 21               60.000 EA |      50.00000       3000.00|      45.00000       2700.00| 
  TREE REMOVAL (4" TO 12")                |                            |                            | 
  0015 E580332 22               60.000 EA |     150.00000       9000.00|     150.00000       9000.00| 
  TREE REMOVAL (13" TO 24")               |                            |                            | 
  0020 E580332 23               60.000 EA |     400.00000      24000.00|     250.00000      15000.00| 
  TREE REMOVAL (25" TO 36")               |                            |                            | 
  0025 E580332 24               40.000 EA |     600.00000      24000.00|     500.00000      20000.00| 
  TREE REMOVAL (37" TO 48")               |                            |                            | 
  0030 E580332 25               20.000 EA |     750.00000      15000.00|     750.00000      15000.00| 
  TREE REMOVAL (> 48")                    |                            |                            | 
  0035 E580332 97              250.000 EA |      75.00000      18750.00|      20.00000       5000.00| 
  TREE TRIMMING                           |                            |                            | 
  0040 E580332 99               15.000 AC |    1300.00000      19500.00|    1500.00000      22500.00| 
  TREE AND BRUSH REMOVAL                  |                            |                            | 
  0045 E580333                  40.000 EA |      25.00000       1000.00|      10.00000        400.00| 
  STUMP REMOVAL (LESS THAN 4")            |                            |                            | 
  0050 E580333  1               80.000 EA |      25.00000       2000.00|      25.00000       2000.00| 
  STUMP REMOVAL (4" TO 24")               |                            |                            | 
  0055 E580333  2               70.000 EA |      55.00000       3850.00|      75.00000       5250.00| 
  STUMP REMOVAL (25" TO 48")              |                            |                            | 
  0060 E580333  3               12.000 EA |      85.00000       1020.00|     150.00000       1800.00| 
  STUMP REMOVAL (> 48")                   |                            |                            | 
  0065 E580336 12            10000.000 LF |       0.17000       1700.00|       2.00000      20000.00| 
  POWER SHEARING (0-15' WIDTH)(0-20'      |                            |                            | 
  HEIGHT)                                 |                            |                            | 
  0070 E580336 13             5000.000 LF |       0.19000        950.00|       3.00000      15000.00| 
  POWER SHEARING (0-15' WIDTH)(> 20'      |                            |                            | 
  HEIGHT)                                 |                            |                            | 
  0075 E580336 14              150.000 EA |      85.00000      12750.00|     100.00000      15000.00| 
  PRUNING AND TRIMMING (PALMS)            |                            |                            | 
          SECTION 0001 TOTALS             |             $    138,020.00|             $    149,550.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    138,020.00|             $    149,550.00|              $          0.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 007 -5 
 
         CALL ORDER: 007          PROPOSAL ID: E2P60-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |CLEAR ZONE MAINTENANCE, INC |MIDWESTERN CONSTRUCTION, IN | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 015 -2 
 
     CALL ORDER    : 015                    PROPOSAL ID  : E2P68-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Tree trimming utilizing power shearing operations on 
     SET-ASIDE     :                        U/R CODE     :            selected roads.  RENEWAL OPTION. 
     CONTRACT TIME :  365      CALENDAR DAYS 
 
     FINPROJ(S)    : 41021817230  (*)       F.A. NO.     :  N/A         COUNTIES  : DIXIE           GILCHRIST 
                                                                                    LEVY 
     LOCAL NAME    : CHIEFLAND MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |CLEAR ZONE MAINTENANCE, INC |EVANS CONTRACTING SERVICES, |MTW SERVICES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  TREE TRIMMING AND REMOVAL (MH) 
                                          |                            |                            | 
  0005 E580336  1              528.000 EA |      50.00000      26400.00|      50.00000      26400.00|      19.00000       10032.00 
  PRUNING AND TRIMMING (4" TO 24")        |                            |                            | 
  0010 E580336 13           396000.000 LF |       0.17000      67320.00|       0.19000      75240.00|       0.24000       95040.00 
  POWER SHEARING (0-15' WIDTH)(> 20'      |                            |                            | 
  HEIGHT)                                 |                            |                            | 
          SECTION 0001 TOTALS             |             $     93,720.00|             $    101,640.00|              $    105,072.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     93,720.00|             $    101,640.00|              $    105,072.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 015 -3 
 
         CALL ORDER: 015          PROPOSAL ID: E2P68-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |GRADING & BUSH HOG SERVICES |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  TREE TRIMMING AND REMOVAL (MH) 
                                          |                            |                            | 
  0005 E580336  1              528.000 EA |      90.00000      47520.00|                            | 
  PRUNING AND TRIMMING (4" TO 24")        |                            |                            | 
  0010 E580336 13           396000.000 LF |       0.24000      95040.00|                            | 
  POWER SHEARING (0-15' WIDTH)(> 20'      |                            |                            | 
  HEIGHT)                                 |                            |                            | 
          SECTION 0001 TOTALS             |             $    142,560.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    142,560.00|             $          0.00|              $          0.00 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 016 -2 
 
     CALL ORDER    : 016                    PROPOSAL ID  : E2P70      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Furnish and install FDOT approved truncated dome warning 
     SET-ASIDE     :                        U/R CODE     :            tiles at locations throughout Levy, Dixie and Gilchrist 
     CONTRACT TIME :  120      CALENDAR DAYS                          Counties at locations specified by the Department. 
 
     FINPROJ(S)    : 41021817232  (*)       F.A. NO.     :  N/A         COUNTIES  : LEVY            DIXIE 
                                                                                    GILCHRIST 
     LOCAL NAME    : CHIEFLAND MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |ESTEP CONSTRUCTION, INC.    |EVANS CONTRACTING SERVICES, |ASTOR CONSTRUCTION SERVICES INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  PAVEMENT SYMBOLS (SF) 
                                          |                            |                            | 
  0005 E522 74                 300.000 EA |     210.00000      63000.00|     262.50000      78750.00|     265.65000       79695.00 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $     63,000.00|             $     78,750.00|              $     79,695.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     63,000.00|             $     78,750.00|              $     79,695.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 016 -3 
 
         CALL ORDER: 016          PROPOSAL ID: E2P70           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |ROCKLEDGE CONSTRUCTION      |GRADING & BUSH HOG SERVICES |MIDWESTERN CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  PAVEMENT SYMBOLS (SF) 
                                          |                            |                            | 
  0005 E522 74                 300.000 EA |     273.50000      82050.00|     287.56000      86268.00|     297.60000       89280.00 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $     82,050.00|             $     86,268.00|              $     89,280.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     82,050.00|             $     86,268.00|              $     89,280.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 016 -4 
 
         CALL ORDER: 016          PROPOSAL ID: E2P70           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   7  )                    |(   8   )                   |(   9  ) 
                                          |HICKS SEAL COATING AND STRI |BON'S BARRICADES, INC.      |J.W.S. CONTRACTING SERVICES, LL 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  PAVEMENT SYMBOLS (SF) 
                                          |                            |                            | 
  0005 E522 74                 300.000 EA |     298.50000      89550.00|     300.00000      90000.00|     307.34000       92202.00 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $     89,550.00|             $     90,000.00|              $     92,202.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     89,550.00|             $     90,000.00|              $     92,202.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 016 -5 
 
         CALL ORDER: 016          PROPOSAL ID: E2P70           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(  10  )                    |(  11   )                   |(  12  ) 
                                          |WALLACE CONSTRUCTION COMPAN |SANTA CRUZ CONSTRUCTION, IN |R.J.P. ENTERPRISES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  PAVEMENT SYMBOLS (SF) 
                                          |                            |                            | 
  0005 E522 74                 300.000 EA |     314.45000      94335.00|     397.00000     119100.00|     495.00000      148500.00 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $     94,335.00|             $    119,100.00|              $    148,500.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     94,335.00|             $    119,100.00|              $    148,500.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 016 -6 
 
         CALL ORDER: 016          PROPOSAL ID: E2P70           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(  13  )                    |(       )                   |(      ) 
                                          |COXWELL, J.B. CONTRACTING,  |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  PAVEMENT SYMBOLS (SF) 
                                          |                            |                            | 
  0005 E522 74                 300.000 EA |     767.00000     230100.00|                            | 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $    230,100.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    230,100.00|             $          0.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 014 -2 
 
     CALL ORDER    : 014                    PROPOSAL ID  : E2P71      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Asphalt milling and resurfacing, asphalt widening, 
     SET-ASIDE     :                        U/R CODE     :            construction of new concrete curb and gutter and traffic 
     CONTRACT TIME :  160      CALENDAR DAYS                          separator as shown in drawings.  Work also includes 
                                                                      demolition and disposal of existing curb and gutter/concrete 
                                                                      slab with steel, all embankment work and sodding all 
                                                                      disturbed areas with Bermuda sod at location of Fanning 
                                                                      Springs Agricultural Inspection Station on US 19/SR 55. LUMP 
                                                                      SUM 
 
     FINPROJ(S)    : 41021817233  (*)       F.A. NO.     :  N/A         COUNTIES  : LEVY 
 
     LOCAL NAME    : CHIEFLAND MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |OLDCASTLE SOUTHERN GROUP, I |R. E. ARNOLD CONSTRUCTION,  |HIPP, JOHN C., CONSTRUCTION EQU 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ASPHALT REPAIR (MECHANICAL) (TN) 
                                          |                            |                            | 
  0005 E099 1                        LUMP |  160980.48000     160980.48|  191485.00000     191485.00|  193524.00000      193524.00 
  LUMP SUM                                |                            |                            | 
          SECTION 0001 TOTALS             |             $    160,980.48|             $    191,485.00|              $    193,524.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    160,980.48|             $    191,485.00|              $    193,524.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 014 -3 
 
         CALL ORDER: 014          PROPOSAL ID: E2P71           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WHITEHURST, V. E. & SONS, I |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ASPHALT REPAIR (MECHANICAL) (TN) 
                                          |                            |                            | 
  0005 E099 1                        LUMP |  198900.00000     198900.00|                            | 
  LUMP SUM                                |                            |                            | 
          SECTION 0001 TOTALS             |             $    198,900.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    198,900.00|             $          0.00|              $          0.00 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 006 -2 
 
     CALL ORDER    : 006                    PROPOSAL ID  : E2Q05      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         (SR 312 (EB) at Matanzas River Bridge #780089) Bridge 
     SET-ASIDE     :                        U/R CODE     :            Painting, Fender System Repairs and other incidental 
     CONTRACT TIME :  220      WORKING DAYS (AVAILABLE DAYS)          construction on SR 312 EB at Matanzas River in St Johns 
                                                                      County, Bridge No. 780089.  PREQUALIFICATION 
                                                                      REQUIRED.EXPEDITE DISKETTE BIDDING OR BID 
                                                                      EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 21025245201  (*)       F.A. NO.     :  N/A         COUNTIES  : ST JOHNS 
 
     LOCAL NAME    : SR 312 (EB)                                        ROAD NAME : SR  312 
     PROJ LIMITS   : AT MATANZAS RIVER BRIDGE     # 780089 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |ASTRON GENERAL CONTRACTING  |WORTH CONTRACTING, INC.     |M & J CONSTRUCTION COMPANY OF P 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                   1.000 LS |   12000.00000      12000.00|  150000.00000     150000.00|    6360.00000        6360.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  21025245201                             |                            |                            | 
  0010 0110 82                  10.700 MB |    8000.00000      85600.00|     935.00000      10004.50|    2520.00000       26964.00 
  REMOVE & DISPOSE STRUCTURAL TIMBER      |                            |                            | 
  0015 0413151                   8.000 GA |     150.00000       1200.00|     225.00000       1800.00|     300.00000        2400.00 
  METHACRYLATE MONOMER                    |                            |                            | 
  0020 0413154                 760.000 SF |      20.00000      15200.00|       3.00000       2280.00|      10.00000        7600.00 
  CLEANING & SEALING CONCRETE SURFACES -  |                            |                            | 
  PENETRANT SEALER OR METHACRYLATES       |                            |                            | 
  0025 0455 34  2              110.000 LF |     650.00000      71500.00|     479.00000      52690.00|     156.00000       17160.00 
  PRESTRESSED CONCRETE PILING, 14" SQ.    |                            |                            | 
  0030 0455 76                 208.000 EA |     600.00000     124800.00|     400.00000      83200.00|     327.60000       68140.80 
  WRAP PILE CLUSTERS                      |                            |                            | 
  0035 0460  1 13               25.000 LB |      65.00000       1625.00|    2000.00000      50000.00|     200.61000        5015.25 
  STRUCTURAL  STEEL REHAB- BOLTS, NUTS,   |                            |                            | 
  WASHERS & PLATES                        |                            |                            | 
  0040 0460  1 15              730.000 LB |      35.00000      25550.00|      50.00000      36500.00|      31.82000       23228.60 
  STRUCTURAL  STEEL - REHABILITATION,     |                            |                            | 
  MISCELLANEOUS                           |                            |                            | 
  0045 0460 81                   1.000 EA |     250.00000        250.00|      50.00000         50.00|     780.00000         780.00 
  RIVETS - HIGH STRENGTH BOLTS,           |                            |                            | 
  REPLACEMENT                             |                            |                            | 
  0050 0460112                   5.000 EA |     400.00000       2000.00|    5000.00000      25000.00|    7868.64000       39343.20 
  ANCHOR BOLT REPLACEMENT                 |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 006 -3 
 
         CALL ORDER: 006          PROPOSAL ID: E2Q05           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |ASTRON GENERAL CONTRACTING  |WORTH CONTRACTING, INC.     |M & J CONSTRUCTION COMPANY OF P 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0470  1                  10.700 MB |    9450.00000     101115.00|   11683.00000     125008.10|    7500.00000       80250.00 
  TREATED TIMBER, STRUCTURAL              |                            |                            | 
  0060 0506  2                 174.000 LF |     220.00000      38280.00|     153.00000      26622.00|     222.04000       38634.96 
  BRIDGE DRAINAGE PIPE                    |                            |                            | 
  0065 0561  1                 347.000 LS |  796000.00000     796000.00|  700000.00000     700000.00|  974916.00000      974916.00 
  COATING EXISTING STRUCTURAL STEEL       |                            |                            | 
  21025245201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  1,275,120.00|             $  1,263,154.60|              $  1,290,792.81 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0070 0101  1                       LUMP |   70000.00000      70000.00|  100000.00000     100000.00|  175300.00000      175300.00 
  MOBILIZATION 21025245201                |                            |                            | 
  0075 0102  1                 220.000 LS |     150.00000        150.00|  120000.00000     120000.00|   31814.40000       31814.40 
  MAINTENANCE OF TRAFFIC 21025245201      |                            |                            | 
  0080 0102 60                5120.000 ED |       0.20000       1024.00|       0.40000       2048.00|       0.38000        1945.60 
  WORK ZONE SIGN                          |                            |                            | 
  0085 0102 71 14              625.000 LF |      15.00000       9375.00|      32.00000      20000.00|      24.12000       15075.00 
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            | 
  0090 0102 74  1             7340.000 ED |       0.15000       1101.00|       0.25000       1835.00|       0.24000        1761.60 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0095 0102 74  2              460.000 ED |       0.25000        115.00|       0.35000        161.00|       0.36000         165.60 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0100 0102 76                  40.000 ED |       5.00000        200.00|       8.00000        320.00|       8.40000         336.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0105 0102 77                 880.000 ED |       0.25000        220.00|       0.35000        308.00|       0.36000         316.80 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0110 0102 78                 348.000 EA |       2.95000       1026.60|       5.00000       1740.00|       3.54000        1231.92 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0115 0102 79                2520.000 ED |       0.11000        277.20|       0.20000        504.00|       0.17000         428.40 
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            | 
  STEADY BURN                             |                            |                            | 
  0120 0102 89  7                1.000 LO |    1200.00000       1200.00|    2000.00000       2000.00|    1248.00000        1248.00 
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            | 
  OPTION                                  |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 006 -4 
 
         CALL ORDER: 006          PROPOSAL ID: E2Q05           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |ASTRON GENERAL CONTRACTING  |WORTH CONTRACTING, INC.     |M & J CONSTRUCTION COMPANY OF P 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0125 0102 99                 220.000 ED |      14.00000       3080.00|      15.00000       3300.00|      16.80000        3696.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0130 0102911  2             2500.000 LF |       1.75000       4375.00|       3.00000       7500.00|       2.10000        5250.00 
  PAVEMENT MARKING REMOVABLE TAPE,        |                            |                            | 
  WHITE-BLACK,SOLID                       |                            |                            | 
  0135 0102911  3               72.000 SF |       3.60000        259.20|       4.00000        288.00|       4.32000         311.04 
  PAVEMENT MARKING REMOVABLE TAPE,        |                            |                            | 
  WHITE-BLACK, OTHER                      |                            |                            | 
  0140 0102912  2             1250.000 LF |       1.75000       2187.50|       3.00000       3750.00|       2.10000        2625.00 
  PAVEMENT MARKING REMOVABLE TAPE, YELLOW |                            |                            | 
  SOLID                                   |                            |                            | 
  0145 0104 11                  56.000 LF |       3.00000        168.00|      20.00000       1120.00|      18.00000        1008.00 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0150 0706  3                 273.000 EA |       3.85000       1051.05|       4.00000       1092.00|       4.62000        1261.26 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0155 0711 17                4836.000 SF |       2.50000      12090.00|       2.00000       9672.00|       1.56000        7544.16 
  THERMOPLASTIC, REMOVE EXISTING          |                            |                            | 
  THERMOPLASTIC PAVEMENT MARKINGS         |                            |                            | 
  0160 0713101125             1287.000 LF |      12.90000      16602.30|      15.00000      19305.00|      15.48000       19922.76 
  PREFORMED TAPE, STANDARD, WHITE, SOLID, |                            |                            | 
  18"                                     |                            |                            | 
  0165 0713102111                0.677 NM |   20750.00000      14047.75|   20751.00000      14048.43|   24900.00000       16857.30 
  PREFORMED TAPE, HIGH PERFORMANCE, WHITE |                            |                            | 
  SOLID, 6"                               |                            |                            | 
  0170 0713102211                0.677 NM |   20750.00000      14047.75|   20751.00000      14048.43|   24900.00000       16857.30 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0175 0713102533                0.677 GM |    8810.00000       5964.37|    8811.00000       5965.05|   10572.00000        7157.24 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  WHITE/BLACK CONTRAST, SKIP, 9"          |                            |                            | 
  0180 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  21025245201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    208,561.72|             $    379,004.91|              $    362,113.38 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,483,681.72|             $  1,642,159.51|              $  1,652,906.19 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 006 -5 
 
         CALL ORDER: 006          PROPOSAL ID: E2Q05           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |GEMSTONE, LLC               |ATLAS PAINTING AND SHEETING |ROYAL BRIDGE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                   1.000 LS |   20000.00000      20000.00|  150000.00000     150000.00|    5300.00000        5300.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  21025245201                             |                            |                            | 
  0010 0110 82                  10.700 MB |    3200.00000      34240.00|    8000.00000      85600.00|    2100.00000       22470.00 
  REMOVE & DISPOSE STRUCTURAL TIMBER      |                            |                            | 
  0015 0413151                   8.000 GA |     150.00000       1200.00|     500.00000       4000.00|     150.00000        1200.00 
  METHACRYLATE MONOMER                    |                            |                            | 
  0020 0413154                 760.000 SF |      19.00000      14440.00|       4.00000       3040.00|      18.00000       13680.00 
  CLEANING & SEALING CONCRETE SURFACES -  |                            |                            | 
  PENETRANT SEALER OR METHACRYLATES       |                            |                            | 
  0025 0455 34  2              110.000 LF |     950.00000     104500.00|      75.00000       8250.00|     130.00000       14300.00 
  PRESTRESSED CONCRETE PILING, 14" SQ.    |                            |                            | 
  0030 0455 76                 208.000 EA |     480.00000      99840.00|     500.00000     104000.00|     273.00000       56784.00 
  WRAP PILE CLUSTERS                      |                            |                            | 
  0035 0460  1 13               25.000 LB |     260.00000       6500.00|     100.00000       2500.00|     250.00000        6250.00 
  STRUCTURAL  STEEL REHAB- BOLTS, NUTS,   |                            |                            | 
  WASHERS & PLATES                        |                            |                            | 
  0040 0460  1 15              730.000 LB |      45.00000      32850.00|      50.00000      36500.00|      40.00000       29200.00 
  STRUCTURAL  STEEL - REHABILITATION,     |                            |                            | 
  MISCELLANEOUS                           |                            |                            | 
  0045 0460 81                   1.000 EA |    2750.00000       2750.00|     200.00000        200.00|     300.00000         300.00 
  RIVETS - HIGH STRENGTH BOLTS,           |                            |                            | 
  REPLACEMENT                             |                            |                            | 
  0050 0460112                   5.000 EA |    3200.00000      16000.00|    1000.00000       5000.00|    1500.00000        7500.00 
  ANCHOR BOLT REPLACEMENT                 |                            |                            | 
  0055 0470  1                  10.700 MB |   18000.00000     192600.00|    9000.00000      96300.00|    6250.00000       66875.00 
  TREATED TIMBER, STRUCTURAL              |                            |                            | 
  0060 0506  2                 174.000 LF |     350.00000      60900.00|     200.00000      34800.00|     225.00000       39150.00 
  BRIDGE DRAINAGE PIPE                    |                            |                            | 
  0065 0561  1                 347.000 LS |  795000.00000     795000.00| 1046519.80000    1046519.80| 1437059.80000     1437059.80 
  COATING EXISTING STRUCTURAL STEEL       |                            |                            | 
  21025245201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  1,380,820.00|             $  1,576,709.80|              $  1,700,068.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
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         CALL ORDER: 006          PROPOSAL ID: E2Q05           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |GEMSTONE, LLC               |ATLAS PAINTING AND SHEETING |ROYAL BRIDGE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0070 0101  1                       LUMP |   60000.00000      60000.00|  170000.00000     170000.00|  200000.00000      200000.00 
  MOBILIZATION 21025245201                |                            |                            | 
  0075 0102  1                 220.000 LS |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  MAINTENANCE OF TRAFFIC 21025245201      |                            |                            | 
  0080 0102 60                5120.000 ED |       0.75000       3840.00|       0.60000       3072.00|       0.30000        1536.00 
  WORK ZONE SIGN                          |                            |                            | 
  0085 0102 71 14              625.000 LF |      45.00000      28125.00|      10.00000       6250.00|      20.00000       12500.00 
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            | 
  0090 0102 74  1             7340.000 ED |       0.75000       5505.00|       0.30000       2202.00|       0.20000        1468.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0095 0102 74  2              460.000 ED |       1.00000        460.00|       0.60000        276.00|       0.30000         138.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0100 0102 76                  40.000 ED |      15.00000        600.00|      10.00000        400.00|       7.00000         280.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0105 0102 77                 880.000 ED |       1.00000        880.00|       0.60000        528.00|       0.30000         264.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0110 0102 78                 348.000 EA |       6.00000       2088.00|       5.00000       1740.00|       3.00000        1044.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0115 0102 79                2520.000 ED |       1.00000       2520.00|       0.20000        504.00|       0.14000         352.80 
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            | 
  STEADY BURN                             |                            |                            | 
  0120 0102 89  7                1.000 LO |    2000.00000       2000.00|    1500.00000       1500.00|    1100.00000        1100.00 
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            | 
  OPTION                                  |                            |                            | 
  0125 0102 99                 220.000 ED |      20.00000       4400.00|      15.00000       3300.00|      14.00000        3080.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0130 0102911  2             2500.000 LF |       3.00000       7500.00|       1.50000       3750.00|       2.00000        5000.00 
  PAVEMENT MARKING REMOVABLE TAPE,        |                            |                            | 
  WHITE-BLACK,SOLID                       |                            |                            | 
  0135 0102911  3               72.000 SF |      10.00000        720.00|      10.00000        720.00|       5.00000         360.00 
  PAVEMENT MARKING REMOVABLE TAPE,        |                            |                            | 
  WHITE-BLACK, OTHER                      |                            |                            | 
  0140 0102912  2             1250.000 LF |       3.00000       3750.00|       1.30000       1625.00|       1.75000        2187.50 
  PAVEMENT MARKING REMOVABLE TAPE, YELLOW |                            |                            | 
  SOLID                                   |                            |                            | 
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         CALL ORDER: 006          PROPOSAL ID: E2Q05           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |GEMSTONE, LLC               |ATLAS PAINTING AND SHEETING |ROYAL BRIDGE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0145 0104 11                  56.000 LF |      50.00000       2800.00|      15.00000        840.00|      10.00000         560.00 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0150 0706  3                 273.000 EA |       6.00000       1638.00|       7.00000       1911.00|       3.85000        1051.05 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0155 0711 17                4836.000 SF |       2.00000       9672.00|       2.20000      10639.20|       1.30000        6286.80 
  THERMOPLASTIC, REMOVE EXISTING          |                            |                            | 
  THERMOPLASTIC PAVEMENT MARKINGS         |                            |                            | 
  0160 0713101125             1287.000 LF |      13.00000      16731.00|      12.00000      15444.00|      12.90000       16602.30 
  PREFORMED TAPE, STANDARD, WHITE, SOLID, |                            |                            | 
  18"                                     |                            |                            | 
  0165 0713102111                0.677 NM |   22000.00000      14894.00|   23000.00000      15571.00|   20750.00000       14047.75 
  PREFORMED TAPE, HIGH PERFORMANCE, WHITE |                            |                            | 
  SOLID, 6"                               |                            |                            | 
  0170 0713102211                0.677 NM |   22000.00000      14894.00|   23000.00000      15571.00|   20750.00000       14047.75 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0175 0713102533                0.677 GM |   15000.00000      10155.00|   11000.00000       7447.00|    8900.00000        6025.30 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  WHITE/BLACK CONTRAST, SKIP, 9"          |                            |                            | 
  0180 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  21025245201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    293,172.00|             $    363,290.20|              $    387,931.25 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,673,992.00|             $  1,940,000.00|              $  2,088,000.05 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -2 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2Q16      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         (SR A1A/200 at Amelia River Bridge No's 740087 & 740088) 
     SET-ASIDE     :                        U/R CODE     :            Bridge repair and other incidental construction on SR 
     CONTRACT TIME :  365      WORKING DAYS (AVAILABLE DAYS)          A1A/200 over Amelia River in Nassau County. 
                                                                      PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 42822715201  (*)       F.A. NO.     :  N/A         COUNTIES  : NASSAU 
 
     LOCAL NAME    : SR A1A/200                                         ROAD NAME : SR  A1A 
     PROJ LIMITS   : AT AMELIA RIVER BRIDGE       NO'S 740087 & 88 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |GEMSTONE, LLC               |ASTRON GENERAL CONTRACTING  |WORTH CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0400 32                   2.400 CY |    7900.00000      18960.00|    3000.00000       7200.00|    2000.00000        4800.00 
  CONCRETE FOR JOINT REPAIR               |                            |                            | 
  0010 0401 70  4              168.000 CF |     735.00000     123480.00|     350.00000      58800.00|     640.00000      107520.00 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0015 0411  1                 222.000 GA |     120.00000      26640.00|     150.00000      33300.00|      82.00000       18204.00 
  EPOXY MATERIAL FOR CRACK INJECTION-     |                            |                            | 
  STRUCTURES REHAB                        |                            |                            | 
  0020 0411  2                8556.000 LF |      32.00000     273792.00|      75.00000     641700.00|      56.00000      479136.00 
  CRACKS INJECT & SEAL- STRUCTURES REHAB  |                            |                            | 
  0025 0415  1  4               88.000 LB |      20.00000       1760.00|      25.00000       2200.00|       3.50000         308.00 
  REINFORCING STEEL - SUPERSTRUCTURE      |                            |                            | 
  0030 0415  1  6              908.000 LB |       7.50000       6810.00|      29.00000      26332.00|       4.00000        3632.00 
  REINFORCING STEEL- MISCELLANEOUS        |                            |                            | 
  0035 0458  1 21              158.000 LF |      45.00000       7110.00|      55.00000       8690.00|      95.00000       15010.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
  0040 0460  2 15            43750.000 LS |  185000.00000     185000.00|  400000.00000     400000.00|     200.00000         200.00 
  STRUCT STEEL, MISCELLANEOUS 42822715201 |                            |                            | 
  0045 0460 81                 200.000 EA |     266.00000      53200.00|     270.00000      54000.00|      35.00000        7000.00 
  RIVETS - HIGH STRENGTH BOLTS,           |                            |                            | 
  REPLACEMENT                             |                            |                            | 
  0050 0506  2                 236.000 LF |     250.00000      59000.00|     220.00000      51920.00|     135.00000       31860.00 
  BRIDGE DRAINAGE PIPE                    |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q16           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |GEMSTONE, LLC               |ASTRON GENERAL CONTRACTING  |WORTH CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0561  1                 471.000 LS |  920000.00000     920000.00|  716500.00000     716500.00| 1000000.00000     1000000.00 
  COATING EXISTING STRUCTURAL STEEL       |                            |                            | 
  42822715201                             |                            |                            | 
  0060 0561  1                 471.000 LS |  920000.00000     920000.00|  846500.00000     846500.00| 1000000.00000     1000000.00 
  COATING EXISTING STRUCTURAL STEEL       |                            |                            | 
  42822715201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  2,595,752.00|             $  2,847,142.00|              $  2,667,670.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0065 0101  1                       LUMP |  105000.00000     105000.00|  120000.00000     120000.00|  200000.00000      200000.00 
  MOBILIZATION 42822715201                |                            |                            | 
  0070 0102  1                 365.000 LS |  100000.00000     100000.00|   40000.00000      40000.00|  200000.00000      200000.00 
  MAINTENANCE OF TRAFFIC 42822715201      |                            |                            | 
  0075 0102 60               10220.000 ED |       2.00000      20440.00|       0.20000       2044.00|       0.30000        3066.00 
  WORK ZONE SIGN                          |                            |                            | 
  0080 0102 74  1            11600.000 ED |       2.00000      23200.00|       0.20000       2320.00|       0.20000        2320.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0085 0102 76                  40.000 ED |      50.00000       2000.00|       5.00000        200.00|       7.20000         288.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0090 0102 77                2920.000 ED |       2.00000       5840.00|       0.28000        817.60|       0.42000        1226.40 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0095 0102 78                 786.000 EA |       6.00000       4716.00|       2.85000       2240.10|       4.00000        3144.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0100 0102 99                  82.000 ED |      50.00000       4100.00|      14.00000       1148.00|      14.00000        1148.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0105 0710 11111                2.904 NM |   12000.00000      34848.00|     800.00000       2323.20|     800.00000        2323.20 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0110 0710 11211                1.452 NM |   12000.00000      17424.00|     800.00000       1161.60|     800.00000        1161.60 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0115 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42822715201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    367,568.00|             $    222,254.50|              $    464,677.20 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -4 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q16           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |GEMSTONE, LLC               |ASTRON GENERAL CONTRACTING  |WORTH CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0120 0706  3                 158.000 EA |      10.00000       1580.00|       3.85000        608.30|       4.00000         632.00 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0125 0713102111                1.195 NM |   25000.00000      29875.00|   20750.00000      24796.25|   20751.00000       24797.45 
  PREFORMED TAPE, HIGH PERFORMANCE, WHITE |                            |                            | 
  SOLID, 6"                               |                            |                            | 
  0130 0713102211                1.195 NM |   25000.00000      29875.00|   20750.00000      24796.25|   20751.00000       24797.45 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0135 0713102533                1.195 GM |   15000.00000      17925.00|    8810.00000      10527.95|    8811.00000       10529.15 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  WHITE/BLACK CONTRAST, SKIP, 9"          |                            |                            | 
          SECTION 0003 TOTALS             |             $     79,255.00|             $     60,728.75|              $     60,756.05 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  3,042,575.00|             $  3,130,125.25|              $  3,193,103.25 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -5 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q16           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ATLAS PAINTING AND SHEETING |ROYAL BRIDGE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0400 32                   2.400 CY |   14000.00000      33600.00|    3000.00000       7200.00|    7000.00000       16800.00 
  CONCRETE FOR JOINT REPAIR               |                            |                            | 
  0010 0401 70  4              168.000 CF |     550.00000      92400.00|     700.00000     117600.00|     785.00000      131880.00 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0015 0411  1                 222.000 GA |     250.00000      55500.00|     110.00000      24420.00|     150.00000       33300.00 
  EPOXY MATERIAL FOR CRACK INJECTION-     |                            |                            | 
  STRUCTURES REHAB                        |                            |                            | 
  0020 0411  2                8556.000 LF |      30.00000     256680.00|      41.00000     350796.00|      30.00000      256680.00 
  CRACKS INJECT & SEAL- STRUCTURES REHAB  |                            |                            | 
  0025 0415  1  4               88.000 LB |      20.00000       1760.00|      10.00000        880.00|      12.00000        1056.00 
  REINFORCING STEEL - SUPERSTRUCTURE      |                            |                            | 
  0030 0415  1  6              908.000 LB |       3.00000       2724.00|      10.00000       9080.00|       6.00000        5448.00 
  REINFORCING STEEL- MISCELLANEOUS        |                            |                            | 
  0035 0458  1 21              158.000 LF |     150.00000      23700.00|      85.00000      13430.00|     100.00000       15800.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
  0040 0460  2 15            43750.000 LS |  179386.00000     179386.00|  150000.00000     150000.00|  300000.00000      300000.00 
  STRUCT STEEL, MISCELLANEOUS 42822715201 |                            |                            | 
  0045 0460 81                 200.000 EA |     234.00000      46800.00|     110.00000      22000.00|     225.00000       45000.00 
  RIVETS - HIGH STRENGTH BOLTS,           |                            |                            | 
  REPLACEMENT                             |                            |                            | 
  0050 0506  2                 236.000 LF |     159.60000      37665.60|     140.00000      33040.00|     143.00000       33748.00 
  BRIDGE DRAINAGE PIPE                    |                            |                            | 
  0055 0561  1                 471.000 LS | 1142537.00000    1142537.00| 1096168.20000    1096168.20| 1391700.90000     1391700.90 
  COATING EXISTING STRUCTURAL STEEL       |                            |                            | 
  42822715201                             |                            |                            | 
  0060 0561  1                 471.000 LS | 1142537.00000    1142537.00| 1096168.20000    1096168.20| 1391700.90000     1391700.90 
  COATING EXISTING STRUCTURAL STEEL       |                            |                            | 
  42822715201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  3,015,289.60|             $  2,920,782.40|              $  3,623,113.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0065 0101  1                       LUMP |  167000.00000     167000.00|  300000.00000     300000.00|  400000.00000      400000.00 
  MOBILIZATION 42822715201                |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2Q16           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ATLAS PAINTING AND SHEETING |ROYAL BRIDGE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0070 0102  1                 365.000 LS |  105325.00000     105325.00|  100000.00000     100000.00|   75000.00000       75000.00 
  MAINTENANCE OF TRAFFIC 42822715201      |                            |                            | 
  0075 0102 60               10220.000 ED |       0.33000       3372.60|       0.40000       4088.00|       0.27000        2759.40 
  WORK ZONE SIGN                          |                            |                            | 
  0080 0102 74  1            11600.000 ED |       0.24000       2784.00|       0.35000       4060.00|       0.20000        2320.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0085 0102 76                  40.000 ED |       8.40000        336.00|      10.00000        400.00|       7.00000         280.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0090 0102 77                2920.000 ED |       0.34000        992.80|       0.50000       1460.00|       0.28000         817.60 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0095 0102 78                 786.000 EA |       3.42000       2688.12|       5.00000       3930.00|       2.85000        2240.10 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0100 0102 99                  82.000 ED |      16.80000       1377.60|     200.00000      16400.00|      14.00000        1148.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0105 0710 11111                2.904 NM |     960.00000       2787.84|    1100.00000       3194.40|     800.00000        2323.20 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0110 0710 11211                1.452 NM |     960.00000       1393.92|    1100.00000       1597.20|     800.00000        1161.60 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0115 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42822715201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    338,057.88|             $    485,129.60|              $    538,049.90 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 
  0120 0706  3                 158.000 EA |       4.62000        729.96|       6.00000        948.00|       3.85000         608.30 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0125 0713102111                1.195 NM |   24900.00000      29755.50|   22000.00000      26290.00|   20750.00000       24796.25 
  PREFORMED TAPE, HIGH PERFORMANCE, WHITE |                            |                            | 
  SOLID, 6"                               |                            |                            | 
  0130 0713102211                1.195 NM |   24900.00000      29755.50|   22000.00000      26290.00|   20750.00000       24796.25 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
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         CALL ORDER: 001          PROPOSAL ID: E2Q16           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ATLAS PAINTING AND SHEETING |ROYAL BRIDGE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0135 0713102533                1.195 GM |   10572.00000      12633.54|    8000.00000       9560.00|    8900.00000       10635.50 
  PREFORMED TAPE, HIGH PERFORMANCE,       |                            |                            | 
  WHITE/BLACK CONTRAST, SKIP, 9"          |                            |                            | 
          SECTION 0003 TOTALS             |             $     72,874.50|             $     63,088.00|              $     60,836.30 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  3,426,221.98|             $  3,469,000.00|              $  4,222,000.00 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
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     CALL ORDER    : 003                    PROPOSAL ID  : E2Q17      PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         (SR 5A (King Street) From Malaga Street to Markland Pl) Base 
     SET-ASIDE     :                        U/R CODE     :            Work, Drainage Improvements, Curb & Gutters, Traffic 
     CONTRACT TIME :  240      WORKING DAYS (AVAILABLE DAYS)          Signals, Highway Signing, Sidewalks, Utility Work and other 
                                                                      incidental construction on SR 5A in St. Johns County from 
                                                                      Malaga Street to Markland Place. PREQUALIFICATION REQUIRED. 
                                                                      EXPEDITE BIDDING OR BID EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 42478625201  (*)       F.A. NO.     :  N/A         COUNTIES  : ST JOHNS 
                     42478625601                            N/A 
     LOCAL NAME    : SR 5A (KING STREET)                                ROAD NAME : SR    5A 
     PROJ LIMITS   : FROM MALAGA STREET           TO MARKLAND PL 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   72100.00000      72100.00|   69400.00000      69400.00|  150745.55000      150745.55 
  MOBILIZATION 42478625201                |                            |                            | 
  0010 0102  1                 240.000 LS |   33555.00000      33555.00|   13640.00000      13640.00|   25730.32000       25730.32 
  MAINTENANCE OF TRAFFIC 42478625201      |                            |                            | 
  0015 0102  3                 264.000 CY |      12.00000       3168.00|      87.00000      22968.00|      60.00000       15840.00 
  COMMERCIAL MATERIAL FOR DRIVEWAY        |                            |                            | 
  MAINTENANCE                             |                            |                            | 
  0020 0102 14                  16.000 MH |      35.00000        560.00|      35.00000        560.00|      36.75000         588.00 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0025 0102 60                9030.000 ED |       0.36000       3250.80|       0.25000       2257.50|       0.30000        2709.00 
  WORK ZONE SIGN                          |                            |                            | 
  0030 0102 61                  19.000 EA |      65.00000       1235.00|      52.00000        988.00|      31.50000         598.50 
  BUSINESS SIGN                           |                            |                            | 
  0035 0102 71 13              116.000 LF |      99.55000      11547.80|      51.00000       5916.00|      32.00000        3712.00 
  BARRIER WALL, TEMPORARY, F&I, LOW       |                            |                            | 
  PROFILE, CONCRETE                       |                            |                            | 
  0040 0102 71 23              116.000 LF |       5.00000        580.00|      17.50000       2030.00|       8.00000         928.00 
  BARRIER WALL, TEMPORARY, RELOCATE, LOW  |                            |                            | 
  PROFILE, CONCRETE                       |                            |                            | 
  0045 0102 74  1            14400.000 ED |       0.20000       2880.00|       0.11000       1584.00|       0.20000        2880.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0050 0102 74  2             9600.000 ED |       0.60000       5760.00|       0.25000       2400.00|       0.35000        3360.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0102 77               13200.000 ED |       0.40000       5280.00|       0.25000       3300.00|       0.25000        3300.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0060 0102 78                2600.000 EA |       3.20000       8320.00|       3.00000       7800.00|       3.15000        8190.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0065 0102 79               14400.000 ED |       0.20000       2880.00|       0.25000       3600.00|       0.15000        2160.00 
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            | 
  STEADY BURN                             |                            |                            | 
  0070 0102 99                 480.000 ED |      15.00000       7200.00|      15.50000       7440.00|      15.75000        7560.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0075 0102107                 360.000 DA |      15.00000       5400.00|       2.25000        810.00|       7.45000        2682.00 
  TEMPORARY TRAFFIC DETECTION, INTERSECT  |                            |                            | 
  0080 0104  7                   1.000 EA |     950.00000        950.00|    4900.00000       4900.00|    2000.00000        2000.00 
  SEDIMENT BASIN / CONTAINMENT SYSTEM     |                            |                            | 
  0085 0104  9                   1.000 EA |     950.00000        950.00|    1465.00000       1465.00|     335.00000         335.00 
  SEDIMENT BASIN / CONTAINMENT SYSTEM-    |                            |                            | 
  CLEANOUT                                |                            |                            | 
  0090 0104 11                 500.000 LF |       6.50000       3250.00|       9.25000       4625.00|       7.35000        3675.00 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0095 0104 18                  33.000 EA |      70.00000       2310.00|     155.00000       5115.00|      60.00000        1980.00 
  INLET PROTECTION SYSTEM                 |                            |                            | 
  0100 0104 20                   1.000 EA |     350.00000        350.00|     550.00000        550.00|     865.00000         865.00 
  CHEMICAL TREATMENT - FLOC LOGS, ALUM    |                            |                            | 
  DRUMS                                   |                            |                            | 
  0105 0107  1                   6.400 AC |     275.00000       1760.00|      77.00000        492.80|      80.00000         512.00 
  LITTER REMOVAL                          |                            |                            | 
  0110 0107  2                   0.800 AC |     650.00000        520.00|      77.00000         61.60|     250.00000         200.00 
  MOWING                                  |                            |                            | 
  0115 0110  1  1                1.600 LS |   34552.00000      34552.00|   24500.00000      24500.00|   25325.00000       25325.00 
  CLEARING & GRUBBING 42478625201         |                            |                            | 
  0120 0110  4                2200.000 SY |       5.00000      11000.00|      20.00000      44000.00|      13.00000       28600.00 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0125 0120  1                2409.000 CY |       5.50000      13249.50|       4.00000       9636.00|       7.50000       18067.50 
  REGULAR EXCAVATION                      |                            |                            | 
  0130 0120  6                   6.000 CY |      30.00000        180.00|       6.00000         36.00|      10.00000          60.00 
  EMBANKMENT                              |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0135 0121 70                2092.000 CY |      99.50000     208154.00|      70.00000     146440.00|     100.00000      209200.00 
  FLOWABLE FILL                           |                            |                            | 
  0140 0285709                4197.000 SY |      33.50000     140599.50|      34.00000     142698.00|      35.11000      147356.67 
  OPTIONAL BASE, BASE GROUP 09            |                            |                            | 
  0145 0327 70  6              615.000 SY |       9.99000       6143.85|      10.00000       6150.00|      10.00000        6150.00 
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0150 0334  1 23              692.500 TN |     111.75000      77386.88|     103.00000      71327.50|     105.80000       73266.50 
  SUPERPAVE ASPH CONC, TRAF C, PG76-22    |                            |                            | 
  0155 0337  7 22              397.000 TN |     115.73000      45944.81|     106.00000      42082.00|     108.07000       42903.79 
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            | 
  BIT, FC-5, PG76-22                      |                            |                            | 
  0160 0425  1201               19.000 EA |    2100.00000      39900.00|    2200.00000      41800.00|    2552.00000       48488.00 
  INLETS, CURB, TYPE 9, <10'              |                            |                            | 
  0165 0425  1711                1.000 EA |    2100.00000       2100.00|    1920.00000       1920.00|    2438.00000        2438.00 
  INLETS, GUTTER, TYPE V, <10'            |                            |                            | 
  0170 0425  2 71                6.000 EA |    3100.00000      18600.00|    2500.00000      15000.00|    3060.00000       18360.00 
  MANHOLES, J-7, <10'                     |                            |                            | 
  0175 0425  3 41                1.000 EA |    2300.00000       2300.00|    2600.00000       2600.00|    2226.00000        2226.00 
  JUNCTION BOX, DRAINAGE, P-7, <10'       |                            |                            | 
  0180 0430175118              515.000 LF |      46.00000      23690.00|     103.00000      53045.00|      47.00000       24205.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  18"S/CD                                 |                            |                            | 
  0185 0430175124              264.000 LF |      48.00000      12672.00|      82.00000      21648.00|      55.00000       14520.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  24"S/CD                                 |                            |                            | 
  0190 0430175130              276.000 LF |      54.75000      15111.00|      97.00000      26772.00|      66.00000       18216.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  30"S/CD                                 |                            |                            | 
  0195 0430175142              240.000 LF |      89.55000      21492.00|     125.00000      30000.00|      98.00000       23520.00 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  42"S/CD                                 |                            |                            | 
  0200 0430175218               35.000 LF |      48.00000       1680.00|     125.00000       4375.00|      42.00000        1470.00 
  PIPE CULVERT,OPTIONAL MATERIAL,         |                            |                            | 
  OTHER-ELIP/ARCH, 18"S/CD                |                            |                            | 
  0205 0430175236              284.000 LF |      95.39000      27090.76|     142.00000      40328.00|     105.00000       29820.00 
  PIPE CULVERT, OPT MATERIAL, OTHER SHAPE |                            |                            | 
  - ELIP/ARCH, 36"S/CD                    |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0210 0436  1  1              345.000 LF |     121.67000      41976.15|      60.00000      20700.00|      63.00000       21735.00 
  TRENCH DRAIN, STANDARD                  |                            |                            | 
  0215 0520  1 10             2290.000 LF |      16.55000      37899.50|      16.00000      36640.00|      12.00000       27480.00 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0220 0520  2  4               70.000 LF |      14.00000        980.00|      12.00000        840.00|      16.40000        1148.00 
  CONCRETE CURB, TYPE D                   |                            |                            | 
  0225 0522  1                 948.000 SY |      26.55000      25169.40|      29.00000      27492.00|      26.80000       25406.40 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0230 0522  2                 825.000 SY |      35.23000      29064.75|      29.00000      23925.00|      30.90000       25492.50 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0235 0570  1  2              657.000 SY |       3.75000       2463.75|       3.50000       2299.50|       4.75000        3120.75 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0240 0710 11111                2.000 NM |     950.00000       1900.00|    1300.00000       2600.00|     945.00000        1890.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0245 0710 11123              320.000 LF |       1.25000        400.00|       1.00000        320.00|       1.05000         336.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 12"                       |                            |                            | 
  0250 0710 11125              264.000 LF |       3.10000        818.40|       1.75000        462.00|       3.15000         831.60 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 24"                       |                            |                            | 
  0255 0710 11170               14.000 EA |      45.00000        630.00|      31.00000        434.00|      42.00000         588.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, ARROWS                           |                            |                            | 
  0260 0710 11211                2.000 NM |     950.00000       1900.00|    1300.00000       2600.00|     945.00000        1890.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0265 0710 11224              140.000 LF |       2.10000        294.00|       1.25000        175.00|       2.10000         294.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 18"                      |                            |                            | 
  0270 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42478625201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  1,069,148.85|             $  1,054,747.90|              $  1,134,955.08 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0275 0700 20 11                3.000 AS |     275.00000        825.00|     222.00000        666.00|     382.20000        1146.60 
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0280 0700 20 60                3.000 AS |      30.00000         90.00|      52.00000        156.00|      10.50000          31.50 
  SINGLE POST SIGN, REMOVE                |                            |                            | 
  0285 0710 90                       LUMP |    5344.00000       5344.00|    5000.00000       5000.00|    5009.30000        5009.30 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 42478625201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      6,259.00|             $      5,822.00|              $      6,187.40 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNALIZATION 
                                          |                            |                            | 
  0290 0630  1 12             1366.800 LF |       5.75000       7859.10|       4.00000       5467.20|       5.90000        8064.12 
  CONDUIT - SIGNALS, FURNISH & INSTALL,   |                            |                            | 
  UNDERGROUND                             |                            |                            | 
  0295 0630  1 14              153.500 LF |      15.50000       2379.25|      14.00000       2149.00|      15.00000        2302.50 
  CONDUIT, SIGNALS, F & I, UNDERGROUND    |                            |                            | 
  -JACKED                                 |                            |                            | 
  0300 0632  7  1                1.000 PI |    2800.50000       2800.50|    5450.00000       5450.00|    3644.35000        3644.35 
  CABLE, SIGNAL, FURNISH & INSTALL        |                            |                            | 
  0305 0635  1 11               13.000 EA |     320.00000       4160.00|     275.00000       3575.00|     278.70000        3623.10 
  PULL & JUNCTION BOXES, F&I, PULL BOX    |                            |                            | 
  0310 0639  1 22                1.000 AS |    1885.00000       1885.00|    1500.00000       1500.00|    1125.45000        1125.45 
  SIGNALS,ELECTRICAL POWER SERVICE,       |                            |                            | 
  UNDERGROUND, PURCHASED BYCONTRACTOR     |                            |                            | 
  FROM POWER COMPANY                      |                            |                            | 
  0315 0639  2  1              250.000 LF |       1.50000        375.00|       1.60000        400.00|       1.55000         387.50 
  SIGNALS, ELECTRICAL SERVICE WIRE        |                            |                            | 
  0320 0649 31210                1.000 EA |   21732.00000      21732.00|   20300.00000      20300.00|   21081.40000       21081.40 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/ LUMINAIRE, ARM LENGTH 36' AND 36'    |                            |                            | 
  0325 0649 31211                1.000 EA |   23670.00000      23670.00|   22400.00000      22400.00|   23274.45000       23274.45 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 36-46                    |                            |                            | 
  0330 0650 51311                5.000 AS |     810.00000       4050.00|     675.00000       3375.00|     790.00000        3950.00 
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            | 
  STANDARD                                |                            |                            | 
  0335 0650 51511                3.000 AS |    1550.00000       4650.00|    1185.00000       3555.00|    1280.00000        3840.00 
  TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, |                            |                            | 
  STANDARD                                |                            |                            | 
  0340 0653191                   4.000 AS |     600.00000       2400.00|     620.00000       2480.00|     660.00000        2640.00 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 1 DIRECTION                       |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0345 0653192                   2.000 AS |    1100.00000       2200.00|    1200.00000       2400.00|    1096.50000        2193.00 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 2 DIRECTIONS                      |                            |                            | 
  0350 0659107                   2.000 EA |     900.00000       1800.00|     950.00000       1900.00|    1350.55000        2701.10 
  SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM  |                            |                            | 
  PEDESTAL                                |                            |                            | 
  0355 0660  1110                7.000 EA |    3100.00000      21700.00|     210.00000       1470.00|     280.80000        1965.60 
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 10   |                            |                            | 
  0360 0660  2106                8.000 AS |     650.00000       5200.00|     775.00000       6200.00|     718.15000        5745.20 
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            | 
  0365 0665 11                   8.000 EA |     155.00000       1240.00|     210.00000       1680.00|     160.75000        1286.00 
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            | 
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            | 
  STATION & SIGN                          |                            |                            | 
  0370 0670  5110                1.000 AS |   19999.00000      19999.00|   22000.00000      22000.00|   21973.00000       21973.00 
  TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA  |                            |                            | 
  0375 0690100                   1.000 PI |    2988.00000       2988.00|    7150.00000       7150.00|    6404.40000        6404.40 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
  0380 0700 48 19                4.000 EA |     777.00000       3108.00|     750.00000       3000.00|     653.85000        2615.40 
  SIGN PANELS, F & I, 16 - 100            |                            |                            | 
          SECTION 0003 TOTALS             |             $    134,195.85|             $    116,451.20|              $    118,816.57 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0004  UTILITIES 
                                          |                            |                            | 
  0385 0121 70                 498.000 CY |      99.50000      49551.00|      70.00000      34860.00|     100.00000       49800.00 
  FLOWABLE FILL                           |                            |                            | 
  0390 0425  5  1                7.000 EA |     300.00000       2100.00|     915.00000       6405.00|     405.00000        2835.00 
  MANHOLE, ADJUST, UTILITIES              |                            |                            | 
  0395 0425  6                   3.000 EA |      85.00000        255.00|      83.00000        249.00|      59.70000         179.10 
  VALVE BOXES, ADJUST                     |                            |                            | 
  0400 0999 25                       LUMP |   18850.00000      18850.00|   18850.00000      18850.00|   18850.00000       18850.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42478625601 Local Funds Only            |                            |                            | 
  0405 1050 11223              567.000 LF |      39.65000      22481.55|     100.00000      56700.00|      13.15000        7456.05 
  UTILITY PIPE, F&I, PVC, WATER / SEWER,  |                            |                            | 
  5 - 7.9"                                |                            |                            | 
  0410 1050 11224              286.000 LF |     135.77000      38830.22|     128.00000      36608.00|      62.25000       17803.50 
  UTILITY PIPE, F&I, PVC, WATER / SEWER,  |                            |                            | 
  8 -19.9"                                |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0415 1050 11321              498.000 LF |      12.00000       5976.00|      64.00000      31872.00|       7.35000        3660.30 
  UTILITY PIPE, F&I, PE, WATER / SEWER, 0 |                            |                            | 
  - 1.9"                                  |                            |                            | 
  0420 1050 11425               80.000 LF |     578.75000      46300.00|     575.00000      46000.00|     317.20000       25376.00 
  UTILITY PIPE, F&I, DI/CI, WATER / SEWER |                            |                            | 
  20 - 49.9"                              |                            |                            | 
  0425 1050 16003              588.000 LF |       6.00000       3528.00|       1.50000        882.00|      12.90000        7585.20 
  UTILITY PIPE,REMOVE & DISPOSE,  5-7.9"  |                            |                            | 
  0430 1050 16004             1080.000 LF |       6.00000       6480.00|       5.00000       5400.00|      12.60000       13608.00 
  UTILITY PIPE,REMOVE & DISPOSE,  8-19.9" |                            |                            | 
  0435 1050 18000               19.000 EA |     157.26000       2987.94|     455.00000       8645.00|     286.30000        5439.70 
  UTILITY PIPE,PLUG & PLACE OUT OF        |                            |                            | 
  SERVICE, CAP FOR UP TO 4" DIAMETER PIPE |                            |                            | 
  0440 1055 11414               28.000 EA |     635.00000      17780.00|    1135.00000      31780.00|    1015.25000       28427.00 
  UTILITY FITTINGS, F&I, DI/CI, ELBOW,  8 |                            |                            | 
  - 19.9"                                 |                            |                            | 
  0445 1055 11424                5.000 EA |     750.00000       3750.00|    2070.00000      10350.00|    1121.20000        5606.00 
  UTILITY FITTINGS, F&I, DI/CI, TEE,  8 - |                            |                            | 
  19.9"                                   |                            |                            | 
  0450 1055 11434                3.000 EA |     449.00000       1347.00|     510.00000       1530.00|     918.35000        2755.05 
  UTILITY FITTINGS, F&I, DI/CI, REDUCER,  |                            |                            | 
  8 - 19.9"                               |                            |                            | 
  0455 1055 11435                1.000 EA |    3300.00000       3300.00|    1785.00000       1785.00|    4429.30000        4429.30 
  UTILITY FITTINGS, F&I, DI/CI, REDUCER,  |                            |                            | 
  20 - 49.9"                              |                            |                            | 
  0460 1055 11454                5.000 EA |     165.00000        825.00|     205.00000       1025.00|     321.00000        1605.00 
  UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, |                            |                            | 
  8 - 19.9"                               |                            |                            | 
  0465 1080 11103               19.000 EA |     250.00000       4750.00|     712.00000      13528.00|     787.00000       14953.00 
  UTILITY FIXTURES,  F&I, 0 - 1.9",       |                            |                            | 
  TAPPING SADDLE / SLEEVE                 |                            |                            | 
  0470 1080 11104               19.000 EA |      95.00000       1805.00|      42.00000        798.00|     626.25000       11898.75 
  UTILITY FIXTURES,  F&I, 0 - 1.9", VALVE |                            |                            | 
  ASSEMBLY                                |                            |                            | 
  0475 1080 11304                1.000 EA |     720.00000        720.00|    1510.00000       1510.00|    1037.00000        1037.00 
  UTILITY FIXTURES,  F&I, 5.0 - 7.9",     |                            |                            | 
  VALVE ASSEMBLY                          |                            |                            | 
  0480 1080 11309                5.000 EA |      95.00000        475.00|     205.00000       1025.00|     344.00000        1720.00 
  UTILITY FIXTURES,  F&I, 5-7.9",         |                            |                            | 
  MECHANICAL JOINT RESTRAINT              |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |MASCI GENERAL CONTRACTORS,  |SAYAR ENTERPRISES, INC. DBA |COXWELL, J.B. CONTRACTING, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0485 1080 11403                4.000 EA |    4650.00000      18600.00|    3900.00000      15600.00|    3942.00000       15768.00 
  UTILITY FIXTURES,  F&I, 8.0-19.9",      |                            |                            | 
  TAPPING SADDLE/SLEEVE                   |                            |                            | 
  0490 1080 11404                4.000 EA |    1814.00000       7256.00|    4630.00000      18520.00|    3012.00000       12048.00 
  UTILITY FIXTURES,  F&I, 8.0-19.9",      |                            |                            | 
  VALVE ASSEMBLY                          |                            |                            | 
  0495 1080 11409               36.000 EA |     225.76000       8127.36|     460.00000      16560.00|     706.00000       25416.00 
  UTILITY FIXTURES,  F&I, 8-19.9",        |                            |                            | 
  MECHANICAL JOINT RESTRAINT              |                            |                            | 
  0500 1080 11504                3.000 EA |   22530.00000      67590.00|   37200.00000     111600.00|   36878.00000      110634.00 
  UTILITY FIXTURES, F&I, 20-49.9",  VALVE |                            |                            | 
  ASSEMBLY                                |                            |                            | 
  0505 1080 13101               19.000 EA |     125.00000       2375.00|      97.00000       1843.00|     623.00000       11837.00 
  UTILITY FIXTURES,  INSTALL, 0 - 1.9",   |                            |                            | 
  VALVE/METER BOX                         |                            |                            | 
  0510 1644136 08                4.000 EA |    3455.00000      13820.00|    2600.00000      10400.00|    2550.00000       10200.00 
  FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2   |                            |                            | 
  HOSE, 1PUMPER, 6"                       |                            |                            | 
  0515 1644900                   3.000 EA |     355.00000       1065.00|     285.00000        855.00|     388.00000        1164.00 
  FIRE HYDRANT, REMOVE                    |                            |                            | 
          SECTION 0004 TOTALS             |             $    350,925.07|             $    485,180.00|              $    412,090.95 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,560,528.77|             $  1,662,201.10|              $  1,672,050.00 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |  130000.00000     130000.00|  207000.00000     207000.00|  161379.91000      161379.91 
  MOBILIZATION 42478625201                |                            |                            | 
  0010 0102  1                 240.000 LS |   25000.00000      25000.00|  131300.00000     131300.00|   85970.20000       85970.20 
  MAINTENANCE OF TRAFFIC 42478625201      |                            |                            | 
  0015 0102  3                 264.000 CY |      12.00000       3168.00|      50.00000      13200.00|      26.27000        6935.28 
  COMMERCIAL MATERIAL FOR DRIVEWAY        |                            |                            | 
  MAINTENANCE                             |                            |                            | 
  0020 0102 14                  16.000 MH |      52.00000        832.00|      40.00000        640.00|      37.80000         604.80 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0025 0102 60                9030.000 ED |       0.28000       2528.40|       0.30000       2709.00|       0.36000        3250.80 
  WORK ZONE SIGN                          |                            |                            | 
  0030 0102 61                  19.000 EA |      89.00000       1691.00|      32.00000        608.00|     216.00000        4104.00 
  BUSINESS SIGN                           |                            |                            | 
  0035 0102 71 13              116.000 LF |      75.00000       8700.00|      50.00000       5800.00|      32.46000        3765.36 
  BARRIER WALL, TEMPORARY, F&I, LOW       |                            |                            | 
  PROFILE, CONCRETE                       |                            |                            | 
  0040 0102 71 23              116.000 LF |      25.00000       2900.00|      18.00000       2088.00|      13.84000        1605.44 
  BARRIER WALL, TEMPORARY, RELOCATE, LOW  |                            |                            | 
  PROFILE, CONCRETE                       |                            |                            | 
  0045 0102 74  1            14400.000 ED |       0.13000       1872.00|       0.20000       2880.00|       0.17000        2448.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0050 0102 74  2             9600.000 ED |       0.40000       3840.00|       0.30000       2880.00|       0.59000        5664.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0055 0102 77               13200.000 ED |       0.35000       4620.00|       0.30000       3960.00|       0.38000        5016.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0060 0102 78                2600.000 EA |       3.15000       8190.00|       3.20000       8320.00|       3.24000        8424.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0065 0102 79               14400.000 ED |       0.11000       1584.00|       0.15000       2160.00|       0.17000        2448.00 
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            | 
  STEADY BURN                             |                            |                            | 
  0070 0102 99                 480.000 ED |      13.50000       6480.00|      16.00000       7680.00|      12.96000        6220.80 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0075 0102107                 360.000 DA |       5.40000       1944.00|       5.00000       1800.00|       4.50000        1620.00 
  TEMPORARY TRAFFIC DETECTION, INTERSECT  |                            |                            | 
  0080 0104  7                   1.000 EA |   10000.00000      10000.00|    1500.00000       1500.00|    4452.57000        4452.57 
  SEDIMENT BASIN / CONTAINMENT SYSTEM     |                            |                            | 
  0085 0104  9                   1.000 EA |    1500.00000       1500.00|    3660.00000       3660.00|    2152.85000        2152.85 
  SEDIMENT BASIN / CONTAINMENT SYSTEM-    |                            |                            | 
  CLEANOUT                                |                            |                            | 
  0090 0104 11                 500.000 LF |       8.50000       4250.00|      11.00000       5500.00|       8.41000        4205.00 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0095 0104 18                  33.000 EA |     110.00000       3630.00|     160.00000       5280.00|     108.00000        3564.00 
  INLET PROTECTION SYSTEM                 |                            |                            | 
  0100 0104 20                   1.000 EA |    2000.00000       2000.00|     240.00000        240.00|    5400.00000        5400.00 
  CHEMICAL TREATMENT - FLOC LOGS, ALUM    |                            |                            | 
  DRUMS                                   |                            |                            | 
  0105 0107  1                   6.400 AC |      95.00000        608.00|     260.00000       1664.00|      84.38000         540.03 
  LITTER REMOVAL                          |                            |                            | 
  0110 0107  2                   0.800 AC |     105.00000         84.00|     260.00000        208.00|     202.50000         162.00 
  MOWING                                  |                            |                            | 
  0115 0110  1  1                1.600 LS |   65000.00000      65000.00|   18800.00000      18800.00|   36543.42000       36543.42 
  CLEARING & GRUBBING 42478625201         |                            |                            | 
  0120 0110  4                2200.000 SY |       8.00000      17600.00|       6.00000      13200.00|      14.97000       32934.00 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0125 0120  1                2409.000 CY |       8.50000      20476.50|      14.00000      33726.00|       9.06000       21825.54 
  REGULAR EXCAVATION                      |                            |                            | 
  0130 0120  6                   6.000 CY |      25.00000        150.00|     158.00000        948.00|      18.00000         108.00 
  EMBANKMENT                              |                            |                            | 
  0135 0121 70                2092.000 CY |      86.00000     179912.00|      80.00000     167360.00|     112.42000      235182.64 
  FLOWABLE FILL                           |                            |                            | 
  0140 0285709                4197.000 SY |      32.20000     135143.40|      39.20000     164522.40|      38.09000      159863.73 
  OPTIONAL BASE, BASE GROUP 09            |                            |                            | 
  0145 0327 70  6              615.000 SY |       6.50000       3997.50|      11.00000       6765.00|      10.43000        6414.45 
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0150 0334  1 23              692.500 TN |     115.00000      79637.50|     113.00000      78252.50|     108.90000       75413.25 
  SUPERPAVE ASPH CONC, TRAF C, PG76-22    |                            |                            | 
  0155 0337  7 22              397.000 TN |     165.00000      65505.00|     116.00000      46052.00|     111.15000       44126.55 
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            | 
  BIT, FC-5, PG76-22                      |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0160 0425  1201               19.000 EA |    2250.00000      42750.00|    2183.00000      41477.00|    2654.40000       50433.60 
  INLETS, CURB, TYPE 9, <10'              |                            |                            | 
  0165 0425  1711                1.000 EA |    2450.00000       2450.00|    2230.00000       2230.00|    2348.25000        2348.25 
  INLETS, GUTTER, TYPE V, <10'            |                            |                            | 
  0170 0425  2 71                6.000 EA |    2750.00000      16500.00|    2417.00000      14502.00|    3676.20000       22057.20 
  MANHOLES, J-7, <10'                     |                            |                            | 
  0175 0425  3 41                1.000 EA |    2100.00000       2100.00|    2000.00000       2000.00|    2666.20000        2666.20 
  JUNCTION BOX, DRAINAGE, P-7, <10'       |                            |                            | 
  0180 0430175118              515.000 LF |      59.00000      30385.00|      60.00000      30900.00|      81.80000       42127.00 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  18"S/CD                                 |                            |                            | 
  0185 0430175124              264.000 LF |      67.00000      17688.00|      59.00000      15576.00|      95.11000       25109.04 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  24"S/CD                                 |                            |                            | 
  0190 0430175130              276.000 LF |      86.00000      23736.00|      72.00000      19872.00|     121.03000       33404.28 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  30"S/CD                                 |                            |                            | 
  0195 0430175142              240.000 LF |      96.00000      23040.00|     110.00000      26400.00|     147.36000       35366.40 
  PIPE CULVERT, OPT MATERIAL, ROUND,      |                            |                            | 
  42"S/CD                                 |                            |                            | 
  0200 0430175218               35.000 LF |      75.00000       2625.00|      76.00000       2660.00|     100.47000        3516.45 
  PIPE CULVERT,OPTIONAL MATERIAL,         |                            |                            | 
  OTHER-ELIP/ARCH, 18"S/CD                |                            |                            | 
  0205 0430175236              284.000 LF |     108.00000      30672.00|      79.00000      22436.00|     142.58000       40492.72 
  PIPE CULVERT, OPT MATERIAL, OTHER SHAPE |                            |                            | 
  - ELIP/ARCH, 36"S/CD                    |                            |                            | 
  0210 0436  1  1              345.000 LF |      67.00000      23115.00|      45.00000      15525.00|      82.12000       28331.40 
  TRENCH DRAIN, STANDARD                  |                            |                            | 
  0215 0520  1 10             2290.000 LF |      17.00000      38930.00|      18.30000      41907.00|      17.17000       39319.30 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0220 0520  2  4               70.000 LF |      26.00000       1820.00|      21.50000       1505.00|      10.21000         714.70 
  CONCRETE CURB, TYPE D                   |                            |                            | 
  0225 0522  1                 948.000 SY |      32.50000      30810.00|      32.00000      30336.00|      28.22000       26752.56 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0230 0522  2                 825.000 SY |      31.50000      25987.50|      32.00000      26400.00|      29.59000       24411.75 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0235 0570  1  2              657.000 SY |       7.00000       4599.00|       5.00000       3285.00|       3.81000        2503.17 
  PERFORMANCE TURF, SOD                   |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0240 0710 11111                2.000 NM |     900.00000       1800.00|     960.00000       1920.00|     972.00000        1944.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0245 0710 11123              320.000 LF |       1.00000        320.00|       1.10000        352.00|       1.08000         345.60 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 12"                       |                            |                            | 
  0250 0710 11125              264.000 LF |       3.00000        792.00|       3.20000        844.80|       3.24000         855.36 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 24"                       |                            |                            | 
  0255 0710 11170               14.000 EA |      40.00000        560.00|      43.00000        602.00|      43.20000         604.80 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, ARROWS                           |                            |                            | 
  0260 0710 11211                2.000 NM |     900.00000       1800.00|     960.00000       1920.00|     972.00000        1944.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0265 0710 11224              140.000 LF |       2.00000        280.00|       2.10000        294.00|       2.16000         302.40 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 18"                      |                            |                            | 
  0270 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42478625201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $  1,165,602.80|             $  1,293,646.70|              $  1,367,894.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0275 0700 20 11                3.000 AS |     215.00000        645.00|     231.00000        693.00|     218.11000         654.33 
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            | 
  0280 0700 20 60                3.000 AS |      50.00000        150.00|      53.00000        159.00|      72.00000         216.00 
  SINGLE POST SIGN, REMOVE                |                            |                            | 
  0285 0710 90                       LUMP |    4770.00000       4770.00|    5100.00000       5100.00|    5152.46000        5152.46 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 42478625201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      5,565.00|             $      5,952.00|              $      6,022.79 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNALIZATION 
                                          |                            |                            | 
  0290 0630  1 12             1366.800 LF |       5.20000       7107.36|       5.60000       7654.08|       5.40000        7380.72 
  CONDUIT - SIGNALS, FURNISH & INSTALL,   |                            |                            | 
  UNDERGROUND                             |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0295 0630  1 14              153.500 LF |      12.50000       1918.75|      13.30000       2041.55|      12.96000        1989.36 
  CONDUIT, SIGNALS, F & I, UNDERGROUND    |                            |                            | 
  -JACKED                                 |                            |                            | 
  0300 0632  7  1                1.000 PI |    1915.00000       1915.00|    2050.00000       2050.00|    1998.00000        1998.00 
  CABLE, SIGNAL, FURNISH & INSTALL        |                            |                            | 
  0305 0635  1 11               13.000 EA |     258.00000       3354.00|     270.00000       3510.00|     270.00000        3510.00 
  PULL & JUNCTION BOXES, F&I, PULL BOX    |                            |                            | 
  0310 0639  1 22                1.000 AS |    1100.00000       1100.00|    1160.00000       1160.00|    1134.00000        1134.00 
  SIGNALS,ELECTRICAL POWER SERVICE,       |                            |                            | 
  UNDERGROUND, PURCHASED BYCONTRACTOR     |                            |                            | 
  FROM POWER COMPANY                      |                            |                            | 
  0315 0639  2  1              250.000 LF |       1.40000        350.00|       1.50000        375.00|       1.43000         357.50 
  SIGNALS, ELECTRICAL SERVICE WIRE        |                            |                            | 
  0320 0649 31210                1.000 EA |   22500.00000      22500.00|   23900.00000      23900.00|   23298.84000       23298.84 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/ LUMINAIRE, ARM LENGTH 36' AND 36'    |                            |                            | 
  0325 0649 31211                1.000 EA |   26100.00000      26100.00|   28000.00000      28000.00|   27196.56000       27196.56 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 36-46                    |                            |                            | 
  0330 0650 51311                5.000 AS |    1020.00000       5100.00|    1100.00000       5500.00|    1063.80000        5319.00 
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            | 
  STANDARD                                |                            |                            | 
  0335 0650 51511                3.000 AS |    1550.00000       4650.00|    1600.00000       4800.00|    1617.84000        4853.52 
  TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, |                            |                            | 
  STANDARD                                |                            |                            | 
  0340 0653191                   4.000 AS |     550.00000       2200.00|     590.00000       2360.00|     570.24000        2280.96 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 1 DIRECTION                       |                            |                            | 
  0345 0653192                   2.000 AS |    1100.00000       2200.00|    1150.00000       2300.00|    1117.80000        2235.60 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 2 DIRECTIONS                      |                            |                            | 
  0350 0659107                   2.000 EA |     990.00000       1980.00|    1050.00000       2100.00|    1026.00000        2052.00 
  SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM  |                            |                            | 
  PEDESTAL                                |                            |                            | 
  0355 0660  1110                7.000 EA |     235.00000       1645.00|     250.00000       1750.00|     246.24000        1723.68 
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 10   |                            |                            | 
  0360 0660  2106                8.000 AS |     415.00000       3320.00|     444.00000       3552.00|     432.00000        3456.00 
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0365 0665 11                   8.000 EA |     175.00000       1400.00|     190.00000       1520.00|     181.44000        1451.52 
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            | 
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            | 
  STATION & SIGN                          |                            |                            | 
  0370 0670  5110                1.000 AS |   20700.00000      20700.00|   22000.00000      22000.00|   21592.44000       21592.44 
  TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA  |                            |                            | 
  0375 0690100                   1.000 PI |    2330.00000       2330.00|    2500.00000       2500.00|    2430.00000        2430.00 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
  0380 0700 48 19                4.000 EA |     505.00000       2020.00|     540.00000       2160.00|     524.88000        2099.52 
  SIGN PANELS, F & I, 16 - 100            |                            |                            | 
          SECTION 0003 TOTALS             |             $    111,890.11|             $    119,232.63|              $    116,359.22 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0004  UTILITIES 
                                          |                            |                            | 
  0385 0121 70                 498.000 CY |      86.00000      42828.00|      78.00000      38844.00|     105.24000       52409.52 
  FLOWABLE FILL                           |                            |                            | 
  0390 0425  5  1                7.000 EA |     825.00000       5775.00|     620.00000       4340.00|     668.91000        4682.37 
  MANHOLE, ADJUST, UTILITIES              |                            |                            | 
  0395 0425  6                   3.000 EA |     400.00000       1200.00|     810.00000       2430.00|     390.20000        1170.60 
  VALVE BOXES, ADJUST                     |                            |                            | 
  0400 0999 25                       LUMP |   18850.00000      18850.00|   18850.00000      18850.00|   18850.00000       18850.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42478625601 Local Funds Only            |                            |                            | 
  0405 1050 11223              567.000 LF |      67.00000      37989.00|      49.00000      27783.00|      68.40000       38782.80 
  UTILITY PIPE, F&I, PVC, WATER / SEWER,  |                            |                            | 
  5 - 7.9"                                |                            |                            | 
  0410 1050 11224              286.000 LF |     220.00000      62920.00|     115.00000      32890.00|     116.37000       33281.82 
  UTILITY PIPE, F&I, PVC, WATER / SEWER,  |                            |                            | 
  8 -19.9"                                |                            |                            | 
  0415 1050 11321              498.000 LF |      27.00000      13446.00|      14.00000       6972.00|      37.37000       18610.26 
  UTILITY PIPE, F&I, PE, WATER / SEWER, 0 |                            |                            | 
  - 1.9"                                  |                            |                            | 
  0420 1050 11425               80.000 LF |     645.00000      51600.00|     645.00000      51600.00|     531.87000       42549.60 
  UTILITY PIPE, F&I, DI/CI, WATER / SEWER |                            |                            | 
  20 - 49.9"                              |                            |                            | 
  0425 1050 16003              588.000 LF |      11.00000       6468.00|      14.00000       8232.00|      53.58000       31505.04 
  UTILITY PIPE,REMOVE & DISPOSE,  5-7.9"  |                            |                            | 
  0430 1050 16004             1080.000 LF |       5.00000       5400.00|      13.00000      14040.00|      17.34000       18727.20 
  UTILITY PIPE,REMOVE & DISPOSE,  8-19.9" |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0435 1050 18000               19.000 EA |     430.00000       8170.00|     417.00000       7923.00|      36.97000         702.43 
  UTILITY PIPE,PLUG & PLACE OUT OF        |                            |                            | 
  SERVICE, CAP FOR UP TO 4" DIAMETER PIPE |                            |                            | 
  0440 1055 11414               28.000 EA |     950.00000      26600.00|     700.00000      19600.00|    1206.66000       33786.48 
  UTILITY FITTINGS, F&I, DI/CI, ELBOW,  8 |                            |                            | 
  - 19.9"                                 |                            |                            | 
  0445 1055 11424                5.000 EA |    1185.00000       5925.00|     728.00000       3640.00|    1695.07000        8475.35 
  UTILITY FITTINGS, F&I, DI/CI, TEE,  8 - |                            |                            | 
  19.9"                                   |                            |                            | 
  0450 1055 11434                3.000 EA |     960.00000       2880.00|     417.00000       1251.00|    1119.53000        3358.59 
  UTILITY FITTINGS, F&I, DI/CI, REDUCER,  |                            |                            | 
  8 - 19.9"                               |                            |                            | 
  0455 1055 11435                1.000 EA |    6300.00000       6300.00|    3900.00000       3900.00|    6673.51000        6673.51 
  UTILITY FITTINGS, F&I, DI/CI, REDUCER,  |                            |                            | 
  20 - 49.9"                              |                            |                            | 
  0460 1055 11454                5.000 EA |     215.00000       1075.00|     540.00000       2700.00|     567.90000        2839.50 
  UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, |                            |                            | 
  8 - 19.9"                               |                            |                            | 
  0465 1080 11103               19.000 EA |    1300.00000      24700.00|     590.00000      11210.00|    1417.67000       26935.73 
  UTILITY FIXTURES,  F&I, 0 - 1.9",       |                            |                            | 
  TAPPING SADDLE / SLEEVE                 |                            |                            | 
  0470 1080 11104               19.000 EA |     130.00000       2470.00|     140.00000       2660.00|     294.73000        5599.87 
  UTILITY FIXTURES,  F&I, 0 - 1.9", VALVE |                            |                            | 
  ASSEMBLY                                |                            |                            | 
  0475 1080 11304                1.000 EA |     800.00000        800.00|    1150.00000       1150.00|    1184.53000        1184.53 
  UTILITY FIXTURES,  F&I, 5.0 - 7.9",     |                            |                            | 
  VALVE ASSEMBLY                          |                            |                            | 
  0480 1080 11309                5.000 EA |      86.00000        430.00|     110.00000        550.00|     545.88000        2729.40 
  UTILITY FIXTURES,  F&I, 5-7.9",         |                            |                            | 
  MECHANICAL JOINT RESTRAINT              |                            |                            | 
  0485 1080 11403                4.000 EA |    2900.00000      11600.00|    4600.00000      18400.00|    4647.13000       18588.52 
  UTILITY FIXTURES,  F&I, 8.0-19.9",      |                            |                            | 
  TAPPING SADDLE/SLEEVE                   |                            |                            | 
  0490 1080 11404                4.000 EA |    2130.00000       8520.00|    2777.00000      11108.00|    3047.27000       12189.08 
  UTILITY FIXTURES,  F&I, 8.0-19.9",      |                            |                            | 
  VALVE ASSEMBLY                          |                            |                            | 
  0495 1080 11409               36.000 EA |     332.00000      11952.00|     329.00000      11844.00|     564.28000       20314.08 
  UTILITY FIXTURES,  F&I, 8-19.9",        |                            |                            | 
  MECHANICAL JOINT RESTRAINT              |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q17           LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |PETTICOAT-SCHMITT CIVIL CON |BAKER INFRASTRUCTURE GROUP  |CALLAWAY CONTRACTING INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0500 1080 11504                3.000 EA |   27200.00000      81600.00|   32000.00000      96000.00|   42079.36000      126238.08 
  UTILITY FIXTURES, F&I, 20-49.9",  VALVE |                            |                            | 
  ASSEMBLY                                |                            |                            | 
  0505 1080 13101               19.000 EA |     695.00000      13205.00|     365.00000       6935.00|     504.71000        9589.49 
  UTILITY FIXTURES,  INSTALL, 0 - 1.9",   |                            |                            | 
  VALVE/METER BOX                         |                            |                            | 
  0510 1644136 08                4.000 EA |    3170.00000      12680.00|    3200.00000      12800.00|    3460.35000       13841.40 
  FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2   |                            |                            | 
  HOSE, 1PUMPER, 6"                       |                            |                            | 
  0515 1644900                   3.000 EA |     700.00000       2100.00|     770.00000       2310.00|     780.39000        2341.17 
  FIRE HYDRANT, REMOVE                    |                            |                            | 
          SECTION 0004 TOTALS             |             $    467,483.00|             $    419,962.00|              $    555,956.42 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,750,540.91|             $  1,838,793.33|              $  2,046,233.23 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 
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     CALL ORDER    : 012                    PROPOSAL ID  : E2Q24-R0   PROPOSAL DESC : 
     LETTING DATE  : 12/14/11  2:00 P.M.    DISTRICT     : 02         Removal and replacement of concrete structures, inlet tops, 
     SET-ASIDE     :                        U/R CODE     :            sidewalks, curb and gutter, ditch pavement, etc. as listed 
     CONTRACT TIME :  365      CALENDAR DAYS                          in the bid items within the State maintained right of ways. 
                                                                      MAXIMUM LIMITING AMOUNT - $145,000.00.  RENEWAL OPTION. 
                                                                      EXPEDITE DISKETTE BIDDING OR BID EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 41021317272  (*)       F.A. NO.     :  N/A         COUNTIES  : ALACHUA 
                     41021327248                            N/A                     BRADFORD 
     LOCAL NAME    : GAINSVILLE MAINT.                                  ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT CONTRACTS      PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |THUNDERHOLE, INC.           |EVANS CONTRACTING SERVICES, |R.J.P. ENTERPRISES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) 
                                          |                            |                            | 
  0005 0120  1                  35.000 CY |       5.00000        175.00|      25.00000        875.00|      30.00000        1050.00 
  REGULAR EXCAVATION                      |                            |                            | 
  0010 0120  2  2               35.000 CY |      25.00000        875.00|      25.00000        875.00|      28.00000         980.00 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0015 0425  1905               15.000 EA |    1200.00000      18000.00|     800.00000      12000.00|     950.00000       14250.00 
  INLETS, SPECIAL, PARTIAL                |                            |                            | 
  0020 0425  2110                2.000 EA |    1200.00000       2400.00|     500.00000       1000.00|     800.00000        1600.00 
  MANHOLES, REPAIR                        |                            |                            | 
  0025 0425  5                   2.000 EA |    1200.00000       2400.00|     500.00000       1000.00|     450.00000         900.00 
  MANHOLE, ADJUST                         |                            |                            | 
  0030 0430982123               15.000 EA |     300.00000       4500.00|     200.00000       3000.00|     500.00000        7500.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  15" CD                                  |                            |                            | 
  0035 0430982125               25.000 EA |     300.00000       7500.00|     800.00000      20000.00|     600.00000       15000.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" CD                                  |                            |                            | 
  0040 0430982129               14.000 EA |     300.00000       4200.00|     800.00000      11200.00|     725.00000       10150.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  24" CD                                  |                            |                            | 
  0045 0430982133                6.000 EA |     300.00000       1800.00|     200.00000       1200.00|     885.00000        5310.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  30" CD                                  |                            |                            | 
  0050 0430982138               10.000 EA |     300.00000       3000.00|    1200.00000      12000.00|    1200.00000       12000.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  36" CD                                  |                            |                            | 
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         CALL ORDER: 012          PROPOSAL ID: E2Q24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |THUNDERHOLE, INC.           |EVANS CONTRACTING SERVICES, |R.J.P. ENTERPRISES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0430982140                2.000 EA |     300.00000        600.00|     200.00000        400.00|    1525.00000        3050.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  42" CD                                  |                            |                            | 
  0060 0430982141                2.000 EA |     300.00000        600.00|    1200.00000       2400.00|    2100.00000        4200.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  48" CD                                  |                            |                            | 
  0065 0430982142                2.000 EA |     500.00000       1000.00|     200.00000        400.00|    2500.00000        5000.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  54" CD                                  |                            |                            | 
  0070 0430982143                2.000 EA |     500.00000       1000.00|     200.00000        400.00|    2850.00000        5700.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  60" CD                                  |                            |                            | 
  0075 0520  1  7              102.000 LF |      42.00000       4284.00|      15.00000       1530.00|      24.00000        2448.00 
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            | 
  0080 0520  1 10               48.000 LF |      21.00000       1008.00|      18.00000        864.00|      18.00000         864.00 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0085 0520  2  4                5.000 LF |      15.00000         75.00|      22.00000        110.00|      18.00000          90.00 
  CONCRETE CURB, TYPE D                   |                            |                            | 
  0090 0520  5 41               10.000 LF |      46.00000        460.00|      50.00000        500.00|      32.00000         320.00 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' |                            |                            | 
  WIDE                                    |                            |                            | 
  0095 0520  5 42               10.000 LF |      70.00000        700.00|      50.00000        500.00|      35.00000         350.00 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' |                            |                            | 
  WIDE                                    |                            |                            | 
  0100 0520  5 46               10.000 LF |     105.00000       1050.00|      50.00000        500.00|      40.00000         400.00 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 8. |                            |                            | 
  5' WIDE                                 |                            |                            | 
  0105 0522  1                  25.000 SY |      19.00000        475.00|      30.00000        750.00|      38.00000         950.00 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0110 0522  2                  25.000 SY |      21.00000        525.00|      36.00000        900.00|      42.00000        1050.00 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0115 0524  1  4              397.000 SY |      75.00000      29775.00|      36.00000      14292.00|      42.00000       16674.00 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  6"                                      |                            |                            | 
  0120 0524  1 49              224.000 SY |      80.00000      17920.00|     100.00000      22400.00|      48.00000       10752.00 
  CONCRETE DITCH PAVEMENT,  6", REINFORCE |                            |                            | 
  0125 0547 70  1               10.000 SY |     100.00000       1000.00|      80.00000        800.00|     225.00000        2250.00 
  RIPRAP FABRIC-FORMED CONCRETE, 8"       |                            |                            | 
  FILTER POINTS                           |                            |                            | 
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         CALL ORDER: 012          PROPOSAL ID: E2Q24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |THUNDERHOLE, INC.           |EVANS CONTRACTING SERVICES, |R.J.P. ENTERPRISES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0130 E522 74                   5.000 EA |     500.00000       2500.00|    2000.00000      10000.00|     900.00000        4500.00 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $    107,822.00|             $    119,896.00|              $    127,338.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    107,822.00|             $    119,896.00|              $    127,338.00 
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         CALL ORDER: 012          PROPOSAL ID: E2Q24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |GRADING & BUSH HOG SERVICES |LAS CONTRACTING CORP        |ENVIRONMENTAL INNOVATIONS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) 
                                          |                            |                            | 
  0005 0120  1                  35.000 CY |      10.00000        350.00|      35.00000       1225.00|      12.50000         437.50 
  REGULAR EXCAVATION                      |                            |                            | 
  0010 0120  2  2               35.000 CY |      18.00000        630.00|      30.00000       1050.00|      26.75000         936.25 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0015 0425  1905               15.000 EA |    1500.00000      22500.00|    1200.00000      18000.00|    1672.80000       25092.00 
  INLETS, SPECIAL, PARTIAL                |                            |                            | 
  0020 0425  2110                2.000 EA |    1000.00000       2000.00|     500.00000       1000.00|     725.00000        1450.00 
  MANHOLES, REPAIR                        |                            |                            | 
  0025 0425  5                   2.000 EA |     750.00000       1500.00|     200.00000        400.00|     475.50000         951.00 
  MANHOLE, ADJUST                         |                            |                            | 
  0030 0430982123               15.000 EA |     499.00000       7485.00|     450.00000       6750.00|     275.50000        4132.50 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  15" CD                                  |                            |                            | 
  0035 0430982125               25.000 EA |     649.00000      16225.00|     550.00000      13750.00|     315.80000        7895.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" CD                                  |                            |                            | 
  0040 0430982129               14.000 EA |     649.00000       9086.00|     700.00000       9800.00|     395.00000        5530.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  24" CD                                  |                            |                            | 
  0045 0430982133                6.000 EA |     800.00000       4800.00|     950.00000       5700.00|    1375.50000        8253.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  30" CD                                  |                            |                            | 
  0050 0430982138               10.000 EA |     850.00000       8500.00|    1200.00000      12000.00|    1930.00000       19300.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  36" CD                                  |                            |                            | 
  0055 0430982140                2.000 EA |     925.00000       1850.00|    1450.00000       2900.00|    2736.80000        5473.60 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  42" CD                                  |                            |                            | 
  0060 0430982141                2.000 EA |    1099.00000       2198.00|    1700.00000       3400.00|    3467.80000        6935.60 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  48" CD                                  |                            |                            | 
  0065 0430982142                2.000 EA |    1150.00000       2300.00|    2000.00000       4000.00|    4390.75000        8781.50 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  54" CD                                  |                            |                            | 
  0070 0430982143                2.000 EA |    1275.00000       2550.00|    2400.00000       4800.00|    5790.80000       11581.60 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  60" CD                                  |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/10/12 
                                                         TABULATION OF BIDS                                PAGE : 012 -6 
 
         CALL ORDER: 012          PROPOSAL ID: E2Q24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |GRADING & BUSH HOG SERVICES |LAS CONTRACTING CORP        |ENVIRONMENTAL INNOVATIONS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0075 0520  1  7              102.000 LF |      24.50000       2499.00|      24.00000       2448.00|      24.60000        2509.20 
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            | 
  0080 0520  1 10               48.000 LF |      25.00000       1200.00|      24.00000       1152.00|      36.40000        1747.20 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0085 0520  2  4                5.000 LF |      28.00000        140.00|      24.00000        120.00|      47.50000         237.50 
  CONCRETE CURB, TYPE D                   |                            |                            | 
  0090 0520  5 41               10.000 LF |      38.50000        385.00|      89.00000        890.00|      26.00000         260.00 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' |                            |                            | 
  WIDE                                    |                            |                            | 
  0095 0520  5 42               10.000 LF |      55.00000        550.00|     109.00000       1090.00|      35.00000         350.00 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' |                            |                            | 
  WIDE                                    |                            |                            | 
  0100 0520  5 46               10.000 LF |      74.50000        745.00|     129.00000       1290.00|      61.00000         610.00 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 8. |                            |                            | 
  5' WIDE                                 |                            |                            | 
  0105 0522  1                  25.000 SY |      45.00000       1125.00|      38.00000        950.00|      32.00000         800.00 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0110 0522  2                  25.000 SY |      52.00000       1300.00|      48.00000       1200.00|      42.00000        1050.00 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0115 0524  1  4              397.000 SY |      58.00000      23026.00|      59.00000      23423.00|      38.00000       15086.00 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  6"                                      |                            |                            | 
  0120 0524  1 49              224.000 SY |      65.00000      14560.00|      64.00000      14336.00|      39.75000        8904.00 
  CONCRETE DITCH PAVEMENT,  6", REINFORCE |                            |                            | 
  0125 0547 70  1               10.000 SY |     150.00000       1500.00|     129.00000       1290.00|     110.75000        1107.50 
  RIPRAP FABRIC-FORMED CONCRETE, 8"       |                            |                            | 
  FILTER POINTS                           |                            |                            | 
  0130 E522 74                   5.000 EA |     900.00000       4500.00|     950.00000       4750.00|     675.90000        3379.50 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $    133,504.00|             $    137,714.00|              $    142,790.45 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    133,504.00|             $    137,714.00|              $    142,790.45 
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         CALL ORDER: 012          PROPOSAL ID: E2Q24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   7  )                    |(   8   )                   |(      ) 
                                          |LMW CONSTRUCTION INC.       |COXWELL, J.B. CONTRACTING,  | 
  LINE NO / ITEM CODE / ALT               |  NON RESPONSIVE            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) 
                                          |                            |                            | 
  0005 0120  1                  35.000 CY |      45.00000       1575.00|      14.05000        491.75| 
  REGULAR EXCAVATION                      |                            |                            | 
  0010 0120  2  2               35.000 CY |      45.00000       1575.00|      20.80000        728.00| 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0015 0425  1905               15.000 EA |    4800.00000      72000.00|    2068.64000      31029.60| 
  INLETS, SPECIAL, PARTIAL                |                            |                            | 
  0020 0425  2110                2.000 EA |    1500.00000       3000.00|    3423.11000       6846.22| 
  MANHOLES, REPAIR                        |                            |                            | 
  0025 0425  5                   2.000 EA |     850.00000       1700.00|     800.00000       1600.00| 
  MANHOLE, ADJUST                         |                            |                            | 
  0030 0430982123               15.000 EA |     550.00000       8250.00|    1474.33000      22114.95| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  15" CD                                  |                            |                            | 
  0035 0430982125               25.000 EA |     550.00000      13750.00|    1740.64000      43516.00| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" CD                                  |                            |                            | 
  0040 0430982129               14.000 EA |     550.00000       7700.00|    1939.40000      27151.60| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  24" CD                                  |                            |                            | 
  0045 0430982133                6.000 EA |    1250.00000       7500.00|    3208.40000      19250.40| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  30" CD                                  |                            |                            | 
  0050 0430982138               10.000 EA |    1450.00000      14500.00|    4033.47000      40334.70| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  36" CD                                  |                            |                            | 
  0055 0430982140                2.000 EA |    1700.00000       3400.00|    4580.02000       9160.04| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  42" CD                                  |                            |                            | 
  0060 0430982141                2.000 EA |    1750.00000       3500.00|    4935.50000       9871.00| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  48" CD                                  |                            |                            | 
  0065 0430982142                2.000 EA |    1850.00000       3700.00|    6958.63000      13917.26| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  54" CD                                  |                            |                            | 
  0070 0430982143                2.000 EA |    2000.00000       4000.00|    8231.56000      16463.12| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  60" CD                                  |                            |                            | 
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         CALL ORDER: 012          PROPOSAL ID: E2Q24-R0        LETTING DATE: 12/14/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   7  )                    |(   8   )                   |(      ) 
                                          |LMW CONSTRUCTION INC.       |COXWELL, J.B. CONTRACTING,  | 
  LINE NO / ITEM CODE / ALT               |  NON RESPONSIVE            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0075 0520  1  7              102.000 LF |      42.00000       4284.00|      23.13000       2359.26| 
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            | 
  0080 0520  1 10               48.000 LF |      42.00000       2016.00|      39.83000       1911.84| 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0085 0520  2  4                5.000 LF |      35.00000        175.00|      78.89000        394.45| 
  CONCRETE CURB, TYPE D                   |                            |                            | 
  0090 0520  5 41               10.000 LF |     370.00000       3700.00|      88.47000        884.70| 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' |                            |                            | 
  WIDE                                    |                            |                            | 
  0095 0520  5 42               10.000 LF |     385.00000       3850.00|      95.30000        953.00| 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' |                            |                            | 
  WIDE                                    |                            |                            | 
  0100 0520  5 46               10.000 LF |     395.00000       3950.00|     104.01000       1040.10| 
  TRAFFIC SEPARATOR CONCRETE- TYPE IV, 8. |                            |                            | 
  5' WIDE                                 |                            |                            | 
  0105 0522  1                  25.000 SY |      50.00000       1250.00|      48.49000       1212.25| 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0110 0522  2                  25.000 SY |      75.00000       1875.00|      57.56000       1439.00| 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0115 0524  1  4              397.000 SY |      55.00000      21835.00|      59.07000      23450.79| 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  6"                                      |                            |                            | 
  0120 0524  1 49              224.000 SY |      58.00000      12992.00|      65.87000      14754.88| 
  CONCRETE DITCH PAVEMENT,  6", REINFORCE |                            |                            | 
  0125 0547 70  1               10.000 SY |     210.00000       2100.00|     235.12000       2351.20| 
  RIPRAP FABRIC-FORMED CONCRETE, 8"       |                            |                            | 
  FILTER POINTS                           |                            |                            | 
  0130 E522 74                   5.000 EA |    1500.00000       7500.00|     393.07000       1965.35| 
  CURB RAMP (RETROFIT)                    |                            |                            | 
          SECTION 0001 TOTALS             |             $    211,677.00|             $    295,191.46|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    211,677.00|             $    295,191.46|              $          0.00 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     01/10/12 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JANUARY 10, 2012 AT 4:15 P.M. ENDS JANUARY 13, 2012 AT 5:00 P.M. 


