
                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 002 -2 
 
     CALL ORDER    : 002                    PROPOSAL ID  : E2P30      PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Supply labor, materials, equipment and incidentals to rework 
     SET-ASIDE     :                        U/R CODE     :            non-paved shoulders by adding suitable materials, removal of 
     CONTRACT TIME :  365      CALENDAR DAYS                          excess materials, seeding, haying and watering to restore 
                                                                      the roadside to the desired typical section for proper 
                                                                      drainage, protection of pavement edge, and to provide a safe 
                                                                      recovery on SR 10/US 90. 
 
     FINPROJ(S)    : 41021517257  (*)       F.A. NO.     :  N/A         COUNTIES  : MADISON 
 
     LOCAL NAME    : PERRY MAINT                                        ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |PEAVY & SON CONSTRUCTION CO |MERRELL'S GRADE-ALL, INC.   |ANDERSON COLUMBIA CO., INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REWORK NONPAVE SHOULDER (AC) 
                                          |                            |                            | 
  0005 E577 70              212338.000 SY |       1.07000     227201.66|       1.14000     242065.32|       1.30000      276039.40 
  SHOULDER REWORK                         |                            |                            | 
          SECTION 0001 TOTALS             |             $    227,201.66|             $    242,065.32|              $    276,039.40 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    227,201.66|             $    242,065.32|              $    276,039.40 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 002 -3 
 
         CALL ORDER: 002          PROPOSAL ID: E2P30           LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |THUNDERHOLE, INC.           |W.W. ENGINEERING, INC.      |ROGAR MANAGEMENT & CONSULTING O 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REWORK NONPAVE SHOULDER (AC) 
                                          |                            |                            | 
  0005 E577 70              212338.000 SY |       1.42900     303431.00|       1.45000     307890.10|       1.46000      310013.48 
  SHOULDER REWORK                         |                            |                            | 
          SECTION 0001 TOTALS             |             $    303,431.00|             $    307,890.10|              $    310,013.48 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    303,431.00|             $    307,890.10|              $    310,013.48 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 002 -4 
 
         CALL ORDER: 002          PROPOSAL ID: E2P30           LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   7  )                    |(   8   )                   |(   9  ) 
                                          |WALKER, ART CONSTRUCTION, I |EVANS CONTRACTING SERVICES, |R.J.P. ENTERPRISES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REWORK NONPAVE SHOULDER (AC) 
                                          |                            |                            | 
  0005 E577 70              212338.000 SY |       1.50000     318507.00|       1.65000     350357.70|       1.90000      403442.20 
  SHOULDER REWORK                         |                            |                            | 
          SECTION 0001 TOTALS             |             $    318,507.00|             $    350,357.70|              $    403,442.20 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    318,507.00|             $    350,357.70|              $    403,442.20 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 003 -2 
 
     CALL ORDER    : 003                    PROPOSAL ID  : E2P32-R0   PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Furnish, install, maintain and remove traffic control 
     SET-ASIDE     :                        U/R CODE     :            devices and services for maintenance of traffic for various 
     CONTRACT TIME :  365      CALENDAR DAYS                          maintenance activities in the Perry Maintenance area.  This 
                                                                      shall include Taylor, Lafayette and Madison County primary 
                                                                      roads and Interstate 10 in Madison County. 
 
     FINPROJ(S)    : 41021517258  (*)       F.A. NO.     :  N/A         COUNTIES  : MADISON         TAYLOR 
                     41021527217                            N/A                     LAFAYETTE 
     LOCAL NAME    : PERRY MAINT                                        ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HIGHWAY TECHNOLOGIES, INC.  |BOB'S BARRICADES, INC.      |ACME BARRICADES, L.C. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  MISCELLANEOUS ROUTINE MAINTENANCE (MH) 
                                          |                            |                            | 
  0005 0102 60                 210.000 ED |       0.25000         52.50|       0.50000        105.00|       0.24000          50.40 
  WORK ZONE SIGN                          |                            |                            | 
  0010 0102 60                1220.000 ED |       0.25000        305.00|       0.50000        610.00|       0.24000         292.80 
  WORK ZONE SIGN                          |                            |                            | 
  0015 0102 76                  25.000 ED |       8.00000        200.00|      10.00000        250.00|     150.00000        3750.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0020 0102 99                  21.000 ED |      18.00000        378.00|      20.00000        420.00|      30.00000         630.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0025 E101  1  1              143.000 LO |     200.00000      28600.00|     400.00000      57200.00|     250.00000       35750.00 
  MOBILIZATION                            |                            |                            | 
  0030 E102 74  9            10760.000 ED |       0.11000       1183.60|       0.25000       2690.00|       0.04000         430.40 
  TRAFFIC CONES                           |                            |                            | 
  0035 E102 97  2              128.000 HR |      40.00000       5120.00|      75.00000       9600.00|      70.00000        8960.00 
  TRUCK MOUNTED ATTENUATOR (WITH OPERATOR |                            |                            | 
  0040 E999  1  2             2832.000 HR |      29.00000      82128.00|      20.00000      56640.00|      29.00000       82128.00 
  SKILLED LABOR (REGULAR TIME)            |                            |                            | 
          SECTION 0001 TOTALS             |             $    117,967.10|             $    127,515.00|              $    131,991.60 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    117,967.10|             $    127,515.00|              $    131,991.60 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 003 -3 
 
         CALL ORDER: 003          PROPOSAL ID: E2P32-R0        LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |TRAFFIC CONTROL PRODUCTS OF |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  MISCELLANEOUS ROUTINE MAINTENANCE (MH) 
                                          |                            |                            | 
  0005 0102 60                 210.000 ED |       1.00000        210.00|                            | 
  WORK ZONE SIGN                          |                            |                            | 
  0010 0102 60                1220.000 ED |       1.00000       1220.00|                            | 
  WORK ZONE SIGN                          |                            |                            | 
  0015 0102 76                  25.000 ED |      20.00000        500.00|                            | 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0020 0102 99                  21.000 ED |      40.00000        840.00|                            | 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0025 E101  1  1              143.000 LO |     595.00000      85085.00|                            | 
  MOBILIZATION                            |                            |                            | 
  0030 E102 74  9            10760.000 ED |       0.45000       4842.00|                            | 
  TRAFFIC CONES                           |                            |                            | 
  0035 E102 97  2              128.000 HR |      55.00000       7040.00|                            | 
  TRUCK MOUNTED ATTENUATOR (WITH OPERATOR |                            |                            | 
  0040 E999  1  2             2832.000 HR |      23.00000      65136.00|                            | 
  SKILLED LABOR (REGULAR TIME)            |                            |                            | 
          SECTION 0001 TOTALS             |             $    164,873.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    164,873.00|             $          0.00|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 007 -2 
 
     CALL ORDER    : 007                    PROPOSAL ID  : E2P34      PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Supply all labor, equipment and incidentals to remove and 
     SET-ASIDE     :                        U/R CODE     :            replace the existing storm drain inlet on the Southeast 
     CONTRACT TIME :   45      CALENDAR DAYS                          corner or SR 55/US 221 and SR 10/US 90 located in the town 
                                                                      of Greenville (Madison County). This work also includes 
                                                                      placing a pipe liner into the existing cross drain pipe, 
                                                                      adding a mitered-end section, replacing sidewalk, curb and 
                                                                      gutter, curb ramp with Detectable Warning Pad and sodding. 
                                                                      EXPEDITE DISKETTE BIDDING OR BID EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 41021517260  (*)       F.A. NO.     :  N/A         COUNTIES  : MADISON 
 
     LOCAL NAME    : PERRY MAINT                                        ROAD NAME : 
     PROJ LIMITS   : ROUTINE MAINT. CONTRACTS     PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |W.W. ENGINEERING, INC.      |DIXIE PAVING & GRADING, INC |R & E SITE DEVELOPMENT, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) 
                                          |                            |                            | 
  0005 0101  1                       LUMP |    2500.00000       2500.00|    4000.00000       4000.00|    1800.00000        1800.00 
  MOBILIZATION                            |                            |                            | 
  0010 0102  1                   1.000 LS |    1500.00000       1500.00|    2500.00000       2500.00|    2400.00000        2400.00 
  MAINTENANCE OF TRAFFIC                  |                            |                            | 
  0015 0104 10  3               20.000 LF |      10.00000        200.00|       5.00000        100.00|       5.00000         100.00 
  SEDIMENT BARRIER                        |                            |                            | 
  0020 0110  4                  27.000 SY |      20.00000        540.00|      25.00000        675.00|      17.78000         480.06 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0025 0121 70                  10.000 CY |     195.00000       1950.00|     160.00000       1600.00|     180.00000        1800.00 
  FLOWABLE FILL                           |                            |                            | 
  0030 0162  1 11               50.000 SY |      13.50000        675.00|       5.00000        250.00|      24.00000        1200.00 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0035 0425  1411                1.000 EA |    2450.00000       2450.00|    8600.00000       8600.00|    7660.00000        7660.00 
  INLETS, CURB TYPE J-1, <10'             |                            |                            | 
  0040 0430984125                1.000 EA |     525.00000        525.00|     500.00000        500.00|     600.00000         600.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" SD                                  |                            |                            | 
  0045 0431  1  1               72.000 LF |     130.00000       9360.00|     120.00000       8640.00|     137.50000        9900.00 
  PIPE LINER, OPTIONAL MATERIAL, 0-24"    |                            |                            | 
  0050 0520  1 10               22.000 LF |      23.50000        517.00|      30.00000        660.00|      32.73000         720.06 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 007 -3 
 
         CALL ORDER: 007          PROPOSAL ID: E2P34           LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |W.W. ENGINEERING, INC.      |DIXIE PAVING & GRADING, INC |R & E SITE DEVELOPMENT, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0522  1                  20.000 SY |      32.00000        640.00|      45.00000        900.00|     123.00000        2460.00 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0060 E575  1  6               50.000 SY |       8.00000        400.00|       4.00000        200.00|      12.00000         600.00 
  SODDING (BERMUDA)                       |                            |                            | 
          SECTION 0001 TOTALS             |             $     21,257.00|             $     28,625.00|              $     29,720.12 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     21,257.00|             $     28,625.00|              $     29,720.12 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 007 -4 
 
         CALL ORDER: 007          PROPOSAL ID: E2P34           LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |EVANS CONTRACTING SERVICES, |R.J.P. ENTERPRISES, INC.    | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) 
                                          |                            |                            | 
  0005 0101  1                       LUMP |      50.00000         50.00|   14421.00000      14421.00| 
  MOBILIZATION                            |                            |                            | 
  0010 0102  1                   1.000 LS |      50.00000         50.00|    4840.00000       4840.00| 
  MAINTENANCE OF TRAFFIC                  |                            |                            | 
  0015 0104 10  3               20.000 LF |       5.00000        100.00|       4.00000         80.00| 
  SEDIMENT BARRIER                        |                            |                            | 
  0020 0110  4                  27.000 SY |      50.00000       1350.00|      35.00000        945.00| 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0025 0121 70                  10.000 CY |     500.00000       5000.00|     263.00000       2630.00| 
  FLOWABLE FILL                           |                            |                            | 
  0030 0162  1 11               50.000 SY |       2.25000        112.50|       3.00000        150.00| 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0035 0425  1411                1.000 EA |   15000.00000      15000.00|    7013.00000       7013.00| 
  INLETS, CURB TYPE J-1, <10'             |                            |                            | 
  0040 0430984125                1.000 EA |    1000.00000       1000.00|     738.00000        738.00| 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" SD                                  |                            |                            | 
  0045 0431  1  1               72.000 LF |     160.00000      11520.00|     145.00000      10440.00| 
  PIPE LINER, OPTIONAL MATERIAL, 0-24"    |                            |                            | 
  0050 0520  1 10               22.000 LF |      30.00000        660.00|      19.00000        418.00| 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0055 0522  1                  20.000 SY |      30.00000        600.00|      27.00000        540.00| 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0060 E575  1  6               50.000 SY |       2.75000        137.50|       4.50000        225.00| 
  SODDING (BERMUDA)                       |                            |                            | 
          SECTION 0001 TOTALS             |             $     35,580.00|             $     42,440.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     35,580.00|             $     42,440.00|              $          0.00 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 001 -2 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2P48-R0   PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Routine mechanized road/bridge sweeping to clean and remove 
     SET-ASIDE     :                        U/R CODE     :            debris on primary and interstate roads in the Lake City 
     CONTRACT TIME :  365      CALENDAR DAYS                          Maintenance Area. RENEWAL OPTION. 
 
     FINPROJ(S)    : 41021227256            F.A. NO.     :  N/A         COUNTIES  : BAKER           COLUMBIA 
                     41021237205  (*)                       N/A                     HAMILTON        SUWANNEE 
     LOCAL NAME    : LAKE CITY MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : ROUNTINE CONTRACT PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |ALL SEASONS LANDSCAPE CONTR |STAR CLEANING USA, INC.     | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROAD SWEEPING (MECHANICAL) (CM) 
                                          |                            |                            | 
  0005 E110 31                3333.000 PM |      39.00000     129987.00|      65.12000     217044.96| 
  SWEEPING (MECHANICAL)                   |                            |                            | 
          SECTION 0001 TOTALS             |             $    129,987.00|             $    217,044.96|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    129,987.00|             $    217,044.96|              $ 
 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 006 -2 
 
     CALL ORDER    : 006                    PROPOSAL ID  : E2P52      PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Supply materials, equipment, labor and incidentals to mill, 
     SET-ASIDE     :                        U/R CODE     :            place and compact asphalt concrete, replace striping, and 
     CONTRACT TIME :   60      CALENDAR DAYS                          replace RPM’s at areas specified in the contract.  LUMP SUM. 
 
 
     FINPROJ(S)    : 41021237209  (*)       F.A. NO.     :  N/A         COUNTIES  : BAKER 
                                                                                    COLUMBIA 
     LOCAL NAME    : LAKE CITY MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : ROUNTINE CONTRACT PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HIPP, JOHN C., CONSTRUCTION |ANDERSON COLUMBIA CO., INC. |OLDCASTLE SOUTHERN GROUP, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ASPHALT REPAIR (MECHANICAL) (TN) 
                                          |                            |                            | 
  0005 E099 1                        LUMP |  223832.00000     223832.00|  254000.00000     254000.00|  350000.00000      350000.00 
  LUMP SUM                                |                            |                            | 
          SECTION 0001 TOTALS             |             $    223,832.00|             $    254,000.00|              $    350,000.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    223,832.00|             $    254,000.00|              $    350,000.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 004 -2 
 
     CALL ORDER    : 004                    PROPOSAL ID  : E2P53      PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Furnish materials, equipment, labor and incidentals to 
     SET-ASIDE     :                        U/R CODE     :            remove, reconstruct and dispose of concrete sidewalk and 
     CONTRACT TIME :  120      CALENDAR DAYS                          concrete ditch in areas specified by the Department.  A 
                                                                      MANDATORY PREBID CONFERENCE will be held at Lake Jeffery 
                                                                      Operations Complex, Suwannee/Santa Fe Rooms, 710 NW Lake 
                                                                      Jeffery Road, Lake City, FL on October 5, 2011 at 11:00 a.m. 
 
     FINPROJ(S)    : 41021227260  (*)       F.A. NO.     :  N/A         COUNTIES  : COLUMBIA        SUWANNEE 
                     41021237210                            N/A 
     LOCAL NAME    : LAKE CITY MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : INTERSTATE 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |ACCU-KRETE II, INC.         |ROGAR MANAGEMENT & CONSULTI |ODC CONSTRUCTION, LLC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  CONCRETE REPAIR (CY) 
                                          |                            |                            | 
  0005 0522  1                 310.000 SY |      36.00000      11160.00|      29.13000       9030.30|      31.05000        9625.50 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0010 0522  2                 205.000 SY |      45.00000       9225.00|      49.44000      10135.20|      40.50000        8302.50 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0015 0524  1  2             1490.000 SY |      29.25000      43582.50|      39.13000      58303.70|      42.50000       63325.00 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  4"                                      |                            |                            | 
  0020 E575  1                 850.000 SY |       5.00000       4250.00|       0.01000          8.50|       3.95000        3357.50 
  SODDING                                 |                            |                            | 
          SECTION 0001 TOTALS             |             $     68,217.50|             $     77,477.70|              $     84,610.50 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     68,217.50|             $     77,477.70|              $     84,610.50 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 004 -3 
 
         CALL ORDER: 004          PROPOSAL ID: E2P53           LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |TIMMONS CONCRETE, INC.      |R & E SITE DEVELOPMENT, INC |EVANS CONTRACTING SERVICES, INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  CONCRETE REPAIR (CY) 
                                          |                            |                            | 
  0005 0522  1                 310.000 SY |      40.50000      12555.00|      45.29000      14039.90|      45.00000       13950.00 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0010 0522  2                 205.000 SY |      45.00000       9225.00|      54.31000      11133.55|      54.00000       11070.00 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0015 0524  1  2             1490.000 SY |      42.75000      63697.50|      46.65000      69508.50|      68.00000      101320.00 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  4"                                      |                            |                            | 
  0020 E575  1                 850.000 SY |       9.00000       7650.00|       4.20000       3570.00|       2.25000        1912.50 
  SODDING                                 |                            |                            | 
          SECTION 0001 TOTALS             |             $     93,127.50|             $     98,251.95|              $    128,252.50 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     93,127.50|             $     98,251.95|              $    128,252.50 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 005 -2 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E2P54      PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Pruning and trimming trees and brush and small tree removal 
     SET-ASIDE     :                        U/R CODE     :            within the Department’s right-of-way in areas specified in 
     CONTRACT TIME :  160      CALENDAR DAYS                          this contract. A MANDATORY PREBID CONFERENCE will be held at 
                                                                      Lake Jeffery Operations Complex, Suwannee/Santa Fe Rooms, 
                                                                      710 NW Lake Jeffery Road, Lake City, FL on October 5, 2011 
                                                                      at 10:00 a.m. 
 
     FINPROJ(S)    : 41021227261  (*)       F.A. NO.     :  N/A         COUNTIES  : BAKER           COLUMBIA 
                     41021237211                            N/A                     HAMILTON        SUWANNEE 
     LOCAL NAME    : LAKE CITY MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : INTERSTATE 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |VALDEZ, FRANKIE CO., INC.   |CLEAR ZONE MAINTENANCE, INC |EVANS CONTRACTING SERVICES, INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  TREE TRIMMING AND REMOVAL (MH) 
                                          |                            |                            | 
  0005 E580336  4              400.000 PM |     907.00000     362800.00|    1045.62000     418248.00|    1200.00000      480000.00 
  PRUNING AND TRIMMING (TREES AND SHRUBS) |                            |                            | 
          SECTION 0001 TOTALS             |             $    362,800.00|             $    418,248.00|              $    480,000.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    362,800.00|             $    418,248.00|              $    480,000.00 
 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 008 -2 
 
     CALL ORDER    : 008                    PROPOSAL ID  : E2Q22      PROPOSAL DESC : 
     LETTING DATE  : 10/19/11  2:00 P.M.    DISTRICT     : 02         Furnish and install 6'galvanized chain link fence with 3 
     SET-ASIDE     :                        U/R CODE     :            strand barb-wire attachment along both sides of Bridge # 
     CONTRACT TIME :   45      CALENDAR DAYS                          310007 (SR 47 over the Santa-Fe River). Fence shall also be 
                                                                      installed at ends of bridge on top of perpendicular slope 
                                                                      wall. See Design Standard Index 810 for general fence 
                                                                      requirements and Index 802 for barb-wire attachment. Fence 
                                                                      shall be installed similar to the existing fence 
                                                                      installation along Bridge # 290007 (US 27/SR 20 over the 
                                                                      Ichetucknee River). Shop Drawings shall be provided to the 
                                                                      Department for approval prior to fabrication of the fence 
                                                                      being installed.  LUMP SUM. 
 
                                                                      A MANDATORY PREBID CONFERENCE will be held at Lake Jeffery 
                                                                      Operations Complex, Suwannee/Santa Fe Rooms, 710 NW Lake 
                                                                      Jeffery Road, Lake City, FL on October 5, 2011 at 1:30 p.m. 
 
     FINPROJ(S)    : 41021237217  (*)       F.A. NO.     :  N/A         COUNTIES  : COLUMBIA 
 
     LOCAL NAME    : LAKE CITY MAINT.                                   ROAD NAME : 
     PROJ LIMITS   : ROUNTINE CONTRACT PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |COMMERCIAL FENCE CONTRACTOR |T & M LAWN-FENCE SERVICE IN |ALL-RITE FENCE CO INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  FENCE REPAIR (LF) 
                                          |                            |                            | 
  0005 E099 1                        LUMP |   34669.00000      34669.00|   34800.00000      34800.00|   38715.00000       38715.00 
  LUMP SUM                                |                            |                            | 
          SECTION 0001 TOTALS             |             $     34,669.00|             $     34,800.00|              $     38,715.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     34,669.00|             $     34,800.00|              $     38,715.00 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 11/01/11 
                                                         TABULATION OF BIDS                                PAGE : 008 -3 
 
         CALL ORDER: 008          PROPOSAL ID: E2Q22           LETTING DATE: 10/19/11  2:00 P.M.        DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |TIMMONS CONCRETE, INC.      |SMITH INDUSTRIES, INC. D/B/ |SANTA CRUZ CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  FENCE REPAIR (LF) 
                                          |                            |                            | 
  0005 E099 1                        LUMP |   49301.00000      49301.00|   51494.00000      51494.00|   54137.00000       54137.00 
  LUMP SUM                                |                            |                            | 
          SECTION 0001 TOTALS             |             $     49,301.00|             $     51,494.00|              $     54,137.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $     49,301.00|             $     51,494.00|              $     54,137.00 
 
 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     11/01/11 
                                                Professional Services Administrator                DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY.  
POSTING BEGINS NOVEMBER 01, 2011 AT 4:15 P.M. ENDS NOVEMBER 04, 2011 AT 5:00 P.M. 
 


