FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

TABULATION OF BIDS PAGE : 004 -2
CALL ORDER : 004 PROPOSAL ID : E2P18-RO  PROPOSAL DESC :
LETTING DATE : 02/22/12 2:00 P.M. DISTRICT 02 Inspecting and cataloging sections of FDOT storm sewer
SET-ASIDE 4 U/R CODE : systems via video camera, cleaning and desilting storm sewer
CONTRACT TIME : 365 CALENDAR DAYS sections as directed by the Engineer. DEBRIS DISPOSAL PLAN

MUST BE SUBMITTED WITH THE BID. MAXIMUIM LIMITING AMOUNT -
$400,000.00. RENEWAL OPTION. EXPEDITE DISKETTE OR BID
EXPRESS MANDATORY .

FINPROJ(S) : 41021317260 (%) F.A. NO. : N/A COUNTIES : ALACHUA BRADFORD
41021327242 N/A
LOCAL NAME = GAINSVILLE MAINT. ROAD NAME :
PROJ LIMITS  : ROUTINE MAINT CONTRACTS PRIMARY
1IC 1 1C 2 ) 1C 3
IW.W. ENGINEERING, INC. IR.J.P. ENTERPRISES, INC. |REYNOLDS INLINER, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey S
SECTION 0001 CLEAN DRAINAGE STRUCTURES (LF)
| | |
0005 0430 94 1 1250.000 LF | 3.00000 3750.00] 4.00000 5000.00] 4.00000 5000.00
DESILTING PIPE, O - 24" | | |
0010 0430 94 2 1250.000 LF | 5.50000 6875.00] 6.00000 7500.00] 6.00000 7500.00
DESILTING PIPE, 25 - 36" | | |
0015 0430 94 3 1515.000 LF | 8.50000 12877.50] 8.00000 12120.00] 7.00000 10605.00
DESILTING PIPE, 37 - 48" | | |
0020 0430 94 4 1500.000 LF | 10.00000 15000.00] 12.00000 18000.00]| 15.00000 22500.00
DESILTING PIPE, 49 - 60" | | |
0025 0430 94 5 1500.000 LF | 12.50000 18750.00] 15.00000 22500.00] 20.00000 30000.00
DESILTING PIPE, 61" OR GREATER | | |
0030 0430950 50.000 CY | 30.00000 1500.00] 125.00000 6250.00] 125.00000 6250.00
DESILTING CONCRETE BOX CULVERT, | | |
0035 E101 72 5.000 EA | 500.00000 2500.00] 100.00000 500.00] 1500.00000 7500.00
MOBILIZATION (EMERGENCY RESPONSE) | | |
0040 E432 4 37650.000 LF | 0.75000 28237.50] 0.70000 26355.00] 2.25000 84712.50
STORM SEWER INSPECTION (VIDEO CAMERA) | | |
0045 E737 70 11 517.000 EA | 45_00000 23265.00] 4200000 21714.00] 100.00000 51700.00
UTILITY LOCATE (DOT OWNED) (UNDERGROUND | | |
SECTION 0001 TOTALS I $  112,755.00] $  119,939.00] $  225,767.50

CONTRACT TOTALS | $ 112,755.00] $ 119,939.00] $ 225,767.50



CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 03/06/12
Professional Services Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING
BEGINS MARCH 06, 2012 AT 4:15 P_.M. ENDS MARCH 09, 2012 AT 5:00 P.M.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12
TABULATION OF BIDS PAGE : 005 -2
CALL ORDER : 005 PROPOSAL ID : E2P29 PROPOSAL DESC :
LETTING DATE : 02/22/12 2:00 P_M. DISTRICT 02 Supply all materials, equipment, labor and incidentals to
SET-ASIDE 4 U/R CODE : construct ditch pavement, inlets, pipe and sod along the
CONTRACT TIME : 60 CALENDAR DAYS west shoulder of US 221/SR 55 in Greenville. Construct new
inlet and ditch pavement on the SW corner of SR 10/US 90 and
Sumatra Drive in Madison. See Addendum No. 1, Debris
Disposal Plan must be submitted with the bid. EXPEDITE
DISKETTE BIDDING OR BID EXPRESS MANDATORY .
FINPROJ(S) 1 41021517256 (*) F_.A. NO. N/A COUNTIES : MADISON
LOCAL NAME : PERRY MAINT ROAD NAME :
PROJ LIMITS > ROUTINE MAINT. CONTRACTS PRIMARY
IC 1 2 IC 3 )
|ENVIRONMENTAL INNOVATIONS 1 |CDM CONTRACTING, INC. IR & E SITE DEVELOPMENT, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)
| | |
0005 E099 1 LUMP | 46789.75000 46789.75] 46837 .00000 46837 .00] 53854 .00000 53854 .00
LUMP SUM | | |
SECTION 0001 TOTALS | $ 46,789.75] $ 46,837.00] $ 53,854.00
CONTRACT TOTALS | $ 46,789.75] $ 46,837.00] $ 53,854.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

TABULATION OF BIDS PAGE : 005 -3
CALL ORDER: 005 PROPOSAL ID: E2P29 LETTING DATE: 02/22/12 2:00 P.M. DISTRICT: 02
IC 4 ) IC 5 IC 6
|ANDERSON COLUMBIA CO., INC. |ESTEP CONSTRUCTION, INC. IDIXIE PAVING & GRADING, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)
| | |
0005 E099 1 LUMP |  60000.00000 60000.00]  63000.00000 63000.00]  67750.00000 67750.00
LUMP SUM I I I
SECTION 0001 TOTALS I $ 60,000.00] $ 63,000.00] $ 67,750.00

CONTRACT TOTALS | $ 60,000.00] $ 63,000.00] $ 67,750.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

TABULATION OF BIDS PAGE : 005 -4
CALL ORDER: 005 PROPOSAL 1D: E2P29 LETTING DATE: 02/22/12 2:00 P.M. DISTRICT: 02
«C 7)) IC ) ( )

R.J.P. ENTERPRISES, INC. |
LINE NO /7 ITEM CODE / ALT

F —— — —

|
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
__________________________________________ S S Sy
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)
| | |
0005 EO099 1 LUMP | 124000.00000 124000.00] |
LUMP SUM | | |
SECTION 0001 TOTALS | $ 124,000.00] $ | $
CONTRACT TOTALS | $ 124,000.00] $ 0.00] $ 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 03/06/12
Professional Services Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING
BEGINS MARCH 06, 2012 AT 4:15 P_.M. ENDS MARCH 09, 2012 AT 5:00 P.M.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

TABULATION OF BIDS PAGE : 001 -2
CALL ORDER : 001 PROPOSAL ID : E2P65 PROPOSAL DESC :
LETTING DATE : 02/22/12 2:00 P.M. DISTRICT 02 Add inside and outside asphalt paved shoulders in both
SET-ASIDE : U/R CODE : directions of US 1 from Rambla St. to the start of the curb
CONTRACT TIME : 120 CALENDAR DAYS and gutter north of Fairbanks St. (Section 78020, MP 0.300 -

MP 0.610) and adding outside asphalt paved shoulders in the
southbound direction of US 1 from San Carlos Ave. to Garnett
Ave. and from Cincinnati Ave. to the start of the San
Sebastian Bridge (Section 78010, MP 17.121 - MP 17.610 and
17.982 - MP 18.187). EXPEDITE DISKETTE BIDDING OR BID
EXPRESS MANDATORY.

FINPROJ(S) I 41021437233 (*) F.A. NO. > N/A COUNTIES : ST JOHNS
LOCAL NAME : ST AUGUSTINE MAINT. ROAD NAME :
PROJ LIMITS > ROUTINE MAINT. CONTRACTS PRIMARY
C 1) Ic 2 ) IC 3
DUVAL ASPHALT PRODUCTS, INC JENVIRONMENTAL INNOVATIONS 1 |HUBBARD CONSTRUCTION COMPANY

|
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+
¢

PERFORMANCE TURF, SOD
SECTION 0001 TOTALS

______________________________________________________________________ o
SECTION 0001 ASPHALT REPAIR (MECHANICAL) (TN)
| |
0005 0101 1 LUMP | 2500.00000 2500.00]  11750.00000 11750.00]| 6930.00000 6930.00
MOBILIZATION | | |
0010 0102 1 1.000 LS |  12000.00000 12000.00] 4850.10000 4850.10] 8000.00000 8000.00
MAINTENANCE OF TRAFFIC | | |
0015 0104 10 3 10210.000 LF | 1.00000 10210.00] 0.76000 7759.60] 0.78000 7963.80
SEDIMENT BARRIER | | |
0020 0285701 3520.000 SY | 11.20000 39424.00] 22.00000 77440.00] 26.21000 92259.20
OPTIONAL BASE, BASE GROUP 01 | | |
0025 0337 7 33 290.400 TN | 128.41000 37290.26] 108.00000 31363.20] 123.00000 35719.20
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |
0030 0570 1 2 2270.000 SY | 4.00000 9080.00] 3.15000 7150.50] 2.64000 5992 .80
| | |
| | |

$ 110,504.26 $ 140,313.40 $ 156,865.00

CONTRACT TOTALS | $ 110,504 .26] $ 140,313.40] $ 156,865.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

PERFORMANCE TURF, SOD
SECTION 0001 TOTALS

TABULATION OF BIDS PAGE : 001 -3
CALL ORDER: 001 PROPOSAL ID: E2P65 LETTING DATE: 02/22/12 2:00 P.M. DISTRICT: 02
1IC 4 ) 1IC 5 ) IC 6
JOLDCASTLE SOUTHERN GROUP, I |P & S PAVING, INC. |AMERICAN LIGHTING AND SIGNALIZA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ASPHALT REPAIR (MECHANICAL) (TN)
| | |
0005 0101 1 LUMP |  15764.08000 15764.08]  15000.00000 15000.00]  10000.00000 10000.00
MOBILIZATION | | |
0010 0102 1 1.000 LS | 10595.59000 10595.59]  23700.00000 23700.00]  17000.00000 17000.00
MAINTENANCE OF TRAFFIC | | |
0015 0104 10 3 10210.000 LF | 0.70000 7147.00] 0.85000 8678.50] 1.20000 12252.00
SEDIMENT BARRIER | | |
0020 0285701 3520.000 SY | 29.13000 102537.60] 29.00000 102080.00] 37.00000 130240.00
OPTIONAL BASE, BASE GROUP 01 | | |
0025 0337 7 33 290.400 TN | 163.89000 47593.66| 160.00000 46464 .00] 153.00000 44431 .20
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |
0030 0570 1 2 2270.000 SY | 3.49000 7922.30] 5.50000 12485.00]| 5.00000 11350.00
| | |
| | |

$ 191,560.23 $ 208,407.50 $ 225,273.20

CONTRACT TOTALS | $ 191,560.23] $ 208,407.50] $ 225,273.20
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 03/06/12
Professional Services Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING
BEGINS MARCH 06, 2012 AT 4:15 P.M. ENDS MARCH 09, 2012 AT 5:00 P.M.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12
TABULATION OF BIDS PAGE : 002 -2
CALL ORDER : 002 PROPOSAL ID : E2P69 PROPOSAL DESC :
LETTING DATE : 02/22/12 2:00 P.M. DISTRICT 02 Remove and replace existing damaged concrete curb and gutter
SET-ASIDE s U/R CODE : in Cedar Key.
CONTRACT TIME : 120 CALENDAR DAYS
FINPROJ(S) 1 41021817231 () F.A. NO. o N/A COUNTIES : LEVY
LOCAL NAME : CHIEFLAND MAINT. ROAD NAME :
PROJ LIMITS > ROUTINE MAINT. CONTRACTS PRIMARY
IC 1) I 2 ) IC 3
|[R-J.P. ENTERPRISES, INC. |ESTEP CONSTRUCTION, INC. JWALLACE CONSTRUCTION COMPANY
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy MM MRyt Sy S S Sy
SECTION 0001 CONCRETE REPAIR (CY)
| | |
0005 0520 1 10 1600.000 LF | 26.50000 42400.00] 28.00000 44800.00] 32.43055 51888.88
CONCRETE CURB & GUTTER, TYPE F | | |
SECTION 0001 TOTALS | $ 42,400.00] $ 44 ,800.00] $ 51,888.88

CONTRACT TOTALS | $ 42,400.00] $ 44,800.00] $ 51,888.88



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

TABULATION OF BIDS PAGE : 002 -3
CALL ORDER: 002 PROPOSAL 1D: E2P69 LETTING DATE: 02/22/12 2:00 P.M. DISTRICT: 02
IC 4 ) IC 5 ( 6
ENVIRONMENTAL INNOVATIONS I JEVANS CONTRACTING SERVICES, |ROGAR MANAGEMENT & CONSULTING O

|

LINE NO /7 ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
+

UNIT PRICE AMOUNT
______________________________________________________________________ S o Sy
SECTION 0001 CONCRETE REPAIR (CY)
| | |
0005 0520 1 10 1600.000 LF | 34.72000 55552.00] 38.00000 60800.00] 63.16000 101056.00
CONCRETE CURB & GUTTER, TYPE F | | |
SECTION 0001 TOTALS | $ 55,552.00] $ 60,800.00] $ 101,056.00
CONTRACT TOTALS | $ 55,552.00] $ 60,800.00] $ 101,056.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 03/06/12
Professional Services Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING
BEGINS MARCH 06, 2012 AT 4:15 P_.M. ENDS MARCH 09, 2012 AT 5:00 P.M.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12
TABULATION OF BIDS PAGE : 003 -2
CALL ORDER : 003 PROPOSAL ID : E2Q69 PROPOSAL DESC :
LETTING DATE : 02/22/12 2:00 P.M. DISTRICT 02 Removal and replacement of raised retro-reflective pavement
SET-ASIDE : U/R CODE : markers (RPM”S). EXPEDITE DISKETTE BIDDING OR BID EXPRESS
CONTRACT TIME : 150 CALENDAR DAYS MANDATORY. For this Contract the Contractor is required to
have at least three (3) years of experience in the
performance of Pavement Markings, or the Project
Superintendant must have at least three (3) years of like
experience as a Superintendent. This Form must be Ffilled
out and submitted with the bid to the District Contract
Administrator. This form must be signed by the Owner or an
Officer of the Company and dated in the space provided on
the back (page 2) of this form. A Contractor that presently
has a certificate of prequalified with the Department in
"Pavement Markings™ will suffice to meet the above
requirements.
FINPROJ(S) 1 41021917226 (*) F_.A. NO. N/A COUNTIES : PRI.BDG.REH.
LOCAL NAME : DISTRICT-WIDE MAINT. ROAD NAME :
PROJ LIMITS  ROUNTINE MAINT. CONTRACTS PRIMARY
IC 1) IC 2 ) IC 3
JAKCA INC. |ROGAR MANAGEMENT & CONSULTI |JHIGHWAY STRIPING, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 RAISED PAVEMENT MARKER REPLACEMENT (EA)
| | |
0005 E706 1 42 150000.000 EA | 2.18000 327000.00] 2.28000 342000.00] 2.40000 360000.00
REFLECTIVE PAVEMENT MARKER(REM AND | | |
REPL) (CLASS B) | | |
SECTION 0001 TOTALS | $ 327,000.00] $ 342,000.00] $ 360,000.00
CONTRACT TOTALS | $ 327,000.00] $ 342,000.00] $ 360,000.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/12

TABULATION OF BIDS PAGE : 003 -3
CALL ORDER: 003 PROPOSAL 1D: E2Q69 LETTING DATE: 02/22/12 2:00 P.M. DISTRICT: 02
IC 4 ) IC 5 ( 6
| TRAFFIC CONTROL PRODUCTS OF |MCSHEA CONTRACTING, LLC OGLESBY CONSTRUCTION, INC.

LINE NO /7 ITEM CODE / ALT |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
__________________________________________ S S Sy
SECTION 0001 RAISED PAVEMENT MARKER REPLACEMENT (EA)
| | |
0005 E706 1 42 150000.000 EA | 2.65000 397500.00] 2.75000 412500.00] 3.11000 466500.00
REFLECTIVE PAVEMENT MARKER(REM AND | | |
REPL) (CLASS B) | | [
SECTION 0001 TOTALS | $ 397,500.00] $ 412,500.00] $ 466,500.00
CONTRACT TOTALS | $ 397,500.00] $ 412,500.00] $ 466,500.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 03/06/12
Professional Services Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING
BEGINS MARCH 06, 2012 AT 4:15 P.M. ENDS MARCH 09, 2012 AT 5:00 P.M.



