FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

TABULATION OF BIDS PAGE : 001 -2
CALL ORDER : 001 PROPOSAL ID : E2R93 PROPOSAL DESC :
LETTING DATE =: 08/21/13 11:00 A_M. DISTRICT 02 (1-95 (SR 9) at Cedar, Little Cedar Creeks) Bridge, bridge
SET-ASIDE 4 U/R CODE : cathodic protection, pile jacketing and other incidental
CONTRACT TIME : 285 WORKING DAYS (AVAILABLE DAYS) construction on SR 9 in Duval County (Bridge Numbers 720230,

720338, 720231, & 720339). PREQUALIFICATION REQUIRED.
EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

CATHODIC PROTECTION INTEGRAL PILE
JACKET, STRUCTURAL, UP TO 16', GALVANIC
SYSTEM

SECTION 0001 TOTALS

SECTION 0002 ROADWAY

$ 1,072,225.00

$ 1,175,761.50

$ 1,160,250.00

FINPROJ(S) 1 42607215201 (*) F.A. NO. : N/A COUNTIES : DUVAL
LOCAL NAME ~ : 1-95 (SR 9) ROAD NAME : SR 9
PROJ LIMITS  : AT CEDAR, LITTLE CEDAR CREEKS
IC 1 IC 2 IC 3
IL & S CONCRETE RESTORATION, JORION MARINE CONSTRUCTION, ]COASTAL GUNITE CONSTRUCTION COM
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e Sy
SECTION 0001 STRUCTURES
| | |
0005 0110 3 528.000 LS |  6124.00000 6124.00]  5679.00000 5679.00]  15000.00000 15000.00
REMOVAL OF EXISTING STRUCTURE I I I
42607215201 I I I
0010 0400 4 4 19.500 CY | 1142.00000 22269.00| 835.00000 16282.50] 280.00000 5460.00
CONCRETE CLASS 1V, SUPERSTRUCTURE I I I
0015 0400 9 59.000 SY | 80.00000 4720.00] 41.00000 2419.00| 102.00000 6018.00
BRIDGE DECK GROOVING & PLANING, DECK 8. | I I
5"&> | | |
0020 0415 1 9 4420.000 LB | 2.00000 8840.00| 1.25000 5525.00| 3.00000 13260.00
REINFORCING STEEL- APPROACH SLABS I I I
0025 0457 2111 864.000 LF | 1048.00000 905472.00] 1167.00000  1008288.00| 1099.00000 949536.00
CATHODIC PROTECTION INTEGRAL PILE I I I
JACKET, NON-STRUCTURAL, UP TO 16", I I I
GALVANIC SYSTEM I I I
0030 0457 2211 96.000 LF | 1300.00000 124800.00] 1433.00000 137568.00] 1781.00000 170976.00
| | |
| I I
| | |
I I I
+ + +

|
150000.00000 150000.00] 73000.00000 73000.00] 320000.00000 320000.00

0035 0101 1 LUMP
MOBILIZATION 42607215201
0040 0102 1 285.000 LS 50000.00000 50000.00] 67000.00000 67000.00] 2500.00000 2500.00

MAINTENANCE OF TRAFFIC 42607215201



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

LINE NO /7 ITEM CODE / ALT

TABULATION OF BIDS PAGE : 001 -3
CALL ORDER: 001 PROPOSAL 1D: E2R93 LETTING DATE: 08/21/13 11:00 A_M. DISTRICT: 02
C 1) 1C 2 IC 3
L & S CONCRETE RESTORATION, JORION MARINE CONSTRUCTION, |COASTAL GUNITE CONSTRUCTION COM
|

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22
PMA

|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— e
0045 0102 60 5490.000 ED | 0.40000 2196.00] 0.35000 1921.50] 0.52000 285480
WORK ZONE SIGN | | |
0050 0102 71 11 475.000 LF | 25.00000 11875.00] 20.00000 9500.00] 5.00000 2375.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0055 0102 74 1 35220.000 ED | 0.25000 8805.00] 0.20000 7044.00] 0.25000 8805.00
TEMPORARY BARRICADE- TYPES I, Il, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 76 540.000 ED | 7.00000 3780.00] 5.50000 2970.00] 9.00000 4860.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0065 0102 77 2220.000 ED | 0.35000 777.00] 0.35000 777.00] 0.40000 888.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0070 0102 79 300.000 ED | 0.20000 60.00] 0.15000 45.00]| 0.15000 45.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0075 0102 89 17 1.000 LO | 2500.00000 2500.00] 1280.00000 1280.00] 1500.00000 1500.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION, CAPACITY PROJECTS AND LESS THAN | | |
50 | | |
0080 0102 99 540.000 ED | 15.00000 8100.00] 1400000 7560.00] 16.00000 8640.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0085 0102150 1 570.000 ED | 9.00000 5130.00] 8.75000 4987.50] 10.00000 5700.00
PORTABLE REGULATORY, SIGN | | |
0090 0102150 2 570.000 ED | 11.00000 6270.00] 9.75000 5557.50] 10.00000 5700.00
RADAR SPEED DISPLAY UNIT | | |
0095 0102911 1 7792.000 LF | 2.00000 15584.00] 2.00000 15584 .00 0.25000 1948.00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK, SKIP | | |
0100 0102912 2 3880.000 LF | 2.00000 7760.00] 2.00000 7760.00] 0.29000 1125.20
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0105 0104 11 2144.000 LF | 3.00000 6432.00] 9.00000 19296.00]| 15.00000 32160.00
FLOATING TURBIDITY BARRIER | | |
0110 0327 70 1 3756.000 SY | 5.00000 18780.00] 5.25000 19719.00] 2.00000 7512.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0115 0334 1 24 578.400 TN | 155.00000 89652.00] 159.00000 91965.60] 4.00000 2313.60
| | |
| | |



LINE NO /7 ITEM CODE / ALT

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13
TABULATION OF BIDS PAGE : 001 -4
CALL ORDER: 001 PROPOSAL 1D: E2R93 LETTING DATE: 08/21/13 11:00 A_M. DISTRICT: 02
C 1) 1C 2 IC 3
L & S CONCRETE RESTORATION, JORION MARINE CONSTRUCTION, |COASTAL GUNITE CONSTRUCTION COM
|

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— e
0120 0546 72 51 0.600 PM |  10000.00000 6000.00] 5432 .00000 3259.20] 1000.00000 600.00
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0125 0710 11111 1.470 NM | 1100.00000 1617.00] 1063.00000 1562.61] 500.00000 735.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0130 0710 11131 2.940 GM | 550.00000 1617.00] 423.00000 1243.62| 500.00000 1470.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0135 0710 11211 1.470 NM | 1100.00000 1617.00] 1063.00000 1562.61] 500.00000 735.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0140 0999 25 LUMP |  50000.00000 50000.00]  50000.00000 50000.00]  50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42607215201 | | |
SECTION 0002 TOTALS 1 $  448,552.00] $  393,595.14] $  462,466.60

CONTRACT TOTALS | $ 1,520,777.00] $ 1,569,356.64] $ 1,622,716.60



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

ARROW BOARD / ADVANCE WARNING ARROW
PANEL

TABULATION OF BIDS PAGE : 001 -5
CALL ORDER: 001 PROPOSAL ID: E2R93 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02

1IC 4 ) 1IC 5 ) IC 6

IM & J CONSTRUCTION COMPANY | INLAND CONSTRUCTION AND EQU |PNEUMATIC CONCRETE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e
SECTION 0001 STRUCTURES

| | |
0005 0110 3 528.000 LS | 8317.27000 8317.27] 9500.00000 9500.00]  36720.00000 36720.00
REMOVAL OF EXISTING STRUCTURE | | |
42607215201 | | |
0010 0400 4 4 19.500 CY | 678.33000 13227.44] 1250.00000 24375.00] 700.00000 13650.00
CONCRETE CLASS 1V, SUPERSTRUCTURE | | |
0015 0400 9 59.000 SY | 61.29000 3616.11] 75.00000 4425_00] 60.00000 3540.00
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
578> I I I
0020 0415 1 9 4420.000 LB | 2.45000 10829.00] 1.51000 6674.20] 3.00000 13260.00
REINFORCING STEEL- APPROACH SLABS | | |
0025 0457 2111 864.000 LF | 1142 .70000 987292.80| 1175.00000  1015200.00] 1400.00000 1209600 .00
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, NON-STRUCTURAL, UP TO 16", | | |
GALVANIC SYSTEM | | |
0030 0457 2211 96.000 LF | 1142 .70000 10969920 1800.00000 172800.00]| 1400.00000 134400.00
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, STRUCTURAL, UP TO 16", GALVANIC | | |
SYSTEM | | |

SECTION 0001 TOTALS | $ 1,132,981.82] $ 1,232,974.20] $ 1,411,170.00
------------------------------------------ gy S
SECTION 0002 ROADWAY

| | |
0035 0101 1 LUMP | 237367.56000 237367.56] 175000.00000 175000.00] 100000.00000 10000000
MOBILIZATION 42607215201 | | |
0040 0102 1 285.000 LS |  47101.64000 47101.64]  75000.00000 75000.00]  20000.00000 20000.00
MAINTENANCE OF TRAFFIC 42607215201 | | |
0045 0102 60 5490.000 ED | 0.36000 1976.40] 0.24000 1317.60] 0.40000 2196.00
WORK ZONE SIGN | | |
0050 0102 71 11 475.000 LF | 30.38000 14430.50] 15.75000 7481.25] 26.00000 12350.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0055 0102 74 1 35220.000 ED | 0.24000 8452.80| 0.25000 8805.00] 0.30000 10566.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 76 540.000 ED | 6.03000 3256.20] 4.94000 2667.60] 6.00000 3240.00

| | |

| | |



PAINTED PAVEMENT MARKINGS, STANDARD,
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13
TABULATION OF BIDS PAGE : 001 -6
CALL ORDER: 001 PROPOSAL ID: E2R93 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02

1IC 4 ) 1IC 5 ) IC 6

IM & J CONSTRUCTION COMPANY | INLAND CONSTRUCTION AND EQU |PNEUMATIC CONCRETE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0065 0102 77 2220.000 ED | 0.36000 799.20] 0.24000 532.80] 0.40000 888.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0070 0102 79 300.000 ED | 0.17000 51.00] 0.09000 27.00] 0.20000 60.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0075 0102 89 17 1.000 LO | 1422 .37000 1422 .37] 1500.00000 1500.00] 1500.00000 1500.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | I
OPTION, CAPACITY PROJECTS AND LESS THAN | | |
50 | | |
0080 0102 99 540.000 ED | 15.67000 8461.80] 12.60000 6804.00] 15.00000 8100.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0085 0102150 1 570.000 ED | 0.30000 171.00] 15.50000 8835.00] 0.35000 199.50
PORTABLE REGULATORY, SIGN | | |
0090 0102150 2 570.000 ED | 0.30000 171.00] 16.50000 9405.00] 0.35000 199.50
RADAR SPEED DISPLAY UNIT | | |
0095 0102911 1 7792.000 LF | 1.99000 15506.08] 2.06000 16051 .52 2.00000 15584 .00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK, SKIP | | |
0100 0102912 2 3880.000 LF | 1.99000 7721.20] 1.82000 7061.60] 2.00000 7760.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0105 0104 11 2144.000 LF | 11.80000 25299.20] 6.50000 13936.00]| 5.00000 10720.00
FLOATING TURBIDITY BARRIER |
0110 0327 70 1 3756.000 SY | 5.22000 19606.32] 2.56000 9615.36] 5.30000 19906 .80
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0115 0334 1 24 578.400 TN | 15730000 90982.32] 165.00000 95436.00] 160.00000 9254400
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0120 0546 72 51 0.600 PM |  14867.42000 8920.45]| 1044 .03000 626.42]  19068.00000 11440.80
RUMBLE STRIPS, GROUND-IN, 16 MIN. WIDT | | |
0125 0710 11111 1.470 NM | 1060.75000 1559.30] 925.00000 1359.75] 1000.00000 1470.00
PAINTED PAVEMENT MARKINGS, STANDARD, |
WHITE, SOLID, 6" |
0130 0710 11131 2.940 GM | 421.89000 1240.36

|

|

|

375.00000 1102.50] 500.00000 1470.00
I
I



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13
TABULATION OF BIDS PAGE : 001 -7
CALL ORDER: 001 PROPOSAL ID: E2R93 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02
1IC 4 ) 1IC 5 ) IC 6
IM & J CONSTRUCTION COMPANY | INLAND CONSTRUCTION AND EQU |PNEUMATIC CONCRETE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0135 0710 11211 1.470 NM | 1060.75000 1559.30] 925.00000 1359.75] 1000.00000 1470.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0140 0999 25 LUMP |  50000.00000 50000.00]  50000.00000 50000.00]  50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42607215201 | | |
SECTION 0002 TOTALS I $  546,056.00] $  493,924.15] $  371,664.60

CONTRACT TOTALS | $ 1,679,037.82] $ 1,726,898.35] $ 1,782,834.60



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

TABULATION OF BIDS PAGE : 001 -8
CALL ORDER: 001 PROPOSAL 1D: E2R93 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02
7 ) IC ) ( )

I
| PROSHOT CONCRETE, INC. |

LINE NO /7 ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+

F —— — —

UNIT PRICE AMOUNT
______________________________________________________________________ e PP
SECTION 0001 STRUCTURES

| | |
0005 0110 3 528.000 LS |  25000.00000 25000.00] |
REMOVAL OF EXISTING STRUCTURE | | |
42607215201 | | |
0010 0400 4 4 19.500 CY | 1500.00000 29250.00] |
CONCRETE CLASS 1V, SUPERSTRUCTURE | | |
0015 0400 9 59.000 SY | 150.00000 8850.00] |
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
58> I I I
0020 0415 1 9 4420.000 LB | 2.00000 8840.00] |
REINFORCING STEEL- APPROACH SLABS | | |
0025 0457 2111 864.000 LF | 1800.00000  1555200.00] |
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, NON-STRUCTURAL, UP TO 16", | | |
GALVANIC SYSTEM | | |
0030 0457 2211 96.000 LF | 2200.00000 211200.00]| |
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, STRUCTURAL, UP TO 16", GALVANIC | | |
SYSTEM | | |

SECTION 0001 TOTALS 1 $ 1,838,340.00] $ I $
+ + +

SECTION 0002 ROADWAY

ARROW BOARD / ADVANCE WARNING ARROW
PANEL

| | |
0035 0101 1 LUMP | 100000.00000 100000.00]| |
MOBILIZATION 42607215201 | | |
0040 0102 1 285.000 LS |  65000.00000 65000.00] |
MAINTENANCE OF TRAFFIC 42607215201 | | |
0045 0102 60 5490.000 ED | 0.10000 549.00] |
WORK ZONE SIGN | | |
0050 0102 71 11 475.000 LF | 30.00000 14250.00] I
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0055 0102 74 1 35220.000 ED | 0.10000 3522.00] I
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 76 540.000 ED | 5.00000 2700.00] |

| | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

TABULATION OF BIDS PAGE : 001 -9
CALL ORDER: 001 PROPOSAL 1D: E2R93 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02
7 ) IC ) ( )

I
PROSHOT CONCRETE, INC. |
LINE NO /7 ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

PAINTED PAVEMENT MARKINGS, STANDARD,
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP

|
| |

ITEM DESCRIPTION QUANTITY I | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0065 0102 77 2220.000 ED | 0.10000 222.00] I
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B I I I
0070 0102 79 300.000 ED | 1.00000 300.00] |
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | I I
STEADY BURN I I I
0075 0102 89 17 1.000 LO | 5000.00000 5000.00] I
TEMPORARY CRASH CUSHION, REDIRECTIVE I I I
OPTION, CAPACITY PROJECTS AND LESS THAN | I I
50 | | |
0080 0102 99 540.000 ED | 10.00000 5400.00] I
PORTABLE CHANGEABLE MESSAGE SIGN, I I I
TEMPORARY 1 I I
0085 0102150 1 570.000 ED | 5.00000 2850.00] I
PORTABLE REGULATORY, SIGN 1 I I
0090 0102150 2 570.000 ED | 10.00000 5700.00] I
RADAR SPEED DISPLAY UNIT 1 I I
0095 0102911 1 7792.000 LF | 2.00000 15584.00] I
PAVEMENT MARKING REMOVABLE TAPE, 1 I I
WHITE-BLACK, SKIP I I I
0100 0102912 2 3880.000 LF | 2.00000 7760.00] I
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | I I
SOLID 1 I I
0105 0104 11 2144.000 LF | 10.00000 21440.00] I
FLOATING TURBIDITY BARRIER I I
0110 0327 70 1 3756.000 SY | 5.00000 18780.00] I
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | I I
0115 0334 1 24 578.400 TN | 200.00000 115680.00]| I
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0120 0546 72 51 0.600 PM | 5000.00000 3000.00] |
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | I I
0125 0710 11111 1.470 NM | 1000.00000 1470.00] I
PAINTED PAVEMENT MARKINGS, STANDARD, | I
WHITE, SOLID, 6" | |
0130 0710 11131 2.940 GM | 900.00000 264600 I
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

TABULATION OF BIDS PAGE : 001 -10
CALL ORDER: 001 PROPOSAL 1D: E2R93 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02
7 ) IC ) ( )

I

PROSHOT CONCRETE, INC. |
LINE NO /7 ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

|
I I
ITEM DESCRIPTION QUANTITY | | UNIT PRICE AMOUNT
—————————————————————————————————————————— Sy
0135 0710 11211 1.470 NM | 1000.00000 1470.00] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | [
0140 0999 25 LUMP |  50000.00000 50000.00] |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42607215201 | | |
SECTION 0002 TOTALS | $ 443,323.00] $ | $
CONTRACT TOTALS | $ 2,281,663.00] $ 0.00] $ 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott HH. Blocker 09/03/2013
Procurement Services Administrator Date

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT 1S CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS
AVAILABILITY. POSTING BEGINS SEPTEMBER 03, 2013 AT 5:00 P.M. AND ENDS ON SEPTEMBER 06, 2013 AT 5:00 P.M.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

TABULATION OF BIDS PAGE : 002 -2
CALL ORDER : 002 PROPOSAL ID : E2R94 PROPOSAL DESC :
LETTING DATE =: 08/21/13 11:00 A_M. DISTRICT 02 (SR 312 EB at Matanzas River Bridge Number 780089) Bridges,
SET-ASIDE 4 U/R CODE : bridge cathodic protection, pile jacketing, and other
CONTRACT TIME : 469 WORKING DAYS (AVAILABLE DAYS) incidental construction on SR 312 (Bridge Number 780089).
PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID EXPRESS
MANDATORY .
FINPROJ(S) 1 42822915201 (*) F.A. NO. : N/A COUNTIES : ST JOHNS
LOCAL NAME : SR 312 ROAD NAME : SR 312
PROJ LIMITS : EB AT MATANZAS RIVER BR NO 780089
IC 1 IcC 2 ) IC 3
|ORION MARINE CONSTRUCTION, |JCOASTAL GUNITE CONSTRUCTION |M & J CONSTRUCTION COMPANY OF P
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001 STRUCTURES
| | |
0005 0104 11 320.000 LF | 8.50000 2720.00] 36.00000 11520.00] 82.80000 26496.00
FLOATING TURBIDITY BARRIER | | |
0010 0400 3 20 9.000 CY | 2317.00000 20853.00] 4120.00000 37080.00] 2300.00000 20700.00
CONC CLASS 111, SEAL | | |
0015 0400 4 5 169.000 CY | 1154.00000 195026 .00] 600.00000 101400.00] 6966 .90000 1177406.10
CONCRETE CLASS 1V, SUBSTRUCTURE | | |
0020 0400 60 1 LUMP | 56000.00000 56000.00] 48000.00000 48000.00] 67022.00000 67022.00
CATHODIC PROTECTION - ELECTRICAL WORK, | | |
AC POWER SOURCE ASSEMBLY 42822915201 | | |
0025 0400 60 3 4263.000 LS | 203000.00000 203000.00] 65000.00000 65000.00] 186054.48000 186054 .48
CATHODIC PROTECTION - ELECTRICAL WORK, | | |
CONDUIT, WIRING, AND ACCESSORIES | | |
42822915201 | | |
0030 0400 60 4 LUMP | 174000.00000 174000.00] 135000.00000 135000.00] 162957.88000 162957 .88
CATHODIC PROTECTION - ELECTRICAL WORK, | | |
EQUIPMENT & INSTRUMENTATION 42822915201 | | |
0035 0400142 7 11622.000 SF | 49.00000 569478.00] 73.00000 848406.00] 31.10000 361444.20
CATHODIC PROTECTION SYSTEM, TITANIUM | | |
MESH | | |
0040 0401 70 1462.000 CF | 187.00000 273394 .00] 125.00000 182750.00] 72.45000 105921.90
RESTORE SPALLED AREAS, GUNITE | | |
0045 0401 70 2 867.100 CF | 283.00000 245389 .30] 475.00000 411872.50] 363.29000 315008.76
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0050 0415 1 5 25494 .000 LB | 1.20000 30592.80] 5.00000 127470.00] 3.39000 86424 .66
| | |

REINFORCING STEEL- SUBSTRUCTURE



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 09/03/13

TABULATION OF BIDS PAGE : 002 -3
CALL ORDER: 002 PROPOSAL 1D: E2R94 LETTING DATE: 08/21/13 11:00 A.M. DISTRICT: 02
IC 1 ) 1C 2 1IC 3
|]ORION MARINE CONSTRUCTION, |JCOASTAL GUNITE CONSTRUCTION |M & J CONSTRUCTION COMPANY OF P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ————————————————————————
0055 0455 81105 56.000 EA | 6875.00000 385000.00] 1235.00000 69160.00] 6077.42000 340335.52
CATHODIC PROTECTION, F&l, PIER, | | |
TITANIUM ANODE ASSEMBLY | | |
SECTION 0001 TOTALS | $ 2,155,453.10] $ 2,037,658.50] $ 2,849,771.50
—————————————————————————————————————————— e
SECTION 0002 ROADWAY
| | |
0060 0101 1 LUMP | 180500.00000 180500.00] 350000.00000 350000.00] 320710.95000 320710.95
MOBILIZATION 42822915201 | | |
0065 0102 1 469.000 LS | 32300.00000 32300.00] 2500.00000 2500.00] 108855.80000 108855.80
MAINTENANCE OF TRAFFIC 42822915201 | | |
0070 0102 60 4690.000 ED | 0.35000 1641.50] 0.30000 1407.00] 0.50000 2345.00
WORK ZONE SIGN | | |
0075 0102 74 1 24388.000 ED | 0.20000 4877 .60] 0.20000 4877 .60] 0.22000 5365.36
TEMPORARY BARRICADE- TYPES 1, 11, DI, | | |
VP, DRUM, OR LCD | I |
0080 0102 76 469.000 ED | 8.75000 4103.75] 9.00000 4221 .00] 15.40000 7222 .60
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0085 0102 77 1876.000 ED | 0.35000 656.60] 0.40000 750.40] 0.83000 1557.08
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | I |
0090 0102 99 469.000 ED | 16.50000 7738.50] 16.00000 7504.00] 15.40000 7222 .60
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0095 0104 10 3 1100.000 LF | 7.75000 8525.00] 8.00000 8800.00] 4.40000 4840.00
SEDIMENT BARRIER I | |
0100 0999 25 LUMP | 50000.00000 50000.00] 50000.00000 50000.00] 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42822915201 | | [
SECTION 0002 TOTALS | $ 290,342.95] $ 430,060.00] $ 508,119.39
CONTRACT TOTALS | $ 2,445,796.05] $ 2,467,718.50] $ 3,357,890.89
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 09/03/2013
Procurement Services Administrator Date

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS
AVAILABILITY. POSTING BEGINS SEPTEMBER 03, 2013 AT 5:00 P.M. AND ENDS ON SEPTEMBER 06, 2013 AT 5:00 P.M.



