

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 01/07/14
PAGE : 4

CALL ORDER : 004 PROPOSAL ID : E2S35 PROPOSAL DESC :
 LETTING DATE : 12/11/13 11:00 A.M. DISTRICT : 02 Repair existing drainage pipe at SR 9A/I-295 northbound off
 SET-ASIDE : U/R CODE : ramp to SR 21/Blanding between milepost 11.000 and 11.668.
 CONTRACT TIME : 90 CALENDAR DAYS Work includes rehabilitation of existing 54" diameter x
 2,100 feet long (approximately) corrugated metal pipe in
 accordance with FDOT Standard Specifications, Section 431
 Pipe Liner. Pipe liner composition recommended for repair
 will be Cured-In-Place in accordance with FDOT Standard
 Specifications, Section 948 Miscellaneous Types of Pipe.
 Dewatering during Pipe Liner installation will be expected.
 Also, include polyurethane injection at various locations
 per plans and Technical Special Provisions. Affected area
 will also be milled & resurfaced per Roadway Plans to
 include applying tack coat, resurfacing with Superpave
 Asphalt, Asphaltic Concrete Friction Course, painting
 traffic stripes and markings, installing reflective pavement
 markers (RPM), removing & disposing of any surplus
 materials. The costs of all mobilization and demobilization,
 equipment, maintenance of traffic, retro-reflective pavement
 markers, painted pavement markings, dewatering and incidentals
 necessary to complete job shall be included in the contract
 pay items listed. DEBRIS REMOVAL PLAN MUST BE SUBMITTED
 WITH THE BID. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

FINPROJ(S) : 41021627246 (*) F.A. NO. : N/A COUNTIES : DUVAL
 LOCAL NAME : JACKSONVILLE MAINT ROAD NAME :
 PROJ LIMITS : INTERSTATE

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F232834575 U.S. SEWER & DRAIN, INC.	Non Responsive	Non-Winning Bid	\$ 1,215,654.40	0.00%
2	F593586613 EVANS CONTRACTING SERVICES, INC.	Responsive	Winning Bid	\$ 1,237,864.50	1.82%
3	F590594298 HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	\$ 1,300,054.49	6.94%
4	F621645414 PM CONSTRUCTION AND REHABILITATION LL	Responsive	Non-Winning Bid	\$ 1,450,265.25	19.29%
5	F592610376 DALLAS 1 CORPORATION D/B/A/ DALLAS 1	Responsive	Non-Winning Bid	\$ 1,776,066.40	46.09%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker
Procurement Services Administrator

01/07/2014
Date

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JANUARY 7, 2014 AT 5:00 P.M. AND ENDS ON JANUARY 10, 2014 AT 5:00 P.M.

CALL ORDER : 004
 LETTING DATE : 12/11/13 11:00 A.M.
 SET-ASIDE :
 CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E2S35
 DISTRICT : 02
 U/R CODE :

PROPOSAL DESC :
 Repair existing drainage pipe at SR 9A/I-295 northbound off ramp to SR 21/Blanding between milepost 11.000 and 11.668. Work includes rehabilitation of existing 54" diameter x 2,100 feet long (approximately) corrugated metal pipe in accordance with FDOT Standard Specifications, Section 431 Pipe Liner. Pipe liner composition recommended for repair will be Cured-In-Place in accordance with FDOT Standard Specifications, Section 948 Miscellaneous Types of Pipe. Dewatering during Pipe Liner installation will be expected. Also, include polyurethane injection at various locations per plans and Technical Special Provisions. Affected area will also be milled & resurfaced per Roadway Plans to include applying tack coat, resurfacing with Superpave Asphalt, Asphaltic Concrete Friction Course, painting traffic stripes and markings, installing reflective pavement markers (RPM), removing & disposing of any surplus materials. The costs of all mobilization and demobilization, equipment, maintenance of traffic, retro-reflective pavement markers, painted pavement markings, dewatering and incidentals necessary to complete job shall be included in the contract pay items listed. DEBRIS REMOVAL PLAN MUST BE SUBMITTED WITH THE BID. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

FINPROJ(S) : 41021627246 (*) F.A. NO. : N/A COUNTIES : DUVAL
 LOCAL NAME : JACKSONVILLE MAINT ROAD NAME :
 PROJ LIMITS : INTERSTATE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) U.S. SEWER & DRAIN, INC. Non Responsive		(2) EVANS CONTRACTING SERVICES,		(3) HUBBARD CONSTRUCTION COMPANY	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ASPHALT REPAIR (MECHANICAL) (TN)							
0005 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	19081.000 SY	2.25000	42932.25	3.50000	66783.50	1.79000	34154.99
0010 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	338.000 TN	87.50000	29575.00	88.00000	29744.00	105.00000	35490.00
0015 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	1761.000 TN	109.75000	193269.75	102.00000	179622.00	121.50000	213961.50

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 01/07/14
 PAGE : 004 -3

CALL ORDER: 004

PROPOSAL ID: E2S35

LETTING DATE: 12/11/13 11:00 A.M.

DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) U.S. SEWER & DRAIN, INC.		(2) EVANS CONTRACTING SERVICES,		(3) HUBBARD CONSTRUCTION COMPANY	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0020 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	451.000 TN	172.40000	77752.40	165.00000	74415.00	173.00000	78023.00
0025 0431 1 4 PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	2100.000 LF	355.00000	745500.00	363.00000	762300.00	363.00000	762300.00
0030 0906173 3 POLYURETHANE INJECTION SHALLOW POLYURETHANE INJECTION, DEPTH <30' SECTION 0001 TOTALS	12500.000 LB	10.13000	126625.00	10.00000	125000.00	14.09000	176125.00
			\$ 1,215,654.40		\$ 1,237,864.50		\$ 1,300,054.49
CONTRACT TOTALS			\$ 1,215,654.40		\$ 1,237,864.50		\$ 1,300,054.49

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 01/07/14
 PAGE : 004 -4

CALL ORDER: 004

PROPOSAL ID: E2S35

LETTING DATE: 12/11/13 11:00 A.M.

DISTRICT: 02

		(4)		(5)		()	
		PM CONSTRUCTION AND REHABIL		DALLAS 1 CORPORATION D/B/A/			
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AMOUNT
SECTION 0001 ASPHALT REPAIR (MECHANICAL) (TN)							
0005 0327 70 6	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	19081.000 SY	4.25000	81094.25	2.40000	45794.40	
0010 0334 1 13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	338.000 TN	133.00000	44954.00	94.00000	31772.00	
0015 0334 1 23	SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	1761.000 TN	165.00000	290565.00	120.00000	211320.00	
0020 0337 7 22	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	451.000 TN	252.00000	113652.00	180.00000	81180.00	
0025 0431 1 4	PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	2100.000 LF	325.00000	682500.00	610.00000	1281000.00	
0030 0906173 3	POLYURETHANE INJECTION SHALLOW POLYURETHANE INJECTION, DEPTH <30'	12500.000 LB	19.00000	237500.00	10.00000	125000.00	
SECTION 0001 TOTALS				\$ 1,450,265.25		\$ 1,776,066.40	\$
CONTRACT TOTALS				\$ 1,450,265.25		\$ 1,776,066.40	\$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY

Scott H. Blocker
 Procurement Services Administrator

01/07/2014
 Date

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS JANUARY 7, 2014 AT 5:00 P.M. AND ENDS ON JANUARY 10, 2014 AT 5:00 P.M.