

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 03/05/13
PAGE : 5

CALL ORDER : 006 PROPOSAL ID : E2R10 PROPOSAL DESC :
 LETTING DATE : 02/20/13 11:00 A.M. DISTRICT : 02 (SR 21 (Blanding Blvd) at Cassat Ave) Milling & resurfacing,
 SET-ASIDE : U/R CODE : base work, drainage improvements, curb & gutter, traffic
 CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) signals, sidewalks, subgrade improvement and other
 incidental construction on SR 21 from MP 6.097 to 6.248.
 This is a Streamline Lump Sum Contract. PREQUALIFICATION
 REQUIRED. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

FINPROJ(S) : 20967615201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : SR 21 (BLANDING BLVD ROAD NAME : SR 21
 PROJ LIMITS :) AT CASSAT AVE

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F590594298 HUBBARD CONSTRUCTION COMPANY	Responsive	Winning Bid	\$ 621,989.00	0.00%
2	F592397581 DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	\$ 639,861.45	2.87%
3	F592913720 CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	\$ 652,564.25	4.91%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker
 Procurement Services Administrator

03/05/2013
 Date

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MARCH 05, 2013 AT 5:00 P.M. AND ENDS ON MARCH 08, 2013 AT 5:00 P.M.

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 03/05/13
PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E2R10 PROPOSAL DESC :
 LETTING DATE : 02/20/13 11:00 A.M. DISTRICT : 02 (SR 21 (Blanding Blvd) at Cassat Ave) Milling & resurfacing,
 SET-ASIDE : U/R CODE : base work, drainage improvements, curb & gutter, traffic
 CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) signals, sidewalks, subgrade improvement and other
 incidental construction on SR 21 from MP 6.097 to 6.248.
 This is a Streamline Lump Sum Contract. PREQUALIFICATION
 REQUIRED. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

FINPROJ(S) : 20967615201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : SR 21 (BLANDING BLVD ROAD NAME : SR 21
 PROJ LIMITS :) AT CASSAT AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN		(2) DUVAL ASPHALT PRODUCTS, INC		(3) CALLAWAY CONTRACTING INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 20967615201	LUMP	598048.20000	598048.20	615920.65000	615920.65	628623.45000	628623.45
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20967615201	LUMP	23940.80000	23940.80	23940.80000	23940.80	23940.80000	23940.80
SECTION 0001 TOTALS			\$ 621,989.00		\$ 639,861.45		\$ 652,564.25
CONTRACT TOTALS			\$ 621,989.00		\$ 639,861.45		\$ 652,564.25

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker
Procurement Services Administrator

03/05/2013
Date

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MARCH 05, 2013 AT 5:00 P.M. AND ENDS ON MARCH 08, 2013 AT 5:00 P.M.