

FLORIDA DEPARTMENT OF TRANSPORTATION  
VENDOR RANKING LIST

DATE : 05/28/13  
PAGE : 3

CALL ORDER : 003 PROPOSAL ID : E2R82 PROPOSAL DESC :  
 LETTING DATE : 05/15/13 11:00 A.M. DISTRICT : 02 Provide project control, supervision, all labor and  
 SET-ASIDE : U/R CODE : equipment, and perform all operations in connection with  
 CONTRACT TIME : 30 CALENDAR DAYS improvement of the soil underlying an existing depression  
 area on SR 55/US 19 South located in the northbound lanes  
 approximately 900 feet South of Lee Roy Morgan Road and 2.4  
 miles South of Bill Howell Road in Taylor County (also  
 referred to as Depression Area 2 as shown on the plans) by  
 injection of cement grout. LUMP SUM. EXPEDITE BIDDING OR  
 BID EXPRESS MANDATORY.

FINPROJ(S) : 41021517292 (\*) F.A. NO. : N/A COUNTIES : TAYLOR

LOCAL NAME : PERRY MAINT ROAD NAME :  
 PROJ LIMITS : ROUTINE MAINT. CONTRACTS PRIMARY

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F592039727 CAL-TECH TESTING, INC.	Responsive	Winning Bid	\$ 121,500.00	0.00%
2	F202665416 HELICON FOUNDATION REPAIR SYSTEMS, IN	Responsive	Non-Winning Bid	\$ 141,934.00	16.81%
3	F593069253 FOUNDATION SERVICES OF CENTRAL FLORID	Responsive	Non-Winning Bid	\$ 149,555.00	23.09%
4	F800534482 EARTH TECH (DE), LLC	Responsive	Non-Winning Bid	\$ 149,700.00	23.20%

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker  
 Procurement Services Administrator

05/28/2013  
 Date

NOTE: Failure to file a protest within the time prescribed  
 in section 120.57(3), Florida Statutes, or failure to  
 post the bond or other security required by law within  
 the time allowed for filing a bond shall constitute a  
 waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS  
 AVAILABILITY. POSTING BEGINS MAY 28, 2013 AT 5:00 P.M. AND ENDS ON MAY 31, 2013 AT 5:00 P.M.

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 05/28/13  
 PAGE : 003 -2

CALL ORDER : 003  
 LETTING DATE : 05/15/13 11:00 A.M.  
 SET-ASIDE :  
 CONTRACT TIME : 30 CALENDAR DAYS

PROPOSAL ID : E2R82  
 DISTRICT : 02  
 U/R CODE :  
 PROPOSAL DESC :  
 Provide project control, supervision, all labor and equipment, and perform all operations in connection with improvement of the soil underlying an existing depression area on SR 55/US 19 South located in the northbound lanes approximately 900 feet South of Lee Roy Morgan Road and 2.4 miles South of Bill Howell Road in Taylor County (also referred to as Depression Area 2 as shown on the plans) by injection of cement grout. LUMP SUM. EXPEDITE BIDDING OR BID EXPRESS MANDATORY.

FINPROJ(S) : 41021517292 (\*) F.A. NO. : N/A COUNTIES : TAYLOR  
 LOCAL NAME : PERRY MAINT ROAD NAME :  
 PROJ LIMITS : ROUTINE MAINT. CONTRACTS PRIMARY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 1 ) CAL-TECH TESTING, INC.		( 2 ) HELICON FOUNDATION REPAIR S		( 3 ) FOUNDATION SERVICES OF CENTRAL	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 PRESSURE GROUTING (CF)							
0005 E099 1 LUMP SUM	LUMP	121500.00000	121500.00	141934.00000	141934.00	149555.00000	149555.00
SECTION 0001 TOTALS			\$ 121,500.00		\$ 141,934.00		\$ 149,555.00
CONTRACT TOTALS			\$ 121,500.00		\$ 141,934.00		\$ 149,555.00

FLORIDA DEPARTMENT OF TRANSPORTATION  
 TABULATION OF BIDS

DATE : 05/28/13  
 PAGE : 003 -3

CALL ORDER: 003

PROPOSAL ID: E2R82

LETTING DATE: 05/15/13 11:00 A.M.

DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
=====							
		( 4 )		( )		( )	
		EARTH TECH (DE), LLC					
SECTION 0001 PRESSURE GROUTING (CF)							
0005 E099 1	LUMP	149700.00000	149700.00				
LUMP SUM							
SECTION 0001 TOTALS		\$	149,700.00	\$		\$	
=====							
CONTRACT TOTALS		\$	149,700.00	\$	0.00	\$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker  
 Procurement Services Administrator

05/28/2013  
 Date

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MAY 28, 2013 AT 5:00 P.M. AND ENDS ON MAY 31, 2013 AT 5:00 P.M.