FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/26/13

VENDOR RANKING LIST PAGE : 1
CALL ORDER : 002 PROPOSAL ID : E2N83 PROPOSAL DESC :
LETTING DATE : 11/13/13 11:00 A_M. DISTRICT : 02 (SR 49 (US 129) At CR 339) Milling & resurfacing, widening,
SET-ASIDE 4 U/R CODE : realignment, base work, drainage improvements, highway
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) signing and other incidental construction on SR 49/US 129,

at intersection of CR 339. This is a STREAMLINE LUMP SUM
CONTRACT. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID
EXPRESS MANDATORY.

FINPROJ(S) 1 20976935201 (*) F.A. NO. : N/A COUNTIES : GILCHRIST
LOCAL NAME : SR 49 (US 129) ROAD NAME : SR 49
PROJ LIMITS : AT CR 339
BID BID TOTAL % OVER
RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
1  F043619482 WHITEHURST, V. E. & SONS, INC. Responsive Winning Bid $ 457,114.09 0.00%
2  F591213468 HIPP, JOHN C., CONSTRUCTION EQUIPMENT Responsive Non-Winning Bid $ 500,225.28 9.43%
3 F592871935 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 529,192.75 15.76%
4  F650108710 R.E. ARNOLD CONSTRUCTION, INC. Responsive Non-Winning Bid $ 549,516.07 20.21%
5 F581401468 OLDCASTLE SOUTHERN GROUP, INC. D/B/A Responsive Non-Winning Bid $ 657,631.61 43.86%
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott HH. Blocker 11/26/2013
Procurement Services Administrator Date

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS
AVAILABILITY. POSTING BEGINS NOVEMBER 26, 2013 AT 5:00 P.M. AND ENDS ON DECEMBER 03, 2013 AT 5:00 P.M.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/26/13
TABULATION OF BIDS PAGE : 002 -2
CALL ORDER : 002 PROPOSAL ID : E2N83 PROPOSAL DESC :
LETTING DATE : 11/13/13 11:00 A_M. DISTRICT : 02 (SR 49 (US 129) At CR 339) Milling & resurfacing, widening,
SET-ASIDE 4 U/R CODE : realignment, base work, drainage improvements, highway
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) signing and other incidental construction on SR 49/US 129,

at intersection of CR 339. This is a STREAMLINE LUMP SUM
CONTRACT. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID
EXPRESS MANDATORY.

FINPROJ(S) : 20976935201 (*) F.A. NO. : N/A COUNTIES : GILCHRIST
LOCAL NAME ~ : SR 49 (US 129) ROAD NAME : SR 49
PROJ LIMITS  : AT CR 339
IC 1 1IcC 2 ) 1IC 3
IWHITEHURST, V. E. & SONS, I |HIPP, JOHN C., CONSTRUCTION |JANDERSON COLUMBIA CO., INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey S
SECTION 0001 ROADWAY
| | |
0005 0999 2 LUMP | 433098.02000 433098.02| 476209.21000 476209.21] 505176.68000 505176 .68
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | I I
20976935201 I I I
0010 0999 25 LUMP |  24016.07000 24016.07| 24016.07000 24016.07|  24016.07000 24016.07
INITIAL CONTINGENCY AMOUNT, DO NOT BID | I I
20976935201 I I I
SECTION 0001 TOTALS I $  457,114.09] $  500,225.28| $  529,192.75

CONTRACT TOTALS

$ 457,114.09] $ 500,225.28] $ 529,192.75



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 11/26/13

TABULATION OF BIDS PAGE : 002 -3
CALL ORDER: 002 PROPOSAL ID: E2N83 LETTING DATE: 11/13/13 11:00 A_M. DISTRICT: 02
IC 4 ) IC 5 I1C )
IR.E. ARNOLD CONSTRUCTION, | JOLDCASTLE SOUTHERN GROUP, 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Sy
SECTION 0001 ROADWAY
| | |
0005 0999 2 LUMP | 525500.00000 525500.00] 633615.54000 633615.54|
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
20976935201 | | |
0010 0999 25 LUMP |  24016.07000 24016.07] 24016.07000 24016.07]
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
20976935201 | | |
SECTION 0001 TOTALS | $ 549,516.07| $ 657,631.61]| $
CONTRACT TOTALS | $ 549,516.07| $ 657,631.61]| $ 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY Scott H. Blocker 11/26/2013
Procurement Services Administrator Date

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT 1S CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS
AVAILABILITY. POSTING BEGINS NOVEMBER 26, 2013 AT 5:00 P.M. AND ENDS ON DECEMBER 03, 2013 AT 5:00 P.M.



