
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                      DATE : 08/04/14 
                                                        VENDOR RANKING LIST                               PAGE : 1 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2T03      PROPOSAL DESC : 
     LETTING DATE  : 07/23/14  11:00 A.M.   DISTRICT     : 02         (SR 15 (US 1) From Duval C/L to 5th Ave) Milling and 
     SET-ASIDE     :                        U/R CODE     :            resurfacing, base work, shoulder treatment, drainage 
     CONTRACT TIME :  255      WORKING DAYS (AVAILABLE DAYS)          improvements, curb and gutters, traffic signals, highway 
                                                                      signing, guardrail, bridge joint rehabilitation, 
                                                                      reconstruction of a roadway section and other incidental 
                                                                      construction on SR 15 (US 1) from the Duval County line to 
                                                                      South of 5th Avenue (M.P. 0.003 to M.P. 4.168). 
                                                                      PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 42871115201  (*)       F.A. NO.     :  N/A         COUNTIES  : NASSAU 
 
     LOCAL NAME    : SR 15 (US 1) FROM DUVAL C/L TO 5TH AVE             ROAD NAME : SR   15 
     PROJ LIMITS   : FROM DUVAL C/L               TO 5TH AVE 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                            TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   F592397581      DUVAL ASPHALT PRODUCTS, INC.                Responsive    Winning Bid        $  5,283,383.02       0.00% 
   2   F590594298      HUBBARD CONSTRUCTION COMPANY                Responsive    Non-Winning Bid    $  5,372,953.18       1.69% 
   3   F581401468      PREFERRED MATERIALS INC.                    Responsive    Non-Winning Bid    $  6,024,662.40      14.03% 
 
 
 
   NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                     the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 
 
 
     ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
     AVAILABILITY. POSTING BEGINS AUGUST 05, 2014, 2014 AT 5:00 P.M. AND ENDS ON AUGUST 08, 2014 AT 5:00 P.M. 
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     CALL ORDER    : 001                    PROPOSAL ID  : E2T03      PROPOSAL DESC : 
     LETTING DATE  : 07/23/14  11:00 A.M.   DISTRICT     : 02         (SR 15 (US 1) From Duval C/L to 5th Ave) Milling and 
     SET-ASIDE     :                        U/R CODE     :            resurfacing, base work, shoulder treatment, drainage 
     CONTRACT TIME :  255      WORKING DAYS (AVAILABLE DAYS)          improvements, curb and gutters, traffic signals, highway 
                                                                      signing, guardrail, bridge joint rehabilitation, 
                                                                      reconstruction of a roadway section and other incidental 
                                                                      construction on SR 15 (US 1) from the Duval County line to 
                                                                      South of 5th Avenue (M.P. 0.003 to M.P. 4.168). 
                                                                      PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 42871115201  (*)       F.A. NO.     :  N/A         COUNTIES  : NASSAU 
 
     LOCAL NAME    : SR 15 (US 1) FROM DUVAL C/L TO 5TH AVE             ROAD NAME : SR   15 
     PROJ LIMITS   : FROM DUVAL C/L               TO 5TH AVE 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0458  1 21              252.000 LF |      58.50000      14742.00|      58.00000      14616.00|      40.00000       10080.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
          SECTION 0001 TOTALS             |             $     14,742.00|             $     14,616.00|              $     10,080.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0010 0101  1                       LUMP |  245000.00000     245000.00|  342450.00000     342450.00|  137459.43000      137459.43 
  MOBILIZATION 42871115201                |                            |                            | 
  0015 0102  1                 255.000 LS |  234000.00000     234000.00|  144604.00000     144604.00|  228754.57000      228754.57 
  MAINTENANCE OF TRAFFIC 42871115201      |                            |                            | 
  0020 0102 14                  40.000 MH |      50.00000       2000.00|      50.00000       2000.00|      50.00000        2000.00 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0025 0102 60               10965.000 ED |       0.35000       3837.75|       0.25000       2741.25|       0.30000        3289.50 
  WORK ZONE SIGN                          |                            |                            | 
  0030 0102 74  1            27030.000 ED |       0.20000       5406.00|       0.14000       3784.20|       0.18000        4865.40 
  CHANNELIZING DEVICE- TYPES I, II, DI,   |                            |                            | 
  VP, DRUM, OR LCD                        |                            |                            | 
  0035 0102 74  2             1020.000 ED |       0.60000        612.00|       0.28000        285.60|       0.30000         306.00 
  CHANNELIZING DEVICE, TYPE III, 6'       |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2T03           LETTING DATE: 07/23/14  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0040 0102 76                 510.000 ED |      10.15000       5176.50|       7.00000       3570.00|       0.20000         102.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0045 0102 77                7395.000 ED |       0.50000       3697.50|       0.28000       2070.60|       0.28000        2070.60 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0050 0102 78                4732.000 EA |       3.40000      16088.80|       3.00000      14196.00|       3.00000       14196.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0055 0102 99                1020.000 ED |      18.65000      19023.00|       7.00000       7140.00|      13.00000       13260.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0060 0102104                 255.000 ED |       2.25000        573.75|       2.00000        510.00|       2.00000         510.00 
  TEMPORARY SIGNALIZATION AND MAINTENANCE |                            |                            | 
  INTERSECTION                            |                            |                            | 
  0065 0102107  1              255.000 ED |       2.25000        573.75|       2.00000        510.00|       2.00000         510.00 
  TEMPORARY TRAFFIC DETECTION AND         |                            |                            | 
  MAINTENANCE, INTERSECTION               |                            |                            | 
  0070 0102150  1              510.000 ED |      10.15000       5176.50|       7.00000       3570.00|       0.20000         102.00 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0075 0102150  2              510.000 ED |      10.15000       5176.50|      12.00000       6120.00|       0.20000         102.00 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 
  0080 0104 10  3            16030.000 LF |       0.85000      13625.50|       0.77000      12343.10|       1.00000       16030.00 
  SEDIMENT BARRIER                        |                            |                            | 
  0085 0104 18                  33.000 EA |      95.00000       3135.00|      84.00000       2772.00|      84.00000        2772.00 
  INLET PROTECTION SYSTEM                 |                            |                            | 
  0090 0107  1                 372.820 AC |      79.00000      29452.78|      70.00000      26097.40|      70.00000       26097.40 
  LITTER REMOVAL                          |                            |                            | 
  0095 0107  2                 372.820 AC |      50.00000      18641.00|      70.00000      26097.40|      45.00000       16776.90 
  MOWING                                  |                            |                            | 
  0100 0110  1  1                1.000 LS |   41500.00000      41500.00|  138676.00000     138676.00|   81763.03000       81763.03 
  CLEARING & GRUBBING 42871115201         |                            |                            | 
  0105 0110  4                 184.000 SY |      12.80000       2355.20|      35.32000       6498.88|      31.42000        5781.28 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0110 0120  2  2             6741.000 CY |      17.00000     114597.00|       5.00000      33705.00|      26.01000      175333.41 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0115 0120 71                       LUMP |   68000.00000      68000.00|  121990.00000     121990.00|   20610.87000       20610.87 
  REGULAR EXCAVATION (3-R PROJECTS ONLY)  |                            |                            | 
  42871115201                             |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2T03           LETTING DATE: 07/23/14  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0120 0121 70                  30.000 CY |     190.00000       5700.00|     177.30000       5319.00|     142.30000        4269.00 
  FLOWABLE FILL                           |                            |                            | 
  0125 0160  4                3361.800 SY |       9.50000      31937.10|      26.96000      90634.13|       4.24000       14254.03 
  TYPE B STABILIZATION                    |                            |                            | 
  0130 0162  1 11            32561.000 SY |       1.75000      56981.75|       0.75000      24420.75|       1.28000       41678.08 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0135 0285704                1289.200 SY |      32.15000      41447.78|      26.97000      34769.72|      29.80000       38418.16 
  OPTIONAL BASE, BASE GROUP 04            |                            |                            | 
  0140 0285713                2072.600 SY |      61.75000     127983.05|      66.93000     138719.12|      57.83000      119858.46 
  OPTIONAL BASE, BASE GROUP 13            |                            |                            | 
  0145 0327 70  4             9590.100 SY |       2.75000      26372.78|       1.82000      17453.98|       3.53000       33853.05 
  MILLING EXIST ASPH PAVT, 3" AVG DEPTH   |                            |                            | 
  0150 0327 70  6            11023.600 SY |       2.25000      24803.10|       2.76000      30425.14|       2.57000       28330.65 
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0155 0327 70 11            57115.200 SY |       2.40000     137076.48|       1.75000      99951.60|       2.36000      134791.87 
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0160 0327 70 13            40457.800 SY |       2.30000      93052.94|       1.98000      80106.44|       2.50000      101144.50 
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0165 0327 70 15            10530.900 SY |       2.40000      25274.16|       1.64000      17270.68|       2.36000       24852.92 
  MILLING EXIST ASPH PAVT, 2 3/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0170 0327 70 17            41580.700 SY |       2.60000     108109.82|       1.79000      74429.45|       2.50000      103951.75 
  MILLING EXIST ASPH PAVT, 3 1/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0175 0327 70 20             9742.600 SY |       2.80000      27279.28|       1.96000      19095.50|       2.35000       22895.11 
  MILLING EXIST ASPH PAVT, 3 3/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0180 0327 70 29             2745.200 SY |       4.10000      11255.32|       4.37000      11996.52|       7.66000       21028.23 
  MILLING EXIST ASPH PAVT, 6 1/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0185 0334  1 23            24695.900 TN |      85.25000    2105325.48|      90.60000    2237448.54|     114.52000     2828174.47 
  SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 |                            |                            | 
  PMA                                     |                            |                            | 
  0190 0337  7 22             6635.400 TN |     129.00000     855966.60|     129.45000     858952.53|     153.64000     1019462.86 
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            | 
  BIT, FC-5, PG 76-22, PMA                |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2T03           LETTING DATE: 07/23/14  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0195 0337  7 43             1276.800 TN |     102.00000     130233.60|      93.72000     119661.70|     117.69000      150266.59 
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            | 
  TRAFFIC C, FC-12.5, PG 76-22, PMA       |                            |                            | 
  0200 0339  1                  39.500 TN |     370.00000      14615.00|     375.00000      14812.50|     165.28000        6528.56 
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            | 
  0205 0400  1  2                3.120 CY |    1470.00000       4586.40|    1176.57000       3670.90|    1996.00000        6227.52 
  CONCRETE CLASS I, ENDWALLS              |                            |                            | 
  0210 0430174118              206.000 LF |      72.00000      14832.00|      98.73000      20338.38|      64.23000       13231.38 
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            | 
  18"SD                                   |                            |                            | 
  0215 0430174224               16.000 LF |      95.00000       1520.00|     142.80000       2284.80|     121.89000        1950.24 
  PIPE CULVERT, OPTIONAL MATERIAL, OTHER  |                            |                            | 
  SHAPE - ELLIP/ARCH, 24"SD               |                            |                            | 
  0220 0430175118                4.000 LF |     112.00000        448.00|     412.39000       1649.56|     413.73000        1654.92 
  PIPE CULVERT,OPTIONAL MATERIAL,ROUND,   |                            |                            | 
  18"S/CD                                 |                            |                            | 
  0225 0430984125               37.000 EA |    1584.00000      58608.00|    2138.47000      79123.39|    1019.00000       37703.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  18" SD                                  |                            |                            | 
  0230 0430984129               16.000 EA |    1973.00000      31568.00|    2375.61000      38009.76|    1139.00000       18224.00 
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            | 
  24" SD                                  |                            |                            | 
  0235 0430984133                4.000 EA |    2950.00000      11800.00|    4111.54000      16446.16|    3192.00000       12768.00 
  MITERED END SECTION , OPTIONAL ROUND,   |                            |                            | 
  30" SD                                  |                            |                            | 
  0240 0430984625                2.000 EA |    2635.00000       5270.00|    2122.49000       4244.98|     964.00000        1928.00 
  MITERED END SECT, OPTIONAL - ELLIPTICAL |                            |                            | 
  / ARCH, 18" SD                          |                            |                            | 
  0245 0430984629                2.000 EA |    2791.00000       5582.00|    2959.32000       5918.64|    1951.00000        3902.00 
  MITERED END SECT, OPTIONAL - ELLIPTICAL |                            |                            | 
  / ARCH, 24" SD                          |                            |                            | 
  0250 0520  1  7              331.000 LF |      38.60000      12776.60|      20.00000       6620.00|      39.57000       13097.67 
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            | 
  0255 0522  2                1129.100 SY |      62.85000      70963.94|      36.00000      40647.60|      70.31000       79387.02 
  CONC SIDEWALK AND DRIVEWAYS, 6" THICK   |                            |                            | 
  0260 0524  1  2               11.000 SY |     250.00000       2750.00|      45.00000        495.00|     153.44000        1687.84 
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            | 
  4"                                      |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2T03           LETTING DATE: 07/23/14  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0265 0524  2  2               23.000 SY |     117.00000       2691.00|      45.00000       1035.00|     163.64000        3763.72 
  CONCRETE SLOPE PAVEMENT,NON REINFORCED, |                            |                            | 
  4"                                      |                            |                            | 
  0270 0536  1  1             1036.000 LF |      17.00000      17612.00|      15.00000      15540.00|      15.00000       15540.00 
  GUARDRAIL -ROADWAY                      |                            |                            | 
  0275 0536  1  5              263.000 LF |      25.00000       6575.00|      22.00000       5786.00|      22.00000        5786.00 
  GUARDRAIL- ROADWAY, THRIE BEAM          |                            |                            | 
  0280 0536  7                  30.000 EA |     170.00000       5100.00|     150.00000       4500.00|     150.00000        4500.00 
  SPECIAL GUARDRAIL POST                  |                            |                            | 
  0285 0536  8                   6.000 EA |    1975.00000      11850.00|    1750.00000      10500.00|    1750.00000       10500.00 
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            | 
  FURNISH & INSTALL                       |                            |                            | 
  0290 0536 73                1225.000 LF |       1.10000       1347.50|       1.00000       1225.00|       1.00000        1225.00 
  GUARDRAIL REMOVAL                       |                            |                            | 
  0295 0536 85 22                3.000 EA |    1808.00000       5424.00|    1600.00000       4800.00|    1600.00000        4800.00 
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            | 
  0300 0570  1  1            60991.000 SY |       0.30000      18297.30|       0.24000      14637.84|       0.24000       14637.84 
  PERFORMANCE TURF                        |                            |                            | 
  0305 0570  1  2            32561.000 SY |       2.00000      65122.00|       1.80000      58609.80|       1.80000       58609.80 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0310 0710 11111               22.722 NM |     960.00000      21813.12|     849.93000      19312.11|     859.92000       19539.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0315 0710 11124             1642.000 LF |       1.10000       1806.20|       1.00000       1642.00|       1.00000        1642.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 18"                       |                            |                            | 
  0320 0710 11125             1082.000 LF |       1.60000       1731.20|       1.50000       1623.00|       1.40000        1514.80 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 24"                       |                            |                            | 
  0325 0710 11131               16.356 GM |     452.00000       7392.91|     400.10000       6544.04|     345.08000        5644.13 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0330 0710 11151             1544.000 LF |       0.25000        386.00|       0.25000        386.00|       0.32000         494.08 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, DOTTED / GUIDELINE/ 6-10 GAP     |                            |                            | 
  EXTENSION, 6"                           |                            |                            | 
  0335 0710 11160               24.000 EA |      11.25000        270.00|      10.00000        240.00|      30.00000         720.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, MESSAGE                          |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2T03           LETTING DATE: 07/23/14  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0340 0710 11170              394.000 EA |      22.50000       8865.00|      20.00000       7880.00|      22.00000        8668.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, ARROWS                           |                            |                            | 
  0345 0710 11211               16.948 NM |     960.00000      16270.08|     850.10000      14407.49|     860.10000       14576.97 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0350 0710 11224             1170.000 LF |       1.10000       1287.00|       1.00000       1170.00|       1.00000        1170.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 18"                      |                            |                            | 
  0355 0710 11251             3244.000 LF |       0.25000        811.00|       0.25000        811.00|       0.32000        1038.08 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, DOTTED/ GUIDELINE/6-10 GAP      |                            |                            | 
  EXTENSION, 6"                           |                            |                            | 
  0360 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42871115201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $  5,126,419.02|             $  5,217,297.18|              $  5,862,581.79 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 
  0365 0700  1 11               26.000 AS |     220.00000       5720.00|     250.00000       6500.00|     195.00000        5070.00 
  SINGLE POST SIGN, F&I GROUND MOUNT, UP  |                            |                            | 
  TO 12 SF                                |                            |                            | 
  0370 0700  1 12               24.000 AS |     662.00000      15888.00|     950.00000      22800.00|     586.00000       14064.00 
  SINGLE POST SIGN, F&I GROUND MOUNT,     |                            |                            | 
  12-20 SF                                |                            |                            | 
  0375 0700  1 13                6.000 AS |     590.00000       3540.00|    1150.00000       6900.00|     523.00000        3138.00 
  SINGLE POST SIGN, F&I GROUND MOUNT,     |                            |                            | 
  21-30 SF                                |                            |                            | 
  0380 0700  1 14               12.000 AS |    1450.00000      17400.00|    1150.00000      13800.00|    1290.00000       15480.00 
  SINGLE POST SIGN, F&I GROUND MOUNT, 31+ |                            |                            | 
  SF                                      |                            |                            | 
  0385 0700  1 60               44.000 AS |       6.75000        297.00|      20.00000        880.00|       6.00000         264.00 
  SINGLE POST SIGN, REMOVE                |                            |                            | 
  0390 0705 10  1               21.000 EA |     148.00000       3108.00|      75.00000       1575.00|     131.00000        2751.00 
  OBJECT MARKER, TYPE 1                   |                            |                            | 
  0395 0705 11  1              132.000 EA |      79.00000      10428.00|      95.00000      12540.00|      70.00000        9240.00 
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 08/04/14 
                                                         TABULATION OF BIDS                                PAGE : 001 -8 
 
         CALL ORDER: 001          PROPOSAL ID: E2T03           LETTING DATE: 07/23/14  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |DUVAL ASPHALT PRODUCTS, INC |HUBBARD CONSTRUCTION COMPAN |PREFERRED MATERIALS INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0400 0710 90                       LUMP |   66700.00000      66700.00|   59000.00000      59000.00|   59284.00000       59284.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 42871115201                     |                            |                            | 
  0405 0711 17                 615.000 SF |       1.10000        676.50|       1.00000        615.00|       3.55000        2183.25 
  THERMOPLASTIC, REMOVE EXISTING          |                            |                            | 
  THERMOPLASTIC PAVEMENT MARKINGS         |                            |                            | 
          SECTION 0003 TOTALS             |             $    123,757.50|             $    124,610.00|              $    111,474.25 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0004  SIGNALIZATION 
                                          |                            |                            | 
  0410 0630  2 11              651.000 LF |       5.50000       3580.50|       5.00000       3255.00|       5.00000        3255.00 
  CONDUIT, FURNISH & INSTALL, OPEN TRENCH |                            |                            | 
  0415 0630  2 12              140.000 LF |      15.75000       2205.00|      14.00000       1960.00|      14.00000        1960.00 
  CONDUIT, FURNISH & INSTALL, DIRECTIONAL |                            |                            | 
  BORE                                    |                            |                            | 
  0420 0635  2 11                7.000 EA |     560.00000       3920.00|     495.00000       3465.00|     495.00000        3465.00 
  PULL & SPLICE BOX, F&I, 13" x 24" COVER |                            |                            | 
  SIZE                                    |                            |                            | 
  0425 0639  1112                1.000 AS |    1865.00000       1865.00|    1650.00000       1650.00|    1650.00000        1650.00 
  ELECTRICAL POWER SERVICE, F&I, OVERHEAD |                            |                            | 
  METER PURCHED BY CONTRACTOR FROM POWER  |                            |                            | 
  COMPANY                                 |                            |                            | 
  0430 0660  2102                8.000 AS |     480.00000       3840.00|     425.00000       3400.00|     425.00000        3400.00 
  LOOP ASSEMBLY, F&I, TYPE B              |                            |                            | 
  0435 0660  2106                5.000 AS |     509.00000       2545.00|     450.00000       2250.00|     450.00000        2250.00 
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            | 
  0440 0690100                   1.000 PI |     509.00000        509.00|     450.00000        450.00|   24546.36000       24546.36 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
          SECTION 0004 TOTALS             |             $     18,464.50|             $     16,430.00|              $     40,526.36 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  5,283,383.02|             $  5,372,953.18|              $  6,024,662.40 
 
 
   NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                     the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 
 
 
     ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
     AVAILABILITY. POSTING BEGINS AUGUST 05, 2014, 2014 AT 5:00 P.M. AND ENDS ON AUGUST 08, 2014 AT 5:00 P.M. 
 


