

FLORIDA DEPARTMENT OF TRANSPORTATION
 VENDOR RANKING LIST

DATE : 04/01/14
 PAGE : 4

CALL ORDER : 004 PROPOSAL ID : E2S88 PROPOSAL DESC :
 LETTING DATE : 03/19/14 11:00 A.M. DISTRICT : 02 Install a cured-in-place resin-impregnated pipe liner which
 SET-ASIDE : U/R CODE : is formed to the original storm water pipe system. LUMP SUM.
 CONTRACT TIME : 90 CALENDAR DAYS DEBRIS REMOVAL PLAN MUST BE SUBMITTED WITH THE BID.
 EXPEDITE BIDDING OR BID EXPRESS MANDATORY

FINPROJ(S) : 41021237268 (*) F.A. NO. : N/A COUNTIES : COLUMBIA

LOCAL NAME : LAKE CITY MAINT. ROAD NAME :
 PROJ LIMITS : ROUNTINE CONTRACT PRIMARY

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F591707673 SHENANDOAH GENERAL CONSTRUCTION, CO.	Responsive	Winning Bid	\$ 566,967.60	0.00%
2	F133032158 INSITUFORM TECHNOLOGIES LLC.	Responsive	Non-Winning Bid	\$ 649,038.40	14.47%
3	F010684682 LAYNE INLINER, LLC	Responsive	Non-Winning Bid	\$ 655,919.00	15.68%
4	F592011933 LANZO CONSTRUCTION CO. FLORIDA	Responsive	Non-Winning Bid	\$ 660,600.00	16.51%
5	F593586613 EVANS CONTRACTING SERVICES, INC.	Non Responsive	Non-Winning Bid	\$ 661,758.00	16.71%
6	F621645414 PM CONSTRUCTION AND REHABILITATION LL	Non Responsive	Non-Winning Bid	\$ 992,850.00	75.11%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS APRIL 1, 2014, 2014 AT 5:00 P.M. AND ENDS ON APRIL 4, 2014 AT 5:00 P.M.

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 04/01/14
 PAGE : 004 -2

CALL ORDER : 004 PROPOSAL ID : E2S88 PROPOSAL DESC :
 LETTING DATE : 03/19/14 11:00 A.M. DISTRICT : 02 Install a cured-in-place resin-impregnated pipe liner which
 SET-ASIDE : U/R CODE : is formed to the original storm water pipe system. LUMP SUM.
 CONTRACT TIME : 90 CALENDAR DAYS DEBRIS REMOVAL PLAN MUST BE SUBMITTED WITH THE BID.
 EXPEDITE BIDDING OR BID EXPRESS MANDATORY

FINPROJ(S) : 41021237268 (*) F.A. NO. : N/A COUNTIES : COLUMBIA

LOCAL NAME : LAKE CITY MAINT. ROAD NAME :
 PROJ LIMITS : ROUNTINE CONTRACT PRIMARY

		(1)		(2)		(3)	
		SHENANDOAH GENERAL CONSTRUC		INSITUFORM TECHNOLOGIES LLC		LAYNE INLINER, LLC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AMOUNT
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)							
0005 E099 1	LUMP		566967.60000	566967.60	649038.40000	649038.40	655919.00
	LUMP SUM						
	SECTION 0001 TOTALS		\$ 566,967.60		\$ 649,038.40		\$ 655,919.00
CONTRACT TOTALS			\$ 566,967.60		\$ 649,038.40		\$ 655,919.00

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 04/01/14
 PAGE : 004 -3

CALL ORDER: 004

PROPOSAL ID: E2S88

LETTING DATE: 03/19/14 11:00 A.M.

DISTRICT: 02

		(4)	(5)	(6)
		LANZO CONSTRUCTION CO. FLOR	EVANS CONTRACTING SERVICES,	PM CONSTRUCTION AND REHABILITAT
LINE NO / ITEM CODE / ALT		NON RESPONSIVE		NON RESPONSIVE
ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE
				AMOUNT
SECTION 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)				
0005 E099 1	LUMP	660600.00000	660600.00	661758.00000 661758.00
LUMP SUM				992850.00000 992850.00
SECTION 0001 TOTALS			\$ 660,600.00	\$ 661,758.00 \$ 992,850.00
CONTRACT TOTALS			\$ 660,600.00	\$ 661,758.00 \$ 992,850.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS APRIL 1, 2014, 2014 AT 5:00 P.M. AND ENDS ON APRIL 4, 2014 AT 5:00 P.M.