

FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 11/03/14
PAGE : 3

CALL ORDER : 003 PROPOSAL ID : E2T18 PROPOSAL DESC :
 LETTING DATE : 10/22/14 11:00 A.M. DISTRICT : 02 (SR 115 (Southside Blvd) at Deercreek Club Rd) Milling &
 SET-ASIDE : U/R CODE : Resurfacing, Base Work, Drainage Improvements, Curb &
 CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) Gutter, Traffic Signals, Highway Signing, and other
 incidental work for SR 115 (Southside Blvd.) roadway
 improvements from Deercreek Club Road to 0.171 miles North
 along SR 115 (Southside Blvd.). This is a Streamline Lump
 Sum Contract. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR
 BID EXPRESS MANDATORY.

FINPROJ(S) : 43071815201 (*) F.A. NO. : N/A COUNTIES : DUVAL
 LOCAL NAME : SR 115 (SOUTHSIDE BL VD) AT DEERCREEK CLUB RD ROAD NAME : SR 115
 PROJ LIMITS : AT DEERCREEK CLUB RD

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F261293750	PETTICOAT-SCHMITT CIVIL CONTRACTORS,	Responsive	Winning Bid	\$ 658,468.53 0.00%
2	F592554039	AMERICAN LIGHTING AND SIGNALIZATION,	Responsive	Non-Winning Bid	\$ 678,724.27 3.07%
3	F581401468	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	\$ 811,741.27 23.27%
4	F590594298	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	\$ 924,257.27 40.36%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS NOVEMBER 03, 2014, 2014 AT 5:00 P.M. AND ENDS ON NOVEMBER 06, 2014 AT 5:00 P.M.

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 11/03/14
 PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E2T18 PROPOSAL DESC :
 LETTING DATE : 10/22/14 11:00 A.M. DISTRICT : 02 (SR 115 (Southside Blvd) at Deercreek Club Rd) Milling &
 SET-ASIDE : U/R CODE : Resurfacing, Base Work, Drainage Improvements, Curb &
 CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS) Gutter, Traffic Signals, Highway Signing, and other
 incidental work for SR 115 (Southside Blvd.) roadway
 improvements from Deercreek Club Road to 0.171 miles North
 along SR 115 (Southside Blvd.). This is a Streamline Lump
 Sum Contract. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR
 BID EXPRESS MANDATORY.

FINPROJ(S) : 43071815201 (*) F.A. NO. : N/A COUNTIES : DUVAL
 LOCAL NAME : SR 115 (SOUTHSIDE BL VD) AT DEERCREEK CLUB RD ROAD NAME : SR 115
 PROJ LIMITS : AT DEERCREEK CLUB RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON		(2) AMERICAN LIGHTING AND SIGNA		(3) PREFERRED MATERIALS INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43071815201	LUMP	631211.26000	631211.26	651467.00000	651467.00	784484.00000	784484.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43071815201	LUMP	27257.27000	27257.27	27257.27000	27257.27	27257.27000	27257.27
SECTION 0001 TOTALS			\$ 658,468.53		\$ 678,724.27		\$ 811,741.27
CONTRACT TOTALS			\$ 658,468.53		\$ 678,724.27		\$ 811,741.27

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 11/03/14
 PAGE : 003 -3

CALL ORDER: 003

PROPOSAL ID: E2T18

LETTING DATE: 10/22/14 11:00 A.M.

DISTRICT: 02

		(4)	()	()
		HUBBARD CONSTRUCTION COMPAN		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE AMOUNT
SECTION 0001 ROADWAY				
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43071815201	LUMP	897000.00000	897000.00	
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43071815201	LUMP	27257.27000	27257.27	
SECTION 0001 TOTALS		\$	924,257.27	\$
CONTRACT TOTALS		\$	924,257.27	\$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS NOVEMBER 03, 2014, 2014 AT 5:00 P.M. AND ENDS ON NOVEMBER 06, 2014 AT 5:00 P.M.