



Vendor Ranking

Call Order: 001 Contract ID: E2T71 Counties: DUVAL
Letting Date: August 19, 2015 11:00 AM District(s): District 2
Contract Time: 336 WORKING DAYS Min: Max:
Contract Description: I-295 DAMES POINT BRIDGE Project(s): N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F470530367 KIEWIT INFRASTRUCTURE SOUTH CO.		
2	F840915605 PCL CIVIL CONSTRUCTORS, INC.		
3	F263552913 SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		
4	F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		

REJECT ALL BIDS

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a wavier of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS AUGUST 31, 2015, AT 5:00 P.M. AND ENDS ON SEPTEMBER 03, 2015, AT 5:00 P.M.



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) PCL CIVIL CONSTRUCTORS, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	STRUCTURES		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(6124.000)							
REMOVAL OF EXISTING STRUCTURE 43015715201								
0010 0400140 1	70.000							
NEOPRENE PAD REPLACEMENT, BENT/PIER								
0015 0458 1 23	181.000							
BRIDGE DECK EXPANSION JOINT, REHABILITATION, MODULAR								
0020 0460 6 1	(1.000)							
LADDERS & PLATFORMS, NEW CONSTRUCTION 43015715201								

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description		(1) KIEWIT INFRASTRUCTURE SOUTH CO.	(2) PCL CIVIL CONSTRUCTORS, INC.	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	STRUCTURES	Cat Alt Set:		Cat Alt Member:		LCC:	
0025 0460 16 1	(1.000) SHEAR LOCK REPLACEABLE WEAR PLATES- REHAB WORK 43015715201 LS						
0030 0462 20 4	31.000 POST TENSIONING REPAIR, REPLACE ANCHORAGE PROTECTION SYSTEM EA	REJECT ALL BIDS					
0035 0471 1 1	62.900 FENDER SYSTEM, PLASTIC MARINE LUMBER, REINFORCED MB						
Section Totals:				Å		Å	
Life Cycle Costs:							
Section Total with LCC:		~~~~~\$0.00			\$0.00	\$€€€	



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description		(1) KIEWIT INFRASTRUCTURE SOUTH CO.	(2) PCL CIVIL CONSTRUCTORS, INC.	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWAY	Cat Alt Set:		Cat Alt Member:		LCC:	
0040 0101 1	(1.000)						
MOBILIZATION 43015715201							
0045 0102 1	(336.000)						
MAINTENANCE OF TRAFFIC 43015715201							
0050 0102 14	7,728.000						
TRAFFIC CONTROL OFFICER							
0055 0102 60	11,467.000						
WORK ZONE SIGN							
0060 0102 74 1	156,021.000						
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD							

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) PCL CIVIL CONSTRUCTORS, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWAY		Cat Alt Set:		Cat Alt Member:		LCC:	
0065	0102 76	1,152.000						
	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0070	0102 77	4,826.000						
	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0075	0102 78	472.000						
	TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0080	0102 99	1,636.000						
	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0085	0102150 1	1,256.000						
	PORTABLE REGULATORY, SIGN	ED						

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) PCL CIVIL CONSTRUCTORS, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWAY		Cat Alt Set:		Cat Alt Member:		LCC:	
0090	0102150 2	1,256.000						
	RADAR SPEED DISPLAY UNIT	ED						
0095	0102911 2	54,173.000						
	PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0100	0102912 2	38,803.000						
	PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0105	0327 70 1	2,900.000						
	MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						
0110	0337 7 54	159.500						
	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 82-22, PMA	TN						

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description		(1) KIEWIT INFRASTRUCTURE SOUTH CO.	(2) PCL CIVIL CONSTRUCTORS, INC.	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWAY	Cat Alt Set:		Cat Alt Member:		LCC:	
0115	0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43015715201 LS	Á	REJECT ALL BIDS				
Section Totals:							
Life Cycle Costs:							
Section Total with LCC:							



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description		(1) KIEWIT INFRASTRUCTURE SOUTH CO.	(2) PCL CIVIL CONSTRUCTORS, INC.	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	SIGNING	Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0706 3	1,270.000						
RETRO-REFLECTIVE PAVEMENT MARKERS EA							
0125 0710 90	(1.000)						
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43015715201 LS							
0130 0711 15101	1.147						
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" GM							
0135 0711 15131	3.728						
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP GM							

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description		(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) PCL CIVIL CONSTRUCTORS, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	SIGNING	Cat Alt Set:		Cat Alt Member:		LCC:	
0140 0711 15201	0.114 GM	Á					
THERMOPLASTIC, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"							
0145 0713103131	6.095 GM	Á					
PERMENENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES							
0150 0713103331	6.095 GM	Á					
PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES							
Section Totals:					~~~~~		~~~~~
Life Cycle Costs:							
Section Total with LCC:			Á				

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Contract Item Totals			
Contract Time Totals			
Contract Life Cycle Costs Totals			
Contract Grand Totals	\$0.00	\$0.00	\$0.00

() indicates item is bid as Lump Sum

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	STRUCTURES		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(6124.000)							
	REMOVAL OF EXISTING STRUCTURE 43015715201	SF						
0010 0400140 1	70.000							
	NEOPRENE PAD REPLACEMENT, BENT/PIER	EA						
0015 0458 1 23	181.000							
	BRIDGE DECK EXPANSION JOINT, REHABILITATION, MODULAR	LF						
0020 0460 6 1	(1.000)							
	LADDERS & PLATFORMS, NEW CONSTRUCTION 43015715201	LS						

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID		(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	STRUCTURES	Cat Alt Set:		Cat Alt Member:		LCC:	
0025 0460 16 1	(1.000) LS	Á					
SHEAR LOCK REPLACEABLE WEAR PLATES- REHAB WORK 43015715201							
0030 0462 20 4	31.000 EA	Á					
POST TENSIONING REPAIR, REPLACE ANCHORAGE PROTECTION SYSTEM							
0035 0471 1 1	62.900 MB	Ä					
FENDER SYSTEM, PLASTIC MARINE LUMBER, REINFORCED							
Section Totals:		<div style="text-align: center;"> </div>					
Life Cycle Costs:							
Section Total with LCC: Ä							

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWAY		Cat Alt Set:		Cat Alt Member:		LCC:	
0040 0101 1	(1.000)							
MOBILIZATION 43015715201								
0045 0102 1	(336.000)							
MAINTENANCE OF TRAFFIC 43015715201								
0050 0102 14	7,728.000							
TRAFFIC CONTROL OFFICER								
0055 0102 60	11,467.000							
WORK ZONE SIGN								
0060 0102 74 1	156,021.000							
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD								

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWAY		Cat Alt Set:		Cat Alt Member:		LCC:	
0065 0102 76	1,152.000							
ARROW BOARD / ADVANCE WARNING ARROW PANEL		ED						
0070 0102 77	4,826.000							
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B		ED						
0075 0102 78	472.000							
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER		EA						
0080 0102 99	1,636.000							
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		ED						
0085 0102150 1	1,256.000							
PORTABLE REGULATORY, SIGN		ED						

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ROADWAY	Cat Alt Set:		Cat Alt Member:		LCC:	
0090	0102150 2	1,256.000						
	RADAR SPEED DISPLAY UNIT	ED						
0095	0102911 2	54,173.000						
	PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0100	0102912 2	38,803.000						
	PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0105	0327 70 1	2,900.000						
	MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						
0110	0337 7 54	159.500	⌘					
	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 82-22, PMA	TN						

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID		(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	SIGNING	Cat Alt Set:		Cat Alt Member:		LCC:	
0115 0999 25	(1.000)	~~~~~					
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43015715201							
Section Totals:			Á				
Life Cycle Costs:							
Section Total with LCC:			~~~~~				

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	SIGNING		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0706 3	1,270.000							
	RETRO-REFLECTIVE PAVEMENT MARKERS	EA						
0125 0710 90	(1.000)							
	PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43015715201	LS						
0130 0711 15101	1.147							
	THERMOPLASTIC, STANDARD- OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM						
0135 0711 15131	3.728							
	THERMOPLASTIC, STANDARD- OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Line No / Item ID Item Description			(4) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	SIGNING		Cat Alt Set:		Cat Alt Member:		LCC:	
0140 0711 15201	0.114							
	GM							
THERMOPLASTIC, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"								
0145 0713103131	6.095							
	GM							
PERMENENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES								
0150 0713103331	6.095							
	GM							
PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES								
Section Totals:				~~~~~				
Life Cycle Costs:								
Section Total with LCC:				~~~~~				

REJECT ALL BIDS



Tabulation of Bids

Contract ID: E2T71

Counties: DUVAL

Letting Date: August 19, 2015

District(s): District 2

Call Order: 001

Project(s): N/A

Contract Time: 336 WORKING DAYS

Min:

Max:

Contract Description: I-295 DAMES POINT BRIDGE

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals
Contract Grand Totals

REJECT ALL BIDS

() indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS AUGUST 31, 2015, AT 5:00 P.M. AND ENDS ON SEPTEMBER 03, 2015, AT 5:00 P.M.