



Vendor Ranking

Call Order: 003 Contract ID: E2U03-R0 Counties: DIST/ST-WIDE, ST JOHNS
Letting Date: August 19, 2015 11:00 AM District(s): District 2
Contract Time: 365 CALENDAR DAYS Min: Max:
Contract Description: Sidewalk Replacement Project(s): N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F260595630 MARLO DESIGN & CONSTRUCTION, INC	\$74,087.50	100.00%
2	F454149326 EXCEL 4 LLC	\$120,091.25	162.09%
3	F470999979 BURNETT CIVIL CONTRACTING OF FL	\$134,237.50	181.19%
4	F201443069 THUNDERHOLE, INC	\$149,750.00	202.13%
5	F593339407 Non-Responsive TAGARELLI CONSTRUCTION, INC.	\$161,125.00	217.48%
6	F593586613 EVANS CONTRACTING SERVICES, INC.	\$178,500.00	240.93%
7	F593674850 Non-Responsive LAS CONTRACTING CORP	\$192,875.00	260.33%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS AUGUST 31, 2015, AT 5:00 P.M. AND ENDS SEPTEMBER 03, 2015 AT 5:00 P.M.



Tabulation of Bids

Contract ID: E2U03-R0

Counties: DIST/ST-WIDE, ST JOHNS

Letting Date: August 19, 2015

District(s): District 2

Call Order: 003

Project(s): N/A

Contract Time: 365 CALENDAR DAYS

Min:

Max:

Contract Description: Sidewalk Replacement

Line No / Item ID Item Description		(1) MARLO DESIGN & CONSTRUCTION, INC		(2) EXCEL 4 LLC		(3) BURNETT CIVIL CONTRACTING OF FL	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	CONCRETE SIDEWALK REPAIR (SY)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0522 1	2,275.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	26.50000	60,287.50	39.11000	88,975.25	44.50000	101,237.50
0010 0522 2	600.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	23.00000	13,800.00	51.86000	31,116.00	55.00000	33,000.00
Section Totals:		\$74,087.50		\$120,091.25		\$134,237.50	
Life Cycle Costs:							
Section Total with LCC:		\$74,087.50		\$120,091.25		\$134,237.50	
Contract Item Totals		\$74,087.50		\$120,091.25		\$134,237.50	
Contract Time Totals							
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00	
Contract Grand Totals		\$74,087.50		\$120,091.25		134,237.50	

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E2U03-R0

Counties: DIST/ST-WIDE, ST JOHNS

Letting Date: August 19, 2015

District(s): District 2

Call Order: 003

Project(s): N/A

Contract Time: 365 CALENDAR DAYS

Min:

Max:

Contract Description: Sidewalk Replacement

Line No / Item ID		(4) THUNDERHOLE, INC		(5) TAGARELLI CONSTRUCTION, INC. <i>Non-Responsive</i>		(6) EVANS CONTRACTING SERVICES, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	CONCRETE SIDEWALK REPAIR (SY)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0522 1	2,275.000	50.00000	113,750.00	55.00000	125,125.00	60.00000	136,500.00
	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK						
0010 0522 2	600.000	60.00000	36,000.00	60.00000	36,000.00	70.00000	42,000.00
	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK						
	Section Totals:		\$149,750.00		\$161,125.00		\$178,500.00
	Life Cycle Costs:						
	Section Total with LCC:		\$149,750.00		\$161,125.00		\$178,500.00
Contract Item Totals			\$149,750.00		\$161,125.00		\$178,500.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$149,750.00		\$161,125.00		178,500.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E2U03-R0

Counties: DIST/ST-WIDE, ST JOHNS

Letting Date: August 19, 2015

District(s): District 2

Call Order: 003

Project(s): N/A

Contract Time: 365 CALENDAR DAYS

Min:

Max:

Contract Description: Sidewalk Replacement

Line No / Item ID		Quantity and Units	(7) LAS CONTRACTING CORP Non-Responsive					
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	CONCRETE SIDEWALK REPAIR (SY)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005	0522 1	2,275.000	65.00000	147,875.00				
		CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK						
0010	0522 2	600.000	75.00000	45,000.00				
		CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK						
		Section Totals:		\$192,875.00				
		Life Cycle Costs:						
		Section Total with LCC:		\$192,875.00				
		Contract Item Totals		\$192,875.00				
		Contract Time Totals						
		Contract Life Cycle Costs Totals		\$0.00				
		Contract Grand Totals		\$192,875.00				

() indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter, 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS AUGUST 31, 2015, AT 5:00 P.M. AND ENDS ON SEPTEMBER 03, 2015, AT 5:00 P.M.