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     CALL ORDER    : 005                    PROPOSAL ID  : E2T67      PROPOSAL DESC : 
     LETTING DATE  : 03/18/15  11:00 A.M.   DISTRICT     : 02         Remove and replace reflectorized pavement markers. DEBRIS 
     SET-ASIDE     :                        U/R CODE     :            REMOVAL PLAN MUST BE SUBMITTED WITH THE BID. Experience in 
     CONTRACT TIME :  150      CALENDAR DAYS                          Pavement Markings (Form 850-070-06) must be completed and 
                                                                      submitted with the bid. EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 41021917238  (*)       F.A. NO.     :  N/A         COUNTIES  : DIST/ST-WIDE 
 
     LOCAL NAME    : DISTRICT-WIDE MAINT. ROUNTINE MAINT. CONTRACTS PRI ROAD NAME : 
     PROJ LIMITS   : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                            TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   F743148751      ROGAR MANAGEMENT & CONSULTING OF FLOR       Responsive     Winning Bid        $   282,080.61       0.00% 
   2   F341337287      AKCA INC.                                   Responsive     Non-Winning Bid    $   328,347.80      16.40% 
   3   F593713459      MIDWESTERN CONSTRUCTION, INC                Responsive     Non-Winning Bid    $   410,434.75      45.50% 
   4   F341233573      OGLESBY CONSTRUCTION, INC.                  Non Responsive Non-Winning Bid    $   420,882.18      49.20% 
   5   F263976898      AMROAD LLC                                  Responsive     Non-Winning Bid    $   671,620.50      138  % 
 
 
 

NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                     the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 
 
     ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
     AVAILABILITY. POSTING BEGINS MARCH 30, 2015, AT 5:00 P.M. AND ENDS ON APRIL 02, 2015 AT 5:00 P.M. 
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     CALL ORDER    : 005                    PROPOSAL ID  : E2T67      PROPOSAL DESC : 
     LETTING DATE  : 03/18/15  11:00 A.M.   DISTRICT     : 02         Remove and replace reflectorized pavement markers. DEBRIS 
     SET-ASIDE     :                        U/R CODE     :            REMOVAL PLAN MUST BE SUBMITTED WITH THE BID. Experience in 
     CONTRACT TIME :  150      CALENDAR DAYS                          Pavement Markings (Form 850-070-06) must be completed and 
                                                                      submitted with the bid. EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 41021917238  (*)       F.A. NO.     :  N/A         COUNTIES  : DIST/ST-WIDE 
 
     LOCAL NAME    : DISTRICT-WIDE MAINT. ROUNTINE MAINT. CONTRACTS PRI ROAD NAME : 
     PROJ LIMITS   : 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |ROGAR MANAGEMENT & CONSULTI |AKCA INC.                   |MIDWESTERN CONSTRUCTION, INC 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  RAISED PAVEMENT MARKER REPLACEMENT (EA) 
                                          |                            |                            | 
  0005 E706  1 42           149249.000 EA |       1.89000     282080.61|       2.20000     328347.80|       2.75000      410434.75 
  REFLECTIVE PAVEMENT MARKER(REM AND      |                            |                            | 
  REPL)(CLASS B)                          |                            |                            | 
          SECTION 0001 TOTALS             |             $    282,080.61|             $    328,347.80|              $    410,434.75 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    282,080.61|             $    328,347.80|              $    410,434.75 
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         CALL ORDER: 005          PROPOSAL ID: E2T67           LETTING DATE: 03/18/15  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(      ) 
                                          |OGLESBY CONSTRUCTION, INC.  |AMROAD LLC                  | 
  LINE NO / ITEM CODE / ALT               | Non Responsive           |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  RAISED PAVEMENT MARKER REPLACEMENT (EA) 
                                          |                            |                            | 
  0005 E706  1 42           149249.000 EA |       2.82000     420882.18|       4.50000     671620.50| 
  REFLECTIVE PAVEMENT MARKER(REM AND      |                            |                            | 
  REPL)(CLASS B)                          |                            |                            | 
          SECTION 0001 TOTALS             |             $    420,882.18|             $    671,620.50|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    420,882.18|             $    671,620.50|              $          0.00 
 
 
 

NOTE: Failure to file a protest within the time prescribed 
                                      in section 120.57(3), Florida Statutes, or failure to 
                                      post the bond or other security required by law within 
                                     the time allowed for filing a bond shall constitute a 
                                      waiver of proceedings under chapter 120, Florida Statutes. 
 
     ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS 
     AVAILABILITY. POSTING BEGINS MARCH 30, 2015, AT 5:00 P.M. AND ENDS ON APRIL 02, 2015 AT 5:00 P.M. 
 
 


