
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F205877898 KIRBY DEVELOPMENT, INC. $1,743,906.22 100.00%

2 F593666875 COXWELL, J.B. CONTRACTING, INC. $1,983,204.20 113.72%

3 F592913720 CALLAWAY CONTRACTING INC. $2,478,852.83 142.14%

Vendor Ranking

Contract ID:

VARIOUS DRAINAGE WK IN DUVAL CNTY

District 2Letting Date:

Contract Description:

District(s):

140 WORKING DAYS

E2T87

November 18, 2015 11:00 AM

N/A

DUVAL004 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/03/2015Florida Department of Transportation

PC232SA
Typewritten Text

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

PC232SA
Typewritten Text

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS DECEMBER 7, 2015, AT 5:00 P.M. AND ENDS ON DECEMBER 10, 2015, AT 5:00 P.M.



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 20967415201

(1.000)

LS

38,749.00000 38,749.00 241,000.00000 241,000.00 179,718.44000 179,718.44

0010 0102  1

MAINTENANCE OF TRAFFIC
20967415201

(140.000)

DA

76,920.00000 76,920.00 158,750.00000 158,750.00 145,655.05000 145,655.05

0015 0102 60

WORK ZONE SIGN

21,540.000

ED

0.47000 10,123.80 0.45000 9,693.00 0.44000 9,477.60

0020 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

15,920.000

ED

0.31000 4,935.20 0.15000 2,388.00 0.30000 4,776.00

0025 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

4,380.000

ED

0.79000 3,460.20 0.26000 1,138.80 0.74000 3,241.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

1,660.000

ED

7.87000 13,064.20 0.47000 780.20 7.40000 12,284.00

0035 0102 77

HIGH INTENSITY FLASHING
LIGHTS, TEMP, TYPE B

4,160.000

ED

0.64000 2,662.40 0.26000 1,081.60 0.61000 2,537.60

0040 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

45.000

EA

5.01000 225.45 10.08000 453.60 13.46000 605.70

0045 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

300.000

ED

23.60000 7,080.00 13.13000 3,939.00 22.20000 6,660.00

0050 0104 10  3

SEDIMENT BARRIER

657.000

LF

1.50000 985.50 3.27000 2,148.39 3.69000 2,424.33

Page 2 of 16

VARIOUS DRAINAGE WK IN DUVAL CNTY

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):004

Tabulation of Bids

Contract Time:

November 18, 2015

Contract Description:

E2T87

N/A

140 WORKING DAYS

DUVAL

Min: Max:

12/03/2015Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0104 11

FLOATING TURBIDITY BARRIER

260.000

LF

17.88000 4,648.80 22.26000 5,787.60 21.74000 5,652.40

0060 0104 15

SOIL TRACKING PREVENTION
DEVICE

6.000

EA

2,785.64000 16,713.84 3,560.00000 21,360.00 2,691.00000 16,146.00

0065 0104 18

INLET PROTECTION SYSTEM

32.000

EA

135.22000 4,327.04 78.00000 2,496.00 243.87000 7,803.84

0070 0107  1

LITTER REMOVAL

88.500

AC

37.18000 3,290.43 78.00000 6,903.00 135.31000 11,974.94

0075 0107  2

MOWING

30.000

AC

52.91000 1,587.30 68.00000 2,040.00 201.83000 6,054.90

0080 0110  1  1

CLEARING & GRUBBING
20967415201

(1.000)

AC

11,154.00000 11,154.00 55,650.00000 55,650.00 241,461.58000 241,461.58
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

38.000

SY

131.00000 4,978.00 20.00000 760.00 236.70000 8,994.60

0090 0110  7  1

MAILBOX, F&I SINGLE

5.000

EA

139.00000 695.00 189.00000 945.00 201.83000 1,009.15

0095 0120  1

REGULAR EXCAVATION

695.000

CY

11.69000 8,124.55 37.00000 25,715.00 68.92000 47,899.40

0100 0121 70

FLOWABLE FILL

749.000

CY

247.15000 185,115.35 166.00000 124,334.00 216.24000 161,963.76

0105 0173 76

GROUT PIPE INSTALLATION

848.000

LF

78.65000 66,695.20 24.18000 20,504.64 23.59000 20,004.32

0110 0173 77  1

SUBSURFACE PRESSURE
GROUTING, SAND CEMENT

100.000

CY

321.75000 32,175.00 242.00000 24,200.00 232.77000 23,277.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 0285710

OPTIONAL BASE, BASE GROUP 10

3,202.000

SY

53.47000 171,210.94 55.45000 177,550.90 70.22000 224,844.44

0120 0327 70  2

MILLING EXIST ASPH PAVT, 3 1/2"
AVG DEPTH

155.000

SY

109.60000 16,988.00 43.00000 6,665.00 60.61000 9,394.55

0125 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

546.000

TN

194.01000 105,929.46 157.00000 85,722.00 201.58000 110,062.68

0130 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

277.000

TN

258.70000 71,659.90 189.00000 52,353.00 241.69000 66,948.13

0135 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

2.400

TN

1,353.28000 3,247.87 558.00000 1,339.20 508.37000 1,220.09
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 0425  1355

INLETS, CURB, TYPE P-5, PARTIAL

10.000

EA

3,794.80000 37,948.00 4,535.00000 45,350.00 4,097.34000 40,973.40

0145 0425  1361

INLETS, CURB, TYPE P-6, <10'

1.000

EA

4,462.09000 4,462.09 7,450.00000 7,450.00 6,595.20000 6,595.20

0150 0425  1451

INLETS, CURB, TYPE J-5, <10'

1.000

EA

8,057.26000 8,057.26 13,680.00000 13,680.00 11,910.51000 11,910.51

0155 0425  1455

INLETS, CURB, TYPE J-5, PARTIAL

4.000

EA

4,325.91000 17,303.64 5,575.00000 22,300.00 5,188.62000 20,754.48

0160 0425  1461

INLETS, CURB, TYPE J-6, <10'

1.000

EA

8,128.45000 8,128.45 10,450.00000 10,450.00 9,106.01000 9,106.01

0165 0425  1465

INLETS, CURB, TYPE J-6, PARTIAL

1.000

EA

3,560.65000 3,560.65 6,250.00000 6,250.00 7,171.07000 7,171.07
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 0425  2 43

MANHOLES, P-7, PARTIAL

1.000

EA

4,149.25000 4,149.25 2,225.00000 2,225.00 2,928.32000 2,928.32

0175 0425  2 73

MANHOLES, J-7, PARTIAL

1.000

EA

4,157.65000 4,157.65 2,225.00000 2,225.00 2,928.32000 2,928.32

0180 0425  2 91

MANHOLES, J-8, <10'

1.000

EA

7,986.25000 7,986.25 9,000.00000 9,000.00 8,607.88000 8,607.88

0185 0425  2 93

MANHOLES, J-8, PARTIAL

1.000

EA

3,001.51000 3,001.51 2,540.00000 2,540.00 3,481.16000 3,481.16

0190 0430 94  1

DESILTING PIPE, 0 - 24"

406.000

LF

7.50000 3,045.00 4.78000 1,940.68 14.42000 5,854.52

0195 0430 94  2

DESILTING PIPE, 25 - 36"

1,051.000

LF

10.01000 10,520.51 6.30000 6,621.30 21.71000 22,817.21
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0430 94  3

DESILTING PIPE, 37 - 48"

388.000

LF

11.44000 4,438.72 10.50000 4,074.00 24.73000 9,595.24

0205 0430 94  4

DESILTING PIPE, 49 - 60"

570.000

LF

17.16000 9,781.20 18.90000 10,773.00 45.32000 25,832.40

0210 0430175115

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

12.000

LF

77.26000 927.12 471.28000 5,655.36 197.99000 2,375.88

0215 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

305.000

LF

81.11000 24,738.55 224.57000 68,493.85 114.79000 35,010.95

0220 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

350.000

LF

104.02000 36,407.00 230.42000 80,647.00 126.60000 44,310.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

8.000

LF

142.15000 1,137.20 682.74000 5,461.92 255.36000 2,042.88

0230 0430175136

PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

8.000

LF

192.91000 1,543.28 762.66000 6,101.28 273.39000 2,187.12

0235 0430175142

PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

88.000

LF

258.87000 22,780.56 290.54000 25,567.52 184.20000 16,209.60

0240 0430175160

PIPE CULVERT, OPT MATERIAL,
ROUND, 60"S/CD

16.000

LF

511.78000 8,188.48 781.55000 12,504.80 412.05000 6,592.80

0245 0431  1  1

PIPE LINER, OPTIONAL MATERIAL,
0-24"

406.000

LF

135.85000 55,155.10 85.05000 34,530.30 138.65000 56,291.90
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0431  1  2

PIPE LINER, OPTIONAL MATERIAL,
25-36"

1,051.000

LF

178.75000 187,866.25 122.85000 129,115.35 165.58000 174,024.58

0255 0431  1  3

PIPE LINER, OPTIONAL MATERIAL,
37-48"

388.000

LF

286.00000 110,968.00 214.20000 83,109.60 309.88000 120,233.44

0260 0431  1  4

PIPE LINER, OPTIONAL MATERIAL,
49 - 60"

570.000

LF

321.75000 183,397.50 361.73000 206,186.10 610.23000 347,831.10

0265 0520  1  7

CONCRETE CURB & GUTTER,
TYPE E

86.000

LF

18.09000 1,555.74 37.25000 3,203.50 31.99000 2,751.14

0270 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

1,100.000

LF

18.09000 19,899.00 33.90000 37,290.00 33.54000 36,894.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0275 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

372.000

SY

34.18000 12,714.96 48.47000 18,030.84 63.46000 23,607.12

0280 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

254.000

SY

42.90000 10,896.60 62.61000 15,902.94 70.93000 18,016.22

0285 0527  2

DETECTABLE WARNINGS

32.000

SF

45.76000 1,464.32 45.33000 1,450.56 41.67000 1,333.44

0290 0570  1  2

PERFORMANCE TURF, SOD

532.000

SY

5.53000 2,941.96 3.68000 1,957.76 6.73000 3,580.36

0295 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

0.363

GM

3,020.15000 1,096.31 2,228.00000 808.76 4,036.50000 1,465.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

307.000

LF

2.43000 746.01 3.78000 1,160.46 5.38000 1,651.66

0305 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

0.191

GM

3,020.17000 576.85 1,024.00000 195.58 3,367.27000 643.15

0310 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

0.058

GM

3,020.00000 175.16 2,325.00000 134.85 4,036.50000 234.12

0315 0710 11231

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SKIP, 6"

0.010

GM

3,020.00000 30.20 1,030.00000 10.30 3,363.75000 33.64
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 20967415201

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

Section Total with LCC: $1,728,492.76 $1,968,095.54 $2,457,967.77

Life Cycle Costs:

$2,457,967.77$1,728,492.76 $1,968,095.54Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0325 0700  1 50

SINGLE POST SIGN, RELOCATE

22.000

AS

214.50000 4,719.00 220.00000 4,840.00 336.38000 7,400.36

0330 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 20967415201

(1.000)

LS

2,216.50000 2,216.50 2,735.00000 2,735.00 6,727.50000 6,727.50

0335 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

307.000

LF

6.44000 1,977.08 7.14000 2,191.98 6.73000 2,066.11

0340 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0.353

GM

11,325.58000 3,997.93 11,920.00000 4,207.76 9,418.50000 3,324.73
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KIRBY DEVELOPMENT,
INC.

(2) COXWELL, J.B.
CONTRACTING, INC.

(3) CALLAWAY CONTRACTING
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0345 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.181

GM

10,193.03000 1,844.94 2,788.00000 504.63 4,712.97000 853.05

0350 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.050

GM

11,325.60000 566.28 12,025.00000 601.25 9,418.50000 470.93

0355 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

0.009

GM

10,192.44000 91.73 3,115.56000 28.04 4,709.25000 42.38

Section Total with LCC: $15,413.46 $15,108.66 $20,885.06

Life Cycle Costs:

$20,885.06$15,413.46 $15,108.66Section Totals:

$1,983,204.20$1,743,906.22 $2,478,852.83Contract Item Totals
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( ) indicates item is bid as Lump Sum

$1,743,906.22 $1,983,204.20 2,478,852.83Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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FUNDS AVAILABILITY. POSTING BEGINS DECEMBER 7, 2015, AT 5:00 P.M. AND ENDS ON DECEMBER 10, 2015, AT 5:00 P.M.
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