



Vendor Ranking

Call Order: 009 Contract ID: E2V05 Counties: DIST/ST-WIDE, LAFAYETTE  
Letting Date: April 20, 2016 11:00 AM District(s): District 2  
Contract Time: 120 WORKING DAYS Min: Max:  
Contract Description: Install Drainage Pipe and End Sections. Project(s): N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F453031471 LIVE OAK MANAGEMENT GROUP L.L.C.	\$58,500.00	100.00%
2	F274354795 MAER HOMES, LLC	\$65,115.00	111.31%
3	F202179378 GREEN GROWTH SITE DEVELOPMENT LLC	\$82,008.00	140.18%
4	F593713459 <b>NON-RESPONSIVE</b> MIDWESTERN CONSTRUCTION, INC	\$87,820.00	150.12%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MAY 02, 2016, AT 5:00 P.M. AND ENDS ON MAY 05, 2016, AT 5:00 P.M.



Tabulation of Bids

Contract ID: E2V05

Counties: DIST/ST-WIDE, LAFAYETTE

Letting Date: April 20, 2016

District(s): District 2

Call Order: 009

Project(s): N/A

Contract Time: 120 WORKING DAYS

Min:

Max:

Contract Description: Install Drainage Pipe and End Sections.

Line No / Item ID		(1) LIVE OAK MANAGEMENT GROUP L.L.C.		(2) MAER HOMES, LLC		(3) GREEN GROWTH SITE DEVELOPMENT LLC	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0001	REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 E099 1	(1.000)	58,500.00000	58,500.00	65,115.00000	65,115.00	82,008.00000	82,008.00
LUMP SUM	LS						
Section Totals:			\$58,500.00		\$65,115.00		\$82,008.00
Life Cycle Costs:							
Section Total with LCC:			\$58,500.00		\$65,115.00		\$82,008.00
Contract Item Totals			\$58,500.00		\$65,115.00		\$82,008.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$58,500.00		\$65,115.00		82,008.00

( ) indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E2V05

Counties: DIST/ST-WIDE, LAFAYETTE

Letting Date: April 20, 2016

District(s): District 2

Call Order: 009

Project(s): N/A

Contract Time: 120 WORKING DAYS

Min:

Max:

Contract Description: Install Drainage Pipe and End Sections.

Line No / Item ID		(4) MIDWESTERN CONSTRUCTION, INC NON-RESPONSIVE					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)		Cat Alt Set:		Cat Alt Member:		LCC:
0005 E099 1	(1.000)	87,820.00000	87,820.00				
LUMP SUM	LS						
Section Totals:			\$87,820.00				
Life Cycle Costs:							
Section Total with LCC:			\$87,820.00				
Contract Item Totals			\$87,820.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00				
Contract Grand Totals			\$87,820.00				

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MAY 02, 2016, AT 5:00 P.M. AND ENDS ON MAY 05, 2016, AT 5:00 P.M.