



Vendor Ranking

Letting: 02160817 August 17, 2016 11:00 AM Call Order: 005 Contract: E2V57
District: District 2 Counties: DIST/ST-WIDE, DUVAL Fed Aid No: N/A
Contract Time: 90 CALENDAR DAYS Project(s): 41021667231 (*)
Contract Desc: Drainage Improvement on State Road 5 (Philips Highway)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	J D HINSON COMPANY	Responsive	Winning bid	\$159,000.00	100.00%
2	A.W.A. CONTRACTING CO., INC.	Responsive	Non-Winning Bid	\$168,187.80	105.78%
3	MAER HOMES, LLC	Responsive	Non-Winning Bid	\$231,115.00	145.36%
4	OLYMPUS PAINTING CONTRACTORS, I	Non Responsive	Non-Winning Bid	\$244,992.00	154.08%
5	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	\$331,700.00	208.62%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS AUGUST 29, 2016, AT 5:00 P.M. AND ENDS ON SEPTEMBER 01, 2016, AT 5:00 P.M.



Tabulation of Bids

Letting: 02160817 August 17, 2016 Call Order: 005 Contract: E2V57
 District: District 2 Counties: DIST/ST-WIDE, DUVAL Fed Aid No: N/A
 Contract Time: 90 CALENDAR DAYS Project(s): 41021667231 (*)

Contract Descr: Drainage Improvement on State Road 5 (Philips Highway)

Install erosion control measures, clearing & grubbing, lateral ditch excavation, removal of existing drainage structure and pipe, constructing concrete trench drain, inlets, concrete ditch pavement and sidewalk on State Road 5 (Philips Highway) between Milepost 13.882 and Milepost 15.670. Perform all work in accordance with the plans. LUMP SUM. DEBRIS DISPOSAL PLAN MUST BE SUBMITTED WITH THE BID. BID EXPRESS MANDATORY.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) J D HINSON COMPANY		(2) A.W.A. CONTRACTING CO., INC.		(3) MAER HOMES, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)								
0005 E099 1 LUMP SUM		(1.000) LS	159,000.00000	159,000.00	168,187.80000	168,187.80	231,115.00000	231,115.00
0001 REPAIR/REPLACE STRM- SIDE-CROSS DRAIN(LF) Section Totals:				\$159,000.00		\$168,187.80		\$231,115.00

Contract Grand Totals:		\$159,000.00	\$168,187.80	231,115.00
		Non-Responsive		

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) OLYMPUS PAINTING CONTRACTORS, I		(5) CALLAWAY CONTRACTING INC.		Unit Price	Ext Amount
			Unit Price	Ext Amount	Unit Price	Ext Amount		
SECTION: 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)								
0005 E099 1 LUMP SUM		(1.000) LS	244,992.00000	244,992.00	331,700.00000	331,700.00		
0001 REPAIR/REPLACE STRM- SIDE-CROSS DRAIN(LF) Section Totals:				\$244,992.00		\$331,700.00		



Tabulation of Bids

Letting: 02160817 August 17, 2016 Call Order: 005 Contract: E2V57

Contract Grand Totals:	\$244,992.00	\$331,700.00
------------------------	--------------	--------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS AUGUST 29, 2016, AT 5:00 P.M. AND ENDS ON SEPTEMBER 01, 2016, AT 5:00 P.M.