



Vendor Ranking

Call Order: 002 Contract ID: E2U98 Counties: DIST/ST-WIDE, ST JOHNS  
Letting Date: February 17, 2016 11:00AM District(s): District 2  
Contract Time: 60 CALENDAR DAYS Min: Max:  
Contract Description: Matanzas Bridge Drainage Improvement Project(s): N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F274354795 MAER HOMES, LLC	\$85,115.00	100.00%
2	F202179378 GREEN GROWTH SITE DEVELOPMENT LLC	\$92,625.00	108.82%
3	F593713459 MIDWESTERN CONSTRUCTION, INC	\$93,735.00	110.13%
4	F201968652 BAKER KLEIN ENGINEERING, P.L.	\$135,513.50	159.21%
5	F592996898 BGCO, INC.	\$155,500.00	182.69%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS FEBRUARY 29, 2016, AT 5:00 P.M. AND ENDS ON MARCH 03, 2016, AT 5:00 P.M



Tabulation of Bids

**Contract ID:** E2U98

**Counties:** DIST/ST-WIDE, ST JOHNS

**Letting Date:** February 17, 2016

**District(s):** District 2

**Call Order:** 002

**Project(s):** N/A

**Contract Time:** 60 CALENDAR DAYS

**Min:**

**Max:**

**Contract Description:** Matanzas Bridge Drainage Improvement

Line No / Item ID		(1) MAER HOMES, LLC		(2) GREEN GROWTH SITE DEVELOPMENT LLC		(3) MIDWESTERN CONSTRUCTION, INC	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0005 E099 1	(1.000)	85,115.00000	85,115.00	92,625.00000	92,625.00	93,735.00000	93,735.00
LUMP SUM	LS						
<b>Section Totals:</b>			\$85,115.00		\$92,625.00		\$93,735.00
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$85,115.00		\$92,625.00		\$93,735.00
<b>Contract Item Totals</b>			<b>\$85,115.00</b>		<b>\$92,625.00</b>		<b>\$93,735.00</b>
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$85,115.00</b>		<b>\$92,625.00</b>		<b>93,735.00</b>

( ) indicates item is bid as Lump Sum



Tabulation of Bids

**Contract ID:** E2U98

**Counties:** DIST/ST-WIDE, ST JOHNS

**Letting Date:** February 17, 2016

**District(s):** District 2

**Call Order:** 002

**Project(s):** N/A

**Contract Time:** 60 CALENDAR DAYS

**Min:**

**Max:**

**Contract Description:** Matanzas Bridge Drainage Improvement

Line No / Item ID		(4) BAKER KLEIN ENGINEERING, P.L.		(5) BGCO, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)	<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>		<b>LCC:</b>	
0005	E099 1 (1.000)	135,513.50000	135,513.50	155,500.00000	155,500.00		
LUMP SUM LS							
<b>Section Totals:</b>			\$135,513.50	\$155,500.00			
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$135,513.50	\$155,500.00			
<b>Contract Item Totals</b>			<b>\$135,513.50</b>	<b>\$155,500.00</b>			
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>	<b>\$0.00</b>			
<b>Contract Grand Totals</b>			<b>\$135,513.50</b>	<b>\$155,500.00</b>			

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS FEBRUARY 29, 2016, AT 5:00 P.M. AND ENDS ON MARCH 03, 2016, AT 5:00 P.M.