



Vendor Ranking

Call Order: 003 Contract ID: E2U99 Counties: DIST/ST-WIDE, PUTNAM
Letting Date: February 17, 2016 11:00AM District(s): District 2
Contract Time: 30 CALENDAR DAYS Min: Max:
Contract Description: Adding curb inlet on SR 15 in Putnam County Project(s): N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F201968652 BAKER KLEIN ENGINEERING, P.L.	\$61,673.90	100.00%
2	F274354795 Non-Responsive MAER HOMES, LLC	\$67,115.00	108.82%
3	F593713459 Non-Responsive MIDWESTERN CONSTRUCTION, INC	\$74,370.00	120.59%
4	F202179378 GREEN GROWTH SITE DEVELOPMENT LLC	\$77,265.00	125.28%
5	F592996898 BGCO, INC.	\$124,600.00	202.03%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS FEBRUARY 29, 2016, AT 5:00 P.M. AND ENDS ON MARCH 03, 2016, AT 5:00 P.M.



Tabulation of Bids

Contract ID: E2U99

Counties: DIST/ST-WIDE, PUTNAM

Letting Date: February 17, 2016

District(s): District 2

Call Order: 003

Project(s): N/A

Contract Time: 30 CALENDAR DAYS

Min:

Max:

Contract Description: Adding curb inlet on SR 15 in Putnam County

Line No / Item ID		(1) BAKER KLEIN ENGINEERING, P.L.		(2) MAER HOMES, LLC		(3) MIDWESTERN CONSTRUCTION, INC	
Item Description				Non-Responsive		Non-Responsive	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001 CONCRETE REPAIR (CY)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 E099 1	(1.000)	61,673.90000	61,673.90	67,115.00000	67,115.00	74,370.00000	74,370.00
LUMP SUM	LS						
Section Totals:				\$61,673.90	\$67,115.00		\$74,370.00
Life Cycle Costs:							
Section Total with LCC:				\$61,673.90	\$67,115.00		\$74,370.00
Contract Item Totals				\$61,673.90	\$67,115.00		\$74,370.00
Contract Time Totals							
Contract Life Cycle Costs Totals				\$0.00	\$0.00		\$0.00
Contract Grand Totals				\$61,673.90	\$67,115.00		74,370.00

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: E2U99

Counties: DIST/ST-WIDE, PUTNAM

Letting Date: February 17, 2016

District(s): District 2

Call Order: 003

Project(s): N/A

Contract Time: 30 CALENDAR DAYS

Min:

Max:

Contract Description: Adding curb inlet on SR 15 in Putnam County

Line No / Item ID		(4) GREEN GROWTH SITE DEVELOPMENT LLC		(5) BGCO, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	CONCRETE REPAIR (CY)		Cat Alt Set:		Cat Alt Member:	
						LCC:	
0005	E099 1 (1.000)	77,265.00000	77,265.00	124,600.00000	124,600.00		
	LUMP SUM LS						
	Section Totals:		\$77,265.00		\$124,600.00		
	Life Cycle Costs:						
	Section Total with LCC:		\$77,265.00		\$124,600.00		
Contract Item Totals			\$77,265.00		\$124,600.00		
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		
Contract Grand Totals			\$77,265.00		\$124,600.00		

() indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS FEBRUARY 29, 2016, AT 5:00 P.M. AND ENDS ON MARCH 03, 2016, AT 5:00 P.M.