
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F411224817 ABHE & SVOBODA, INC. $4,367,770.00 100.00%

2 F470530367 KIEWIT INFRASTRUCTURE SOUTH CO. $5,402,158.00 123.68%

3 F263552913 SUPERIOR CONSTRUCTION COMPANY
SOUTHEAST, LLC

$6,136,285.60 140.49%

4 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS
COUNTY, INC.

$6,321,874.19 144.74%

5 F840915605 PCL CIVIL CONSTRUCTORS, INC. $6,540,127.38 149.74%
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABHE & SVOBODA, INC. (2) KIEWIT INFRASTRUCTURE
SOUTH CO.

(3) SUPERIOR
CONSTRUCTION COMPANY

SOUTHEAST, LLC

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0000100  1

STRUCTURES DESIGN GROUP-
GENERIC PAY ITEM 1 Suspender
Rope Replacement - LF

359.000

ZZ

2,306.00000 827,854.00 2,150.00000 771,850.00 1,420.00000 509,780.00

0010 0460  1  3

STRUCT STEEL - REHABILITATION,
SHOE ASSEMBLIES

4,226.000

LB

38.00000 160,588.00 33.00000 139,458.00 27.00000 114,102.00

0015 0460  1 13

STRUCTURAL  STEEL REHAB-
BOLTS, NUTS, WASHERS &
PLATES

3,150.000

LB

40.20000 126,630.00 49.00000 154,350.00 125.00000 393,750.00

0020 0460  1 15

STRUCTURAL  STEEL -
REHABILITATION,
MISCELLANEOUS

16,393.000

LB

40.20000 658,998.60 98.00000 1,606,514.00 80.00000 1,311,440.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABHE & SVOBODA, INC. (2) KIEWIT INFRASTRUCTURE
SOUTH CO.

(3) SUPERIOR
CONSTRUCTION COMPANY

SOUTHEAST, LLC

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0460 81

RIVETS - HIGH STRENGTH BOLTS,
REPLACEMENT

109.000

EA

140.00000 15,260.00 697.00000 75,973.00 1,200.00000 130,800.00

0030 0506  2

BRIDGE DRAINAGE PIPE

48.000

LF

432.00000 20,736.00 1,010.00000 48,480.00 250.00000 12,000.00

0035 0506  3

BRIDGE DRAINS

2.000

EA

79,400.00000 158,800.00 91,000.00000 182,000.00 70,000.00000 140,000.00

0040 0561  2

COATING EXISTING STRUCTURAL
STEEL

20,387.000

SF

60.00000 1,223,220.00 46.00000 937,802.00 38.00000 774,706.00

Section Total with LCC: $3,192,086.60 $3,916,427.00 $3,386,578.00

Life Cycle Costs:

$3,386,578.00$3,192,086.60 $3,916,427.00Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABHE & SVOBODA, INC. (2) KIEWIT INFRASTRUCTURE
SOUTH CO.

(3) SUPERIOR
CONSTRUCTION COMPANY

SOUTHEAST, LLC

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 0101  1

MOBILIZATION 43015815201

(1.000)

LS

216,200.00000 216,200.00 49,000.00000 49,000.00 470,000.00000 470,000.00

0050 0101  1

MOBILIZATION 43194515201

(1.000)

LS

216,200.00000 216,200.00 491,000.00000 491,000.00 545,000.00000 545,000.00

0055 0102  1

MAINTENANCE OF TRAFFIC
43015815201

(436.000)

DA

205,286.90000 205,286.90 55,000.00000 55,000.00 307,000.00000 307,000.00

0060 0102  1

MAINTENANCE OF TRAFFIC
43194515201

(436.000)

DA

279,642.50000 279,642.50 402,500.00000 402,500.00 912,000.00000 912,000.00

0065 0102 14

TRAFFIC CONTROL OFFICER

3,850.000

MH

22.00000 84,700.00 48.00000 184,800.00 60.00000 231,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABHE & SVOBODA, INC. (2) KIEWIT INFRASTRUCTURE
SOUTH CO.

(3) SUPERIOR
CONSTRUCTION COMPANY

SOUTHEAST, LLC

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 0102 60

WORK ZONE SIGN

118,620.000

ED

0.40000 47,448.00 0.35000 41,517.00 0.33000 39,144.60

0075 0102 62

BARRIER MOUNTED WORK ZONE
SIGN- INDEX 11871

30,412.000

ED

0.75000 22,809.00 1.50000 45,618.00 1.25000 38,015.00

0080 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

105,890.000

ED

0.20000 21,178.00 0.20000 21,178.00 0.18000 19,060.20

0085 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

4,416.000

ED

0.35000 1,545.60 0.50000 2,208.00 0.55000 2,428.80

0090 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

968.000

ED

11.30000 10,938.40 9.00000 8,712.00 6.00000 5,808.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ABHE & SVOBODA, INC. (2) KIEWIT INFRASTRUCTURE
SOUTH CO.

(3) SUPERIOR
CONSTRUCTION COMPANY

SOUTHEAST, LLC

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

7,894.000

ED

2.50000 19,735.00 17.00000 134,198.00 16.50000 130,251.00

0100 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43015815201

(1.000)

LS

12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

0105 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43194515201

(1.000)

LS

38,000.00000 38,000.00 38,000.00000 38,000.00 38,000.00000 38,000.00

Section Total with LCC: $1,175,683.40 $1,485,731.00 $2,749,707.60

Life Cycle Costs:

$2,749,707.60$1,175,683.40 $1,485,731.00Section Totals:

$5,402,158.00$4,367,770.00 $6,136,285.60Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$4,367,770.00 $5,402,158.00 6,136,285.60Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

(5) PCL CIVIL
CONSTRUCTORS, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0000100  1

STRUCTURES DESIGN GROUP-
GENERIC PAY ITEM 1 Suspender
Rope Replacement - LF

359.000

ZZ

1,984.33000 712,374.47 1,452.70000 521,519.30

0010 0460  1  3

STRUCT STEEL - REHABILITATION,
SHOE ASSEMBLIES

4,226.000

LB

55.79000 235,768.54 74.00000 312,724.00

0015 0460  1 13

STRUCTURAL  STEEL REHAB-
BOLTS, NUTS, WASHERS &
PLATES

3,150.000

LB

166.66000 524,979.00 20.00000 63,000.00

0020 0460  1 15

STRUCTURAL  STEEL -
REHABILITATION,
MISCELLANEOUS

16,393.000

LB

65.00000 1,065,545.00 154.00000 2,524,522.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

(5) PCL CIVIL
CONSTRUCTORS, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0460 81

RIVETS - HIGH STRENGTH BOLTS,
REPLACEMENT

109.000

EA

2,206.19000 240,474.71 600.00000 65,400.00

0030 0506  2

BRIDGE DRAINAGE PIPE

48.000

LF

3,578.77000 171,780.96 500.00000 24,000.00

0035 0506  3

BRIDGE DRAINS

2.000

EA

12,500.00000 25,000.00 115,000.00000 230,000.00

0040 0561  2

COATING EXISTING STRUCTURAL
STEEL

20,387.000

SF

94.91000 1,934,930.17 54.17000 1,104,363.79

Section Total with LCC: $4,910,852.85 $4,845,529.09

Life Cycle Costs:

$4,910,852.85 $4,845,529.09Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

(5) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 0101  1

MOBILIZATION 43015815201

(1.000)

LS

275,000.00000 275,000.00 163,503.18000 163,503.18

0050 0101  1

MOBILIZATION 43194515201

(1.000)

LS

275,000.00000 275,000.00 490,509.55000 490,509.55

0055 0102  1

MAINTENANCE OF TRAFFIC
43015815201

(436.000)

DA

256,260.00000 256,260.00 100,000.00000 100,000.00

0060 0102  1

MAINTENANCE OF TRAFFIC
43194515201

(436.000)

DA

256,260.00000 256,260.00 500,000.00000 500,000.00

0065 0102 14

TRAFFIC CONTROL OFFICER

3,850.000

MH

15.00000 57,750.00 45.00000 173,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

(5) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 0102 60

WORK ZONE SIGN

118,620.000

ED

0.30000 35,586.00 0.34000 40,330.80

0075 0102 62

BARRIER MOUNTED WORK ZONE
SIGN- INDEX 11871

30,412.000

ED

2.12000 64,473.44 0.56000 17,030.72

0080 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

105,890.000

ED

0.17000 18,001.30 0.16000 16,942.40

0085 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

4,416.000

ED

0.30000 1,324.80 0.28000 1,236.48

0090 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

968.000

ED

5.50000 5,324.00 8.99000 8,702.32
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

(5) PCL CIVIL
CONSTRUCTORS, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

7,894.000

ED

14.70000 116,041.80 16.86000 133,092.84

0100 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43015815201

(1.000)

LS

12,000.00000 12,000.00 12,000.00000 12,000.00

0105 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43194515201

(1.000)

LS

38,000.00000 38,000.00 38,000.00000 38,000.00

Section Total with LCC: $1,411,021.34 $1,694,598.29

Life Cycle Costs:

$1,411,021.34 $1,694,598.29Section Totals:

$6,540,127.38$6,321,874.19Contract Item Totals

Contract Time Totals
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( ) indicates item is bid as Lump Sum

$6,321,874.19 $6,540,127.38Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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