
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDWESTERN
CONSTRUCTION, INC

(2) C & L LANDSCAPE, INC.

0001 Landscape / PeripheralSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

204,250.00000 204,250.00 219,137.25000 219,137.25

Section Total with LCC: $204,250.00 $219,137.25

Life Cycle Costs:

$204,250.00 $219,137.25Section Totals:

( ) indicates item is bid as Lump Sum

$219,137.25$204,250.00

$204,250.00

Contract Item Totals

$219,137.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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LANDSCAPING & TEMPORARY IRRIGATION

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):003

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U58

N/A

805 CALENDAR DAYS

NASSAU

Min: Max:

05/31/2016Florida Department of Transportation
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

43.000

GM

900.00000 38,700.00 1,600.00000 68,800.00 1,403.52000 60,351.36

0010 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH  RUMBLE
STRIPE

162.000

GM

800.00000 129,600.00 1,275.00000 206,550.00 1,035.21000 167,704.02

0015 0711 11103

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
INTERCHANGE MARKINGS

2.550

GM

7,500.00000 19,125.00 9,750.00000 24,862.50 6,000.00000 15,300.00

0020 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

13,950.000

LF

1.55000 21,622.50 2.85000 39,757.50 3.00000 41,850.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

10,400.000

LF

2.50000 26,000.00 3.90000 40,560.00 4.00000 41,600.00

0030 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

6,200.000

LF

3.00000 18,600.00 5.75000 35,650.00 5.00000 31,000.00

0035 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

1.110

GM

1,000.00000 1,110.00 1,800.00000 1,998.00 2,000.00000 2,220.00

0040 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

46.000

EA

85.00000 3,910.00 145.00000 6,670.00 100.00000 4,600.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

861.000

EA

45.00000 38,745.00 58.00000 49,938.00 75.00000 64,575.00

0050 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

11,750.000

LF

2.45000 28,787.50 3.90000 45,825.00 4.00000 47,000.00

0055 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE
LINE /6-10 DOTTED EXTENSION
LINE, 6"

1.900

GM

1,000.00000 1,900.00 1,800.00000 3,420.00 2,000.00000 3,800.00

0060 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

232.000

EA

150.00000 34,800.00 180.00000 41,760.00 200.00000 46,400.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

268.000

EA

78.00000 20,904.00 105.00000 28,140.00 100.00000 26,800.00

0070 0711 14660

THERMOPLASTIC, PREFORMED,
MULTI COLOR ROUTE SHIELD

24.000

EA

1,700.00000 40,800.00 2,500.00000 60,000.00 5,000.00000 120,000.00

0075 0711 15101

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES WHITE, SOLID, 6"

72.500

GM

3,600.00000 261,000.00 4,000.00000 290,000.00 4,500.00000 326,250.00

0080 0711 15102

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES, WHITE, SOLID, 8"

3.750

GM

4,500.00000 16,875.00 5,200.00000 19,500.00 5,000.00000 18,750.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0711 15131

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

70.500

GM

1,000.00000 70,500.00 1,350.00000 95,175.00 2,500.00000 176,250.00

0090 0711 15201

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES, YELLOW, SOLID, 6"

66.500

GM

3,500.00000 232,750.00 4,000.00000 266,000.00 4,500.00000 299,250.00

0095 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

111.000

GM

2,900.00000 321,900.00 3,400.00000 377,400.00 3,200.00000 355,200.00

0100 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

2.100

GM

3,900.00000 8,190.00 4,500.00000 9,450.00 3,700.00000 7,770.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

11.100

GM

900.00000 9,990.00 1,150.00000 12,765.00 1,750.00000 19,425.00

0110 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

47.000

GM

2,900.00000 136,300.00 3,400.00000 159,800.00 3,200.00000 150,400.00

0115 0711 16202

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 8"

0.250

GM

3,900.00000 975.00 4,500.00000 1,125.00 3,700.00000 925.00

0120 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

38.500

GM

900.00000 34,650.00 1,150.00000 44,275.00 1,750.00000 67,375.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTHERN STATES
PAVEMENT MARKINGS, INC.

(2) OGLESBY
CONSTRUCTION, INC.

(3) MCSHEA CONTRACTING,
LLC

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 E706  1 42

REFLECTIVE PAVEMENT
MARKER(REM AND REPL)(CLASS
B)

8,600.000

EA

2.00000 17,200.00 3.50000 30,100.00 3.50000 30,100.00

Section Total with LCC: $1,534,934.00 $1,959,521.00 $2,124,895.38

Life Cycle Costs:

$2,124,895.38$1,534,934.00 $1,959,521.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,959,521.00$1,534,934.00 $2,124,895.38

$1,534,934.00

Contract Item Totals

$1,959,521.00 2,124,895.38Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

43.000

GM

1,151.38000 49,509.34

0010 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH  RUMBLE
STRIPE

162.000

GM

1,151.38000 186,523.56

0015 0711 11103

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
INTERCHANGE MARKINGS

2.550

GM

8,458.38000 21,568.87

0020 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

13,950.000

LF

2.11000 29,434.50
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0025 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

10,400.000

LF

3.17000 32,968.00

0030 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

6,200.000

LF

4.23000 26,226.00

0035 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

1.110

GM

2,627.40000 2,916.41

0040 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

46.000

EA

125.37000 5,767.02
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

861.000

EA

84.89000 73,090.29

0050 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

11,750.000

LF

3.15000 37,012.50

0055 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE
LINE /6-10 DOTTED EXTENSION
LINE, 6"

1.900

GM

2,377.78000 4,517.78

0060 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

232.000

EA

303.12000 70,323.84
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0065 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

268.000

EA

232.13000 62,210.84

0070 0711 14660

THERMOPLASTIC, PREFORMED,
MULTI COLOR ROUTE SHIELD

24.000

EA

2,540.15000 60,963.60

0075 0711 15101

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES WHITE, SOLID, 6"

72.500

GM

4,927.48000 357,242.30

0080 0711 15102

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES, WHITE, SOLID, 8"

3.750

GM

6,532.64000 24,497.40
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0711 15131

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

70.500

GM

1,251.63000 88,239.92

0090 0711 15201

THERMOPLASTIC, STANDARD-
OPEN GRADED ASPHALT
SURFACES, YELLOW, SOLID, 6"

66.500

GM

4,894.57000 325,488.91

0095 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

111.000

GM

3,682.19000 408,723.09

0100 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

2.100

GM

4,554.33000 9,564.09
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

11.100

GM

1,009.50000 11,205.45

0110 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

47.000

GM

3,658.25000 171,937.75

0115 0711 16202

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 8"

0.250

GM

4,925.89000 1,231.47

0120 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

38.500

GM

1,003.52000 38,635.52
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ACME BARRICADES, L.C.

0001 PAVEMENT STRIPING (LARGE
MACHINE) (LM)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 E706  1 42

REFLECTIVE PAVEMENT
MARKER(REM AND REPL)(CLASS
B)

8,600.000

EA

2.94000 25,284.00

Section Total with LCC: $2,125,082.45

Life Cycle Costs:

$2,125,082.45Section Totals:

( ) indicates item is bid as Lump Sum

$2,125,082.45

$2,125,082.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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Pavement Makings

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):012

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V48

N/A

120 CALENDAR DAYS

DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43074915201

(1.000)

LS

120,648.19000 120,648.19 436,969.87000 436,969.87 185,000.00000 185,000.00

0010 0101  1

MOBILIZATION 43226715201

(1.000)

LS

196,461.66000 196,461.66 23,131.14000 23,131.14 265,000.00000 265,000.00

0015 0102  1

MAINTENANCE OF TRAFFIC
43074915201

(240.000)

DA

47,811.44000 47,811.44 26,636.92000 26,636.92 135,000.00000 135,000.00

0020 0102  1

MAINTENANCE OF TRAFFIC
43226715201

(240.000)

DA

116,144.10000 116,144.10 177,597.10000 177,597.10 260,000.00000 260,000.00

0025 0102 60

WORK ZONE SIGN

4,000.000

ED

0.25000 1,000.00 0.39000 1,560.00 0.35000 1,400.00

Page 1 of 56

SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

60.000

LF

45.63000 2,737.80 70.89000 4,253.40 30.00000 1,800.00

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

9,840.000

ED

0.16000 1,574.40 0.19000 1,869.60 0.25000 2,460.00

0040 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,963.000

EA

3.09000 6,065.67 4.14000 8,126.82 3.00000 5,889.00

0045 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

508.000

ED

14.20000 7,213.60 18.91000 9,606.28 17.00000 8,636.00

0050 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

240.000

ED

28.17000 6,760.80 11.82000 2,836.80 50.00000 12,000.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

240.000

ED

11.27000 2,704.80 11.82000 2,836.80 30.00000 7,200.00

0060 0104  1

ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

375.000

SY

3.04000 1,140.00 4.14000 1,552.50 3.00000 1,125.00

0065 0104 10  3

SEDIMENT BARRIER

1,297.000

LF

1.52000 1,971.44 2.36000 3,060.92 1.00000 1,297.00

0070 0104 18

INLET PROTECTION SYSTEM

26.000

EA

61.85000 1,608.10 129.97000 3,379.22 65.00000 1,690.00

0075 0107  1

LITTER REMOVAL

455.200

AC

30.73000 13,988.30 35.45000 16,136.84 75.00000 34,140.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0107  2

MOWING

413.120

AC

46.09000 19,040.70 53.17000 21,965.59 75.00000 30,984.00

0085 0110  1  1

CLEARING & GRUBBING
43074915201

(0.670)

AC

74,124.12000 74,124.12 31,617.41000 31,617.41 15,000.00000 15,000.00

0090 0110  1  1

CLEARING & GRUBBING
43226715201

(7.190)

AC

271,902.87000 271,902.87 123,416.16000 123,416.16 135,000.00000 135,000.00

0095 0120  1

REGULAR EXCAVATION

479.100

CY

45.46000 21,779.89 32.52000 15,580.33 45.00000 21,559.50

0100 0120  4

SUBSOIL EXCAVATION

135.500

CY

40.18000 5,444.39 35.55000 4,817.03 62.00000 8,401.00

0105 0120  6

EMBANKMENT

896.700

CY

47.33000 42,440.81 15.22000 13,647.77 51.00000 45,731.70
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0120 71

REGULAR EXCAVATION (3-R
PROJECTS ONLY) 43226715201

(1.000)

LS

147,487.60000 147,487.60 161,456.73000 161,456.73 100,000.00000 100,000.00

0115 0160  4

TYPE B STABILIZATION

1,817.000

SY

7.66000 13,918.22 8.03000 14,590.51 20.00000 36,340.00

0120 0285704

OPTIONAL BASE, BASE GROUP 04

34,584.000

SY

16.08000 556,110.72 18.36000 634,962.24 20.50000 708,972.00

0125 0285709

OPTIONAL BASE, BASE GROUP 09

1,604.000

SY

31.70000 50,846.80 39.82000 63,871.28 35.00000 56,140.00

0130 0327 70  1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

10,546.000

SY

1.34000 14,131.64 1.81000 19,088.26 1.55000 16,346.30
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0327 70  2

MILLING EXIST ASPH PAVT, 3 1/2"
AVG DEPTH

74,404.000

SY

2.04000 151,784.16 2.28000 169,641.12 2.40000 178,569.60

0140 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

1,669.000

SY

1.90000 3,171.10 8.76000 14,620.44 5.40000 9,012.60

0145 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

19,759.000

SY

1.48000 29,243.32 3.03000 59,869.77 1.90000 37,542.10

0150 0327 70  7

MILLING EXIST ASPH PAVT, 4" AVG
DEPTH

14,924.000

SY

2.18000 32,534.32 3.16000 47,159.84 3.00000 44,772.00

0155 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

37,115.000

SY

1.51000 56,043.65 1.82000 67,549.30 2.50000 92,787.50
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 0334  1 23

SUPERPAVE ASPH CONC,
TRAFFIC C, PG76-22, PMA

21,428.600

TN

81.34000 1,743,002.32 89.51000 1,918,073.99 85.00000 1,821,431.00

0165 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

15,803.300

TN

81.67000 1,290,655.51 89.56000 1,415,343.55 92.00000 1,453,903.60

0170 0425  1201

INLETS, CURB, TYPE 9, <10'

2.000

EA

4,064.49000 8,128.98 5,555.27000 11,110.54 11,500.00000 23,000.00

0175 0425  1441

INLETS, CURB, TYPE J-4, <10'

1.000

EA

11,520.69000 11,520.69 5,555.27000 5,555.27 17,750.00000 17,750.00

0180 0425  1551

INLETS, DT BOT, TYPE E, <10'

2.000

EA

4,011.25000 8,022.50 5,555.27000 11,110.54 11,400.00000 22,800.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 0425  1553

INLETS, DT BOT, TYPE E, J BOT,
<10'

1.000

EA

5,769.47000 5,769.47 5,555.27000 5,555.27 14,600.00000 14,600.00

0190 0425  2 71

MANHOLES, J-7, <10'

1.000

EA

4,958.30000 4,958.30 5,555.27000 5,555.27 9,900.00000 9,900.00

0195 0425  5  1

MANHOLE, ADJUST, UTILITIES

1.000

EA

2,185.10000 2,185.10 590.76000 590.76 1,200.00000 1,200.00

0200 0425  6

VALVE BOXES, ADJUST

6.000

EA

461.36000 2,768.16 590.76000 3,544.56 650.00000 3,900.00

0205 0430174118

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 18"SD

26.000

LF

58.30000 1,515.80 125.79000 3,270.54 150.00000 3,900.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 0430174224

PIPE CULVERT, OPTIONAL
MATERIAL, OTHER SHAPE -
ELLIP/ARCH, 24"SD

8.000

LF

202.93000 1,623.44 232.68000 1,861.44 190.00000 1,520.00

0215 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

24.000

LF

99.50000 2,388.00 81.58000 1,957.92 255.00000 6,120.00

0220 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

204.000

LF

96.39000 19,663.56 105.07000 21,434.28 225.00000 45,900.00

0225 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

186.000

LF

105.43000 19,609.98 121.39000 22,578.54 238.00000 44,268.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0430175230

PIPE CULVERT, OPT MATERIAL,
OTHER SHAPE - ELIP/ARCH,
30"S/CD

199.000

LF

118.10000 23,501.90 118.54000 23,589.46 286.00000 56,914.00

0235 0430175236

PIPE CULVERT, OPT MATERIAL,
OTHER SHAPE - ELIP/ARCH,
36"S/CD

24.000

LF

113.06000 2,713.44 200.00000 4,800.00 270.00000 6,480.00

0240 0430984125

MITERED END SECTION,
OPTIONAL ROUND, 18" SD

1.000

EA

1,536.16000 1,536.16 977.24000 977.24 1,650.00000 1,650.00

0245 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

1.000

EA

1,820.07000 1,820.07 981.19000 981.19 1,750.00000 1,750.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0430984638

MITERED END SECT,
OPTIONAL /ELLIP/ARCH, 36" SD

1.000

EA

1,820.07000 1,820.07 2,416.99000 2,416.99 7,500.00000 7,500.00

0255 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

252.000

LF

39.52000 9,959.04 35.45000 8,933.40 75.00000 18,900.00

0260 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

128.000

SY

64.48000 8,253.44 47.26000 6,049.28 104.00000 13,312.00

0265 0527  2

DETECTABLE WARNINGS

193.000

SF

78.00000 15,054.00 14.18000 2,736.74 25.00000 4,825.00

0270 0530  3  4

RIPRAP, RUBBLE, F&I, DITCH
LINING

25.900

TN

253.49000 6,565.39 145.38000 3,765.34 230.00000 5,957.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0275 0530 74

BEDDING STONE

27.900

TN

253.49000 7,072.37 118.02000 3,292.76 215.00000 5,998.50

0280 0570  1  2

PERFORMANCE TURF, SOD

37,509.000

SY

3.12000 117,028.08 2.08000 78,018.72 2.85000 106,900.65

0285 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

18.069

GM

926.52000 16,741.29 1,476.89000 26,685.93 900.00000 16,262.10

0290 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.103

GM

1,319.22000 135.88 3,544.53000 365.09 1,282.00000 132.05
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

514.000

LF

1.03000 529.42 1.77000 909.78 1.00000 514.00

0300 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

817.000

LF

2.06000 1,683.02 2.95000 2,410.15 2.00000 1,634.00

0305 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

0.062

GM

398.55000 24.71 3,544.53000 219.76 400.00000 24.80
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.611

GM

1,027.73000 627.94 2,363.03000 1,443.81 1,000.00000 611.00

0315 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

73.000

EA

10.29000 751.17 88.61000 6,468.53 11.00000 803.00

0320 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

107.000

EA

10.29000 1,101.03 59.07000 6,320.49 11.00000 1,177.00

0325 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

8.313

GM

926.13000 7,698.92 1,476.89000 12,277.39 1,000.00000 8,313.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

408.000

LF

1.54000 628.32 2.95000 1,203.60 1.50000 612.00

0335 0710 11231

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SKIP, 6"

5.635

GM

411.40000 2,318.24 1,004.28000 5,659.12 400.00000 2,254.00

0340 0710 11241

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED
EXTENSION, 6"

0.042

GM

980.48000 41.18 3,544.53000 148.87 1,000.00000 42.00

0345 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43074915201

(1.000)

LS

2,487.24000 2,487.24 2,487.24000 2,487.24 2,487.24000 2,487.24
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43226715201

(1.000)

LS

68,576.80000 68,576.80 68,576.80000 68,576.80 68,576.80000 68,576.80

Section Total with LCC: $5,438,315.54 $5,881,688.14 $6,263,618.04

Life Cycle Costs:

$6,263,618.04$5,438,315.54 $5,881,688.14Section Totals:
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

7.434

GM

971.88000 7,224.96 443.07000 3,293.78 375.00000 2,787.75

0360 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH  RUMBLE
STRIPE

15.716

GM

663.34000 10,425.05 443.07000 6,963.29 375.00000 5,893.50

0365 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

19.000

AS

404.56000 7,686.64 426.52000 8,103.88 400.00000 7,600.00

0370 0700  1 50

SINGLE POST SIGN, RELOCATE

3.000

AS

210.98000 632.94 277.65000 832.95 206.00000 618.00

0375 0700  1 60

SINGLE POST SIGN, REMOVE

6.000

AS

10.24000 61.44 23.63000 141.78 11.00000 66.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 0705 11  2

DELINEATOR, NON-FLEXIBLE

6.000

EA

61.45000 368.70 79.16000 474.96 60.00000 360.00

0385 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43074915201

(1.000)

LS

1,338.24000 1,338.24 14,703.90000 14,703.90 1,300.00000 1,300.00

0390 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43226715201

(1.000)

LS

58,676.25000 58,676.25 71,999.78000 71,999.78 60,000.00000 60,000.00

0395 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

514.000

LF

3.09000 1,588.26 3.13000 1,608.82 3.00000 1,542.00

0400 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

817.000

LF

5.15000 4,207.55 7.03000 5,743.51 5.00000 4,085.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0405 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.611

GM

2,055.45000 1,255.88 2,599.32000 1,588.18 2,000.00000 1,222.00

0410 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

8.000

EA

128.68000 1,029.44 324.91000 2,599.28 125.00000 1,000.00

0415 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

42.000

EA

60.74000 2,551.08 100.43000 4,218.06 59.00000 2,478.00

0420 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

408.000

LF

4.12000 1,680.96 4.37000 1,782.96 4.00000 1,632.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0425 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE
LINE /6-10 DOTTED EXTENSION
LINE, 6"

0.042

GM

1,960.71000 82.35 2,599.32000 109.17 1,905.00000 80.01

0430 0711 14123

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  12" FOR
CROSSWALK

462.000

LF

6.85000 3,164.70 10.63000 4,911.06 6.75000 3,118.50

0435 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

333.000

LF

13.69000 4,558.77 19.50000 6,493.50 13.50000 4,495.50

0440 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

65.000

EA

128.68000 8,364.20 248.12000 16,127.80 125.00000 8,125.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0445 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

65.000

EA

77.21000 5,018.65 124.06000 8,063.90 75.00000 4,875.00

0450 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

18.049

GM

3,603.13000 65,032.89 4,430.66000 79,968.98 3,500.00000 63,171.50

0455 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.103

GM

8,595.05000 885.29 11,224.36000 1,156.11 8,350.00000 860.05

0460 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.062

GM

1,145.65000 71.03 1,417.82000 87.90 1,150.00000 71.30
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0465 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

8.303

GM

3,601.63000 29,904.33 4,371.59000 36,297.31 3,500.00000 29,060.50

0470 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

5.635

GM

1,182.77000 6,664.91 1,417.82000 7,989.42 1,150.00000 6,480.25

0475 0711 17

THERMOPLASTIC, REMOVE
EXISTING THERMOPLASTIC
PAVEMENT MARKINGS

3,458.000

SF

1.29000 4,460.82 2.66000 9,198.28 1.25000 4,322.50

Section Total with LCC: $226,935.33 $294,458.56 $215,244.36

Life Cycle Costs:

$215,244.36$226,935.33 $294,458.56Section Totals:
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

290.000

LF

8.45000 2,450.50 7.09000 2,056.10 7.00000 2,030.00

0485 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

545.000

LF

20.28000 11,052.60 21.27000 11,592.15 16.00000 8,720.00

0490 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

1.000

PI

2,591.25000 2,591.25 3,544.53000 3,544.53 3,650.00000 3,650.00

0495 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

9.000

EA

366.16000 3,295.44 649.84000 5,848.56 750.00000 6,750.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

6.000

EA

1,098.46000 6,590.76 974.74000 5,848.44 1,125.00000 6,750.00

0505 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

2.000

EA

168.99000 337.98 177.22000 354.44 200.00000 400.00

0510 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

563.32000 3,379.92 915.67000 5,494.02 600.00000 3,600.00

0515 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

1.000

AS

1,064.66000 1,064.66 1,459.17000 1,459.17 1,300.00000 1,300.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

3.000

AS

84.50000 253.50 118.15000 354.45 66.50000 199.50

0525 0660  2102

LOOP ASSEMBLY, F&I, TYPE B

4.000

AS

844.97000 3,379.88 827.06000 3,308.24 625.00000 2,500.00

0530 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

5.000

AS

957.63000 4,788.15 1,181.50000 5,907.50 700.00000 3,500.00

0535 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

8.000

EA

197.16000 1,577.28 236.30000 1,890.40 180.00000 1,440.00

0540 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

3.000

EA

39.43000 118.29 53.16000 159.48 36.00000 108.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

Section Total with LCC: $40,880.21 $47,817.48 $40,947.50

Life Cycle Costs:

$40,947.50$40,880.21 $47,817.48Section Totals:
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HUBBARD
CONSTRUCTION COMPANY

(2) ANDERSON COLUMBIA
CO., INC.

(3) DUVAL ASPHALT
PRODUCTS, INC.

0004 UtilitiesSECTION: Cat Alt Set: Cat Alt Member: LCC:

0545 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43226715601
Local Funds Only

(1.000)

LS

16,077.00000 16,077.00 16,077.00000 16,077.00 16,077.00000 16,077.00

0550 1000  6

UTILITY WORK- JPA/UTILITY
AGREEMENT, WATER 43226715601
Local Funds Only

(1.000)

LS

156,609.60000 156,609.60 155,182.44000 155,182.44 167,000.00000 167,000.00

Section Total with LCC: $172,686.60 $171,259.44 $183,077.00

Life Cycle Costs:

$183,077.00$172,686.60 $171,259.44Section Totals:

$6,395,223.62$5,878,817.68 $6,702,886.90

$5,878,817.68

Contract Item Totals

$6,395,223.62 6,702,886.90Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 28 of 56

SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43074915201

(1.000)

LS

207,360.01000 207,360.01

0010 0101  1

MOBILIZATION 43226715201

(1.000)

LS

157,438.53000 157,438.53

0015 0102  1

MAINTENANCE OF TRAFFIC
43074915201

(240.000)

DA

154,501.47000 154,501.47

0020 0102  1

MAINTENANCE OF TRAFFIC
43226715201

(240.000)

DA

500,636.78000 500,636.78

0025 0102 60

WORK ZONE SIGN

4,000.000

ED

0.35000 1,400.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 71 14

BARRIER WALL, TEMPORARY, F&I,
TYPE K

60.000

LF

50.00000 3,000.00

0035 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

9,840.000

ED

0.27000 2,656.80

0040 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,963.000

EA

3.00000 5,889.00

0045 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

508.000

ED

16.50000 8,382.00

0050 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

240.000

ED

3.00000 720.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

240.000

ED

3.00000 720.00

0060 0104  1

ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

375.000

SY

3.00000 1,125.00

0065 0104 10  3

SEDIMENT BARRIER

1,297.000

LF

1.00000 1,297.00

0070 0104 18

INLET PROTECTION SYSTEM

26.000

EA

100.00000 2,600.00

0075 0107  1

LITTER REMOVAL

455.200

AC

30.00000 13,656.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0107  2

MOWING

413.120

AC

45.00000 18,590.40

0085 0110  1  1

CLEARING & GRUBBING
43074915201

(0.670)

AC

69,313.70000 69,313.70

0090 0110  1  1

CLEARING & GRUBBING
43226715201

(7.190)

AC

84,703.34000 84,703.34

0095 0120  1

REGULAR EXCAVATION

479.100

CY

44.83000 21,478.05

0100 0120  4

SUBSOIL EXCAVATION

135.500

CY

39.63000 5,369.87

0105 0120  6

EMBANKMENT

896.700

CY

26.43000 23,699.78
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 0120 71

REGULAR EXCAVATION (3-R
PROJECTS ONLY) 43226715201

(1.000)

LS

111,210.36000 111,210.36

0115 0160  4

TYPE B STABILIZATION

1,817.000

SY

7.70000 13,990.90

0120 0285704

OPTIONAL BASE, BASE GROUP 04

34,584.000

SY

24.16000 835,549.44

0125 0285709

OPTIONAL BASE, BASE GROUP 09

1,604.000

SY

75.17000 120,572.68

0130 0327 70  1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

10,546.000

SY

2.87000 30,267.02
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0327 70  2

MILLING EXIST ASPH PAVT, 3 1/2"
AVG DEPTH

74,404.000

SY

3.86000 287,199.44

0140 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

1,669.000

SY

7.18000 11,983.42

0145 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

19,759.000

SY

3.35000 66,192.65

0150 0327 70  7

MILLING EXIST ASPH PAVT, 4" AVG
DEPTH

14,924.000

SY

5.92000 88,350.08

0155 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

37,115.000

SY

2.82000 104,664.30
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 0334  1 23

SUPERPAVE ASPH CONC,
TRAFFIC C, PG76-22, PMA

21,428.600

TN

132.40000 2,837,146.64

0165 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

15,803.300

TN

127.22000 2,010,495.83

0170 0425  1201

INLETS, CURB, TYPE 9, <10'

2.000

EA

11,522.00000 23,044.00

0175 0425  1441

INLETS, CURB, TYPE J-4, <10'

1.000

EA

17,763.00000 17,763.00

0180 0425  1551

INLETS, DT BOT, TYPE E, <10'

2.000

EA

11,379.00000 22,758.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 0425  1553

INLETS, DT BOT, TYPE E, J BOT,
<10'

1.000

EA

14,560.00000 14,560.00

0190 0425  2 71

MANHOLES, J-7, <10'

1.000

EA

9,867.00000 9,867.00

0195 0425  5  1

MANHOLE, ADJUST, UTILITIES

1.000

EA

9,876.00000 9,876.00

0200 0425  6

VALVE BOXES, ADJUST

6.000

EA

500.00000 3,000.00

0205 0430174118

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 18"SD

26.000

LF

148.00000 3,848.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 0430174224

PIPE CULVERT, OPTIONAL
MATERIAL, OTHER SHAPE -
ELLIP/ARCH, 24"SD

8.000

LF

190.40000 1,523.20

0215 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

24.000

LF

254.07000 6,097.68

0220 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

204.000

LF

220.76000 45,035.04

0225 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

186.000

LF

237.81000 44,232.66
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 0430175230

PIPE CULVERT, OPT MATERIAL,
OTHER SHAPE - ELIP/ARCH,
30"S/CD

199.000

LF

285.94000 56,902.06

0235 0430175236

PIPE CULVERT, OPT MATERIAL,
OTHER SHAPE - ELIP/ARCH,
36"S/CD

24.000

LF

269.10000 6,458.40

0240 0430984125

MITERED END SECTION,
OPTIONAL ROUND, 18" SD

1.000

EA

1,629.00000 1,629.00

0245 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

1.000

EA

1,736.00000 1,736.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0430984638

MITERED END SECT,
OPTIONAL /ELLIP/ARCH, 36" SD

1.000

EA

7,368.00000 7,368.00

0255 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

252.000

LF

74.95000 18,887.40

0260 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

128.000

SY

103.91000 13,300.48

0265 0527  2

DETECTABLE WARNINGS

193.000

SF

25.14000 4,852.02

0270 0530  3  4

RIPRAP, RUBBLE, F&I, DITCH
LINING

25.900

TN

229.30000 5,938.87
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0275 0530 74

BEDDING STONE

27.900

TN

214.98000 5,997.94

0280 0570  1  2

PERFORMANCE TURF, SOD

37,509.000

SY

1.90000 71,267.10

0285 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

18.069

GM

900.05000 16,263.00

0290 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.103

GM

1,281.55000 132.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

514.000

LF

1.00000 514.00

0300 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

817.000

LF

2.00000 1,634.00

0305 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

0.062

GM

387.10000 24.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.611

GM

998.36000 610.00

0315 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

73.000

EA

10.00000 730.00

0320 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

107.000

EA

10.00000 1,070.00

0325 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

8.313

GM

899.68000 7,479.04
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

408.000

LF

1.50000 612.00

0335 0710 11231

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SKIP, 6"

5.635

GM

399.65000 2,252.03

0340 0710 11241

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED
EXTENSION, 6"

0.042

GM

952.38000 40.00

0345 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43074915201

(1.000)

LS

2,487.24000 2,487.24
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43226715201

(1.000)

LS

68,576.80000 68,576.80

Section Total with LCC: $8,300,526.45

Life Cycle Costs:

$8,300,526.45Section Totals:
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

7.434

GM

374.80000 2,786.26

0360 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH  RUMBLE
STRIPE

15.716

GM

375.10000 5,895.07

0365 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

19.000

AS

395.00000 7,505.00

0370 0700  1 50

SINGLE POST SIGN, RELOCATE

3.000

AS

618.00000 1,854.00

0375 0700  1 60

SINGLE POST SIGN, REMOVE

6.000

AS

10.00000 60.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 0705 11  2

DELINEATOR, NON-FLEXIBLE

6.000

EA

60.00000 360.00

0385 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43074915201

(1.000)

LS

1,300.00000 1,300.00

0390 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43226715201

(1.000)

LS

57,000.00000 57,000.00

0395 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

514.000

LF

3.00000 1,542.00

0400 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

817.000

LF

5.00000 4,085.00
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0405 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION,  6"

0.611

GM

1,996.73000 1,220.00

0410 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

8.000

EA

125.00000 1,000.00

0415 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

42.000

EA

59.00000 2,478.00

0420 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

408.000

LF

4.00000 1,632.00
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0425 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE
LINE /6-10 DOTTED EXTENSION
LINE, 6"

0.042

GM

1,904.76000 80.00

0430 0711 14123

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  12" FOR
CROSSWALK

462.000

LF

6.65000 3,072.30

0435 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

333.000

LF

13.30000 4,428.90

0440 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

65.000

EA

125.00000 8,125.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0445 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

65.000

EA

75.00000 4,875.00

0450 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

18.049

GM

3,500.19000 63,174.93

0455 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.103

GM

8,349.51000 860.00

0460 0711 16131

THERMOPLASTIC, OTHER
SURFACES, WHITE, SKIP, 6",10-30
SKIP OR 3-9 LANE DROP

0.062

GM

1,112.90000 69.00
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0465 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

8.303

GM

3,498.74000 29,050.04

0470 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

5.635

GM

1,148.98000 6,474.50

0475 0711 17

THERMOPLASTIC, REMOVE
EXISTING THERMOPLASTIC
PAVEMENT MARKINGS

3,458.000

SF

1.25000 4,322.50

Section Total with LCC: $213,249.50

Life Cycle Costs:

$213,249.50Section Totals:

Page 50 of 56

SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

290.000

LF

8.23000 2,386.70

0485 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

545.000

LF

17.56000 9,570.20

0490 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

1.000

PI

1,850.00000 1,850.00

0495 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

9.000

EA

565.00000 5,085.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0500 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

6.000

EA

1,356.00000 8,136.00

0505 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

2.000

EA

150.00000 300.00

0510 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

6.000

AS

585.00000 3,510.00

0515 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

1.000

AS

1,150.00000 1,150.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0520 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

3.000

AS

38.00000 114.00

0525 0660  2102

LOOP ASSEMBLY, F&I, TYPE B

4.000

AS

425.00000 1,700.00

0530 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

5.000

AS

450.00000 2,250.00

0535 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

8.000

EA

258.00000 2,064.00

0540 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

3.000

EA

20.00000 60.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

Section Total with LCC: $38,175.90

Life Cycle Costs:

$38,175.90Section Totals:
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0004 UtilitiesSECTION: Cat Alt Set: Cat Alt Member: LCC:

0545 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43226715601
Local Funds Only

(1.000)

LS

16,077.00000 16,077.00

0550 1000  6

UTILITY WORK- JPA/UTILITY
AGREEMENT, WATER 43226715601
Local Funds Only

(1.000)

LS

156,609.60000 156,609.60

Section Total with LCC: $172,686.60

Life Cycle Costs:

$172,686.60Section Totals:

$8,724,638.45

$8,724,638.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum
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SR10(US90/BEAVER ST) FROM US301 TO JONES ROAD - RESURFACING

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U49

N/A

240 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 20968615201

(1.000)

LS

103,208.00000 103,208.00 200,000.00000 200,000.00

0010 0102  1

MAINTENANCE OF TRAFFIC
20968615201

(145.000)

DA

34,477.00000 34,477.00 65,000.00000 65,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

128.000

MH

62.00000 7,936.00 80.00000 10,240.00

0020 0102 60

WORK ZONE SIGN

9,685.000

ED

0.50000 4,842.50 0.55000 5,326.75

0025 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,800.000

ED

0.25000 1,200.00 0.20000 960.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

80.000

ED

1.00000 80.00 1.00000 80.00

0035 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

40.000

ED

9.00000 360.00 10.00000 400.00

0040 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

760.000

ED

17.00000 12,920.00 15.00000 11,400.00

0045 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

1,450.000

ED

7.00000 10,150.00 40.00000 58,000.00

0050 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

1,450.000

ED

12.00000 17,400.00 10.00000 14,500.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0104 10  3

SEDIMENT BARRIER

280.000

LF

6.75000 1,890.00 4.00000 1,120.00

0060 0104 18

INLET PROTECTION SYSTEM

13.000

EA

223.00000 2,899.00 100.00000 1,300.00

0065 0107  1

LITTER REMOVAL

7.440

AC

300.00000 2,232.00 300.00000 2,232.00

0070 0110  1  1

CLEARING & GRUBBING
20968615201

(0.020)

AC

16,667.00000 16,667.00 18,000.00000 18,000.00

0075 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

253.000

LF

44.50000 11,258.50 80.00000 20,240.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

134.000

SY

78.00000 10,452.00 100.00000 13,400.00

0085 0527  2

DETECTABLE WARNINGS

117.000

SF

56.00000 6,552.00 30.00000 3,510.00

0090 0570  1  2

PERFORMANCE TURF, SOD

176.000

SY

14.00000 2,464.00 11.00000 1,936.00

0095 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 20968615201

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00

Section Total with LCC: $296,988.00 $477,644.75

Life Cycle Costs:

$296,988.00 $477,644.75Section Totals:
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 0700  3201

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

6.000

EA

443.00000 2,658.00 500.00000 3,000.00

0105 0700  5 22

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

16.000

EA

3,576.00000 57,216.00 3,200.00000 51,200.00

0110 0700 11391

ELECTRONIC DISPLAY SIGN,
FURNISH & INSTALL OVERHEAD
MOUNT- AC POWERED, BLANK
OUT SIGN, UP TO 12 SF

5.000

AS

5,483.00000 27,415.00 6,000.00000 30,000.00

0115 0711 12101

THERMOPLASTIC,
REFURBISHMENT, WHITE, SOLID,
6"

0.020

GM

4,500.00000 90.00 10,000.00000 200.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 0711 12123

THERMOPLASTIC,
REFURBISHMENT, WHITE, SOLID,
12" FOR CROSS WALK OR
ROUNDABOUT- MAINTENANCE
USE ONLY

1,285.000

LF

3.50000 4,497.50 3.00000 3,855.00

0125 0711 12125

THERMOPLASTIC,
REFURBISHMENT, WHITE, SOLID,
24" FOR STOP LINE OR
CROSSWALK, MAINTENANCE USE
ONLY

1,186.000

LF

5.75000 6,819.50 5.00000 5,930.00

0130 0711 12170

THERMOPLASTIC, REFURBISH,
WHITE, ARROWS

12.000

EA

84.00000 1,008.00 100.00000 1,200.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

Section Total with LCC: $99,704.00 $95,385.00

Life Cycle Costs:

$99,704.00 $95,385.00Section Totals:
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0135 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

644.000

LF

6.25000 4,025.00 8.00000 5,152.00

0140 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

1,833.000

LF

17.25000 31,619.25 28.00000 51,324.00

0145 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

23.000

LF

30.50000 701.50 20.00000 460.00

0150 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

5.000

PI

7,506.00000 37,530.00 5,000.00000 25,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

5.000

PI

1,293.00000 6,465.00 400.00000 2,000.00

0160 0634  4153

SPAN WIRE ASSEMBLY, F&I, TWO
POINT, BOX OR DROP BOX

2.000

PI

6,265.00000 12,530.00 6,000.00000 12,000.00

0165 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

66.000

EA

632.00000 41,712.00 800.00000 52,800.00

0170 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

2.000

EA

1,359.00000 2,718.00 1,800.00000 3,600.00

0175 0635  2 13

PULL & SPLICE BOX, F&I, 30" X 60"
RECTANGULAR OR  36" ROUND
COVER SIZE

2.000

EA

2,426.00000 4,852.00 3,000.00000 6,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 0639  1123

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER NOT
REQUIRED

4.000

AS

2,264.00000 9,056.00 2,000.00000 8,000.00

0185 0639  2  1

ELECTRICAL SERVICE WIRE,
FURNISH & INSTALL

530.000

LF

5.50000 2,915.00 2.00000 1,060.00

0190 0641  2 12

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II SERVICE POLE

4.000

EA

1,151.00000 4,604.00 800.00000 3,200.00

0195 0641  2 16

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-VI

4.000

EA

9,874.00000 39,496.00 9,500.00000 38,000.00

0200 0641  2 17

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-VII

4.000

EA

10,624.00000 42,496.00 11,000.00000 44,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000

EA

185.00000 740.00 300.00000 1,200.00

0210 0641  2 70

PRESTRESSED CONCRETE POLE,
SHALLOW POLE REMOVAL- POLE
30' AND GREATER

12.000

EA

1,987.00000 23,844.00 4,000.00000 48,000.00

0215 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

21.000

EA

1,068.00000 22,428.00 1,000.00000 21,000.00

0220 0646  1 60

ALUMINUM SIGNALS POLE,
REMOVE

3.000

EA

185.00000 555.00 200.00000 600.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0649 31203

MAST ARM,F&I, WIND SPEED-
130,SINGLE ARM,W/0 LUMINAIRE-
60

1.000

EA

28,470.00000 28,470.00 34,000.00000 34,000.00

0230 0649 31205

MAST ARM,F&I, WIND SPEED-
130,SINGLE ARM,W/0 LUMINAIRE,
ARM LENGTH 78

3.000

EA

31,675.00000 95,025.00 40,000.00000 120,000.00

0235 0649 31217

MAST ARM,F&I, WIND SPEED-
130,DOUBLE ARM,W/0 LUMINAIRE,
60-60

1.000

EA

39,647.00000 39,647.00 46,000.00000 46,000.00

0240 0649 31218

MAST ARM,F&I, WIND SPEED-
130,DOUBLE ARM,W/0 LUMINAIRE,
60-70.5

1.000

EA

40,968.00000 40,968.00 48,000.00000 48,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0245 0650  1 14

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  3 SECTION, 1
WAY

49.000

AS

932.00000 45,668.00 950.00000 46,550.00

0250 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

21.000

AS

575.00000 12,075.00 600.00000 12,600.00

0255 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

3.000

AS

1,204.00000 3,612.00 1,200.00000 3,600.00

0260 0653  1 60

PEDESTRIAN SIGNAL, REMOVE
PED SIGNAL- POLE/PEDESTAL TO
REMAIN

2.000

AS

47.00000 94.00 80.00000 160.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0265 0660  1110

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 10

65.000

EA

358.00000 23,270.00 300.00000 19,500.00

0270 0660  2102

LOOP ASSEMBLY, F&I, TYPE B

8.000

AS

914.00000 7,312.00 650.00000 5,200.00

0275 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

37.000

AS

908.00000 33,596.00 700.00000 25,900.00

0280 0660  3 11

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

2.000

EA

4,183.00000 8,366.00 3,100.00000 6,200.00

0285 0660  3 12

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

2.000

EA

6,246.00000 12,492.00 9,000.00000 18,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

27.000

EA

308.00000 8,316.00 200.00000 5,400.00

0295 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

2.000

EA

47.00000 94.00 40.00000 80.00

0300 0670  5110

TRAFFIC CONTROLLER
ASSEMBLY, F&I, NEMA

9.000

AS

27,570.00000 248,130.00 25,000.00000 225,000.00

0305 0670  5111

TRAFFIC CONTROLLER
ASSEMBLY, F&I, NEMA, 1
PREEMPTION

1.000

AS

27,813.00000 27,813.00 27,000.00000 27,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0004 Intelligent Transportation SystemSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0670  5600

TRAFFIC CONTROLLER
ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

10.000

AS

370.00000 3,700.00 300.00000 3,000.00

0315 0685106

SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER
SOURCE

4.000

EA

8,573.00000 34,292.00 6,000.00000 24,000.00

Section Total with LCC: $961,226.75 $993,586.00

Life Cycle Costs:

$961,226.75 $993,586.00Section Totals:
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0004 Intelligent Transportation SystemSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

330.000

LF

6.25000 2,062.50 6.00000 1,980.00

0325 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

7,970.000

LF

17.25000 137,482.50 14.00000 111,580.00

0330 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

25.000

LF

30.50000 762.50 20.00000 500.00

0335 0633  1121

FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

365.000

LF

2.00000 730.00 2.00000 730.00

0340 0633  1122

FIBER OPTIC CABLE, F&I,
UNDERGROUND,13-48 FIBERS

12,715.000

LF

2.25000 28,608.75 2.00000 25,430.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0004 Intelligent Transportation SystemSECTION: Cat Alt Set: Cat Alt Member: LCC:

0345 0633  1620

FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

1,695.000

LF

0.75000 1,271.25 1.00000 1,695.00

0350 0633  2 31

FIBER OPTIC CONNECTION,
INSTALL, SPLICE

264.000

EA

39.00000 10,296.00 38.00000 10,032.00

0355 0633  2 32

FIBER OPTIC CONNECTION,
INSTALL, TERMINATION

288.000

EA

84.00000 24,192.00 85.00000 24,480.00

0360 0633  3 11

FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE
ENCLOSURE

11.000

EA

750.00000 8,250.00 800.00000 8,800.00

0365 0633  3 12

FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

11.000

EA

62.00000 682.00 60.00000 660.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0004 Intelligent Transportation SystemSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 0633  3 14

FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE
FAN OUT KIT

24.000

EA

84.00000 2,016.00 90.00000 2,160.00

0375 0633  3 16

FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL-
FIELD TERMINATED

12.000

EA

1,295.00000 15,540.00 1,100.00000 13,200.00

0380 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

9.000

EA

632.00000 5,688.00 1,000.00000 9,000.00

0385 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

5.000

EA

1,359.00000 6,795.00 1,800.00000 9,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

0004 Intelligent Transportation SystemSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0635  2 13

PULL & SPLICE BOX, F&I, 30" X 60"
RECTANGULAR OR  36" ROUND
COVER SIZE

9.000

EA

2,426.00000 21,834.00 3,000.00000 27,000.00

0395 0670  5400

TRAFFIC CONTROLLER
ASSEMBLY, MODIFY

4.000

AS

1,632.00000 6,528.00 1,500.00000 6,000.00

0400 0682  1113

ITS CCTV  CAMERA, F&I, DOME
PTZ ENCLOSURE - PRESSURIZED,
IP, HIGH DEFINITION

5.000

EA

8,121.00000 40,605.00 8,500.00000 42,500.00

0405 0684  1  1

MANAGED FIELD ETHERNET
SWITCH, FURNISH & INSTALL

10.000

EA

2,650.00000 26,500.00 2,600.00000 26,000.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) POWERCORE, INC. (2) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

Section Total with LCC: $339,843.50 $320,747.00

Life Cycle Costs:

$339,843.50 $320,747.00Section Totals:

( ) indicates item is bid as Lump Sum

$1,887,362.75$1,697,762.25

$1,697,762.25

Contract Item Totals

$1,887,362.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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SR 104 (DUNN AVE) FROM LEONID RD TO MAIN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U50

N/A

145 WORKING DAYS

DUVAL

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) WATERS BROTHERS
ENVIRONMENTAL I

(2) BROAD SAFETY LLC (3) FRANK J.CAPALLIA

0001 CHEM WEED AND GRASS CONTROL
(GA)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E580337  2

HERBICIDE (STRIP APPLICATION)

215.000

AC

60.05000 12,910.75 75.00000 16,125.00 86.00000 18,490.00

0010 E580337  3

HERBICIDE (SPOT APPLICATION <
100 SF)

740,000.000

SF

0.00680 5,032.00 0.00400 2,960.00 0.00800 5,920.00

0015 E580337  4

HERBICIDE (STRIP
APPLICATION)(AQUATIC)

44.000

AC

60.05000 2,642.20 100.00000 4,400.00 99.00000 4,356.00

0020 E580337  6

HERBICIDE (HAND APPLICATION)

67.000

AC

60.05000 4,023.35 75.00000 5,025.00 50.00000 3,350.00

Section Total with LCC: $24,608.30 $28,510.00 $32,116.00

Life Cycle Costs:

$32,116.00$24,608.30 $28,510.00Section Totals:

Page 1 of 4

Furnish and apply herbicides to roadside vegetation.

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U74-R0

N/A

365 CALENDAR DAYS

BAKER, COLUMBIA, DIST/ST-WIDE, HAMILTON,
SUWANNEE, UNION

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text



( ) indicates item is bid as Lump Sum

$28,510.00$24,608.30 $32,116.00

$24,608.30

Contract Item Totals

$28,510.00 32,116.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

Furnish and apply herbicides to roadside vegetation.

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U74-R0

N/A

365 CALENDAR DAYS

BAKER, COLUMBIA, DIST/ST-WIDE, HAMILTON,
SUWANNEE, UNION

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUWANNEE FOREST
PRODUCTS, INC.

(5) ALL SEASONS
LANDSCAPE CONTRACTORS,

INC.

0001 CHEM WEED AND GRASS CONTROL
(GA)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E580337  2

HERBICIDE (STRIP APPLICATION)

215.000

AC

100.00000 21,500.00 196.00000 42,140.00

0010 E580337  3

HERBICIDE (SPOT APPLICATION <
100 SF)

740,000.000

SF

0.03500 25,900.00 0.05600 41,440.00

0015 E580337  4

HERBICIDE (STRIP
APPLICATION)(AQUATIC)

44.000

AC

175.00000 7,700.00 196.00000 8,624.00

0020 E580337  6

HERBICIDE (HAND APPLICATION)

67.000

AC

150.00000 10,050.00 196.00000 13,132.00

Page 3 of 4

Furnish and apply herbicides to roadside vegetation.

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U74-R0

N/A

365 CALENDAR DAYS

BAKER, COLUMBIA, DIST/ST-WIDE, HAMILTON,
SUWANNEE, UNION

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SUWANNEE FOREST
PRODUCTS, INC.

(5) ALL SEASONS
LANDSCAPE CONTRACTORS,

INC.

Section Total with LCC: $65,150.00 $105,336.00

Life Cycle Costs:

$65,150.00 $105,336.00Section Totals:

( ) indicates item is bid as Lump Sum

$105,336.00$65,150.00

$65,150.00

Contract Item Totals

$105,336.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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Furnish and apply herbicides to roadside vegetation.

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):005

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U74-R0

N/A

365 CALENDAR DAYS

BAKER, COLUMBIA, DIST/ST-WIDE, HAMILTON,
SUWANNEE, UNION

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

PC232SA
Typewritten Text

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

PC232SA
Typewritten Text

PC232SA
Typewritten Text



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) FRANK J.CAPALLIA (2) BROAD SAFETY LLC (3) WATERS BROTHERS
ENVIRONMENTAL I

0001 CHEM WEED AND GRASS CONTROL
(AC)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E580337  6

HERBICIDE (HAND APPLICATION)

160.000

AC

50.00000 8,000.00 75.00000 12,000.00 33.89000 5,422.40

0010 E580337 11

HERBICIDE (MANUAL
APPLICATION)

20,000.000

GA

2.00000 40,000.00 2.30000 46,000.00 2.85000 57,000.00

Section Total with LCC: $48,000.00 $58,000.00 $62,422.40

Life Cycle Costs:

$62,422.40$48,000.00 $58,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$58,000.00$48,000.00 $62,422.40

$48,000.00

Contract Item Totals

$58,000.00 62,422.40Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 4

GAINESVILLE MAINT ROUTINE MAINT CONTRACTS PRIMARY

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U82-R0

N/A

365 CALENDAR DAYS

ALACHUA, DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CWA ENVIRONMENTAL
SERVICES LLC

(5) JT RUBY CONTRACTING
SERVICE INC

(6) MIDWESTERN
CONSTRUCTION, INC

0001 CHEM WEED AND GRASS CONTROL
(AC)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E580337  6

HERBICIDE (HAND APPLICATION)

160.000

AC

55.50000 8,880.00 63.97000 10,235.20 135.00000 21,600.00

0010 E580337 11

HERBICIDE (MANUAL
APPLICATION)

20,000.000

GA

3.07000 61,400.00 3.81000 76,200.00 5.85000 117,000.00

Section Total with LCC: $70,280.00 $86,435.20 $138,600.00

Life Cycle Costs:

$138,600.00$70,280.00 $86,435.20Section Totals:

( ) indicates item is bid as Lump Sum

$86,435.20$70,280.00 $138,600.00

$70,280.00

Contract Item Totals

$86,435.20 138,600.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 4

GAINESVILLE MAINT ROUTINE MAINT CONTRACTS PRIMARY

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U82-R0

N/A

365 CALENDAR DAYS

ALACHUA, DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SUWANNEE FOREST
PRODUCTS, INC.

(8) ALL SEASONS
LANDSCAPE CONTRACTORS,

INC.

0001 CHEM WEED AND GRASS CONTROL
(AC)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E580337  6

HERBICIDE (HAND APPLICATION)

160.000

AC

150.00000 24,000.00 196.00000 31,360.00

0010 E580337 11

HERBICIDE (MANUAL
APPLICATION)

20,000.000

GA

6.25000 125,000.00 8.96000 179,200.00

Section Total with LCC: $149,000.00 $210,560.00

Life Cycle Costs:

$149,000.00 $210,560.00Section Totals:

( ) indicates item is bid as Lump Sum

$210,560.00$149,000.00

$149,000.00

Contract Item Totals

$210,560.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 3 of 4

GAINESVILLE MAINT ROUTINE MAINT CONTRACTS PRIMARY

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U82-R0

N/A

365 CALENDAR DAYS

ALACHUA, DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

Page 4 of 4

GAINESVILLE MAINT ROUTINE MAINT CONTRACTS PRIMARY

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):006

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U82-R0

N/A

365 CALENDAR DAYS

ALACHUA, DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BURNETT CIVIL
CONTRACTING OF FL

(2) CONCEPT CONSTRUCTION
AND DEMOLI

(3) CDM CONTRACTING, INC.

0001 CONCRETE SIDEWALK REPAIR (SY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

24,995.00000 24,995.00 26,929.33000 26,929.33 36,502.00000 36,502.00

Section Total with LCC: $24,995.00 $26,929.33 $36,502.00

Life Cycle Costs:

$36,502.00$24,995.00 $26,929.33Section Totals:

( ) indicates item is bid as Lump Sum

$26,929.33$24,995.00 $36,502.00

$24,995.00

Contract Item Totals

$26,929.33 36,502.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 2

Lump Sum contract "BDI" for Concrete sidewalk and driveways.

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):007

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U95

N/A

60 CALENDAR DAYS

COLUMBIA, UNION

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) LIVE OAK MANAGEMENT
GROUP L.L.C.

(5) MIDWESTERN
CONSTRUCTION, INC

(6) EVANS CONTRACTING
SERVICES, INC.

0001 CONCRETE SIDEWALK REPAIR (SY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

47,755.00000 47,755.00 52,142.00000 52,142.00 57,350.00000 57,350.00

Section Total with LCC: $47,755.00 $52,142.00 $57,350.00

Life Cycle Costs:

$57,350.00$47,755.00 $52,142.00Section Totals:

( ) indicates item is bid as Lump Sum

$52,142.00$47,755.00 $57,350.00

$47,755.00

Contract Item Totals

$52,142.00 57,350.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 2 of 2

Lump Sum contract "BDI" for Concrete sidewalk and driveways.

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):007

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2U95

N/A

60 CALENDAR DAYS

COLUMBIA, UNION

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43242015201

(1.000)

LS

150,000.00000 150,000.00 223,217.82000 223,217.82 92,983.34000 92,983.34

0010 0102  1

MAINTENANCE OF TRAFFIC
43242015201

(130.000)

DA

88,000.00000 88,000.00 83,051.41000 83,051.41 51,463.99000 51,463.99

0015 0102 60

WORK ZONE SIGN

3,120.000

ED

0.35000 1,092.00 0.48000 1,497.60 0.40000 1,248.00

0020 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

13,000.000

ED

0.22000 2,860.00 0.20000 2,600.00 0.17000 2,210.00

0025 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

260.000

ED

0.65000 169.00 0.44000 114.40 0.37000 96.20
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

260.000

ED

9.00000 2,340.00 10.07000 2,618.20 8.40000 2,184.00

0035 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,004.000

EA

3.00000 3,012.00 3.77000 3,785.08 3.15000 3,162.60

0040 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

260.000

ED

16.50000 4,290.00 18.87000 4,906.20 15.75000 4,095.00

0045 0102909

TEMPORARY RAISED RUMBLE
STRIPS- PER DAY, INCLUDES ALL
SETS  AND RELOCATIONS

130.000

DA

31.00000 4,030.00 212.92000 27,679.60 50.41000 6,553.30

0050 0104  1

ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

377.000

SY

8.00000 3,016.00 4.00000 1,508.00 3.15000 1,187.55
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET
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Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0104 10  3

SEDIMENT BARRIER

2,180.000

LF

1.00000 2,180.00 2.01000 4,381.80 0.74000 1,613.20

0060 0104 18

INLET PROTECTION SYSTEM

2.000

EA

85.00000 170.00 314.54000 629.08 64.07000 128.14

0065 0107  1

LITTER REMOVAL

12.000

AC

150.00000 1,800.00 157.27000 1,887.24 73.52000 882.24

0070 0107  2

MOWING

10.000

AC

150.00000 1,500.00 188.73000 1,887.30 52.52000 525.20

0075 0108  1

MONITOR EXISTING
STRUCTURES- INSPECTION AND
SETTLEMENT MONITORING
43242015201

(1.000)

LS

22,500.00000 22,500.00 12,581.71000 12,581.71 10,502.95000 10,502.95
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET
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Letting Date: District 2

Contract ID:

District(s):

Counties:
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Contract Time:

May 18, 2016
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E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0108  2

MONITOR EXISTING
STRUCTURES- VIBRATION
MONITORING 43242015201

(1.000)

LS

11,500.00000 11,500.00 25,163.44000 25,163.44 5,251.47000 5,251.47

0085 0110  1  1

CLEARING & GRUBBING
43242015201

(1.100)

AC

50,000.00000 50,000.00 12,905.01000 12,905.01 123,526.94000 123,526.94

0090 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

205.000

SY

61.00000 12,505.00 42.22000 8,655.10 61.79000 12,666.95

0095 0110  7  1

MAILBOX, F&I SINGLE

1.000

EA

250.00000 250.00 503.26000 503.26 157.54000 157.54

0100 0120  1

REGULAR EXCAVATION

574.000

CY

25.50000 14,637.00 109.83000 63,042.42 94.22000 54,082.28
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May 18, 2016
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BAKER

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0120  6

EMBANKMENT

670.000

CY

62.50000 41,875.00 21.50000 14,405.00 28.36000 19,001.20

0110 0285701

OPTIONAL BASE, BASE GROUP 01

1,796.000

SY

23.50000 42,206.00 20.94000 37,608.24 50.81000 91,254.76

0115 0285709

OPTIONAL BASE, BASE GROUP 09

1,336.000

SY

30.50000 40,748.00 33.52000 44,782.72 71.65000 95,724.40

0120 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

5,161.000

SY

2.50000 12,902.50 3.10000 15,999.10 4.38000 22,605.18

0125 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

1,453.500

TN

98.50000 143,169.75 93.29000 135,597.02 149.49000 217,283.72
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N/A

130 WORKING DAYS

BAKER

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

667.800

TN

105.00000 70,119.00 107.84000 72,015.55 166.10000 110,921.58

0135 0400  1  2

CONCRETE CLASS I, ENDWALLS

2.300

CY

3,000.00000 6,900.00 1,195.26000 2,749.10 1,092.77000 2,513.37

0140 0425  6

VALVE BOXES, ADJUST

3.000

EA

750.00000 2,250.00 629.09000 1,887.27 918.45000 2,755.35

0145 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

8.000

LF

580.00000 4,640.00 462.06000 3,696.48 1,099.19000 8,793.52

0150 0430982125

MITERED END SECTION,
OPTIONAL ROUND, 18" CD

1.000

EA

2,925.00000 2,925.00 1,040.65000 1,040.65 5,609.08000 5,609.08
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET
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Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016
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05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0515  2111

PEDESTRIAN / BICYCLE RAILING,
NS, 42" TYPE 1

80.000

LF

150.00000 12,000.00 94.99000 7,599.20 152.29000 12,183.20

0160 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

224.000

SY

70.00000 15,680.00 60.39000 13,527.36 39.96000 8,951.04

0165 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

13.000

SY

250.00000 3,250.00 116.14000 1,509.82 57.45000 746.85

0170 0527  2

DETECTABLE WARNINGS

105.000

SF

35.00000 3,675.00 31.45000 3,302.25 26.26000 2,757.30

0175 0570  1  2

PERFORMANCE TURF, SOD

3,913.000

SY

3.00000 11,739.00 2.20000 8,608.60 1.90000 7,434.70
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET
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Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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May 18, 2016
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

2.760

GM

1,100.00000 3,036.00 1,383.99000 3,819.81 1,050.29000 2,898.80

0185 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

1,892.000

LF

1.05000 1,986.60 1.57000 2,970.44 1.05000 1,986.60

0190 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

132.000

LF

1.50000 198.00 1.89000 249.48 1.58000 208.56

0195 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,576.000

LF

2.00000 3,152.00 2.20000 3,467.20 2.10000 3,309.60

Page 8 of 42

SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET
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May 18, 2016
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BAKER
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

4.000

EA

50.00000 200.00 114.49000 457.96 52.52000 210.08

0205 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

36.000

EA

20.00000 720.00 39.63000 1,426.68 21.01000 756.36

0210 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

3.440

GM

1,100.00000 3,784.00 1,383.99000 4,760.93 1,050.29000 3,613.00

0215 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,144.000

LF

1.50000 1,716.00 1.89000 2,162.16 1.58000 1,807.52
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Letting Date: District 2
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District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43242015201

(1.000)

LS

42,293.00000 42,293.00 42,293.00000 42,293.00 42,293.00000 42,293.00

Section Total with LCC: $847,015.85 $908,550.69 $1,040,139.66

Life Cycle Costs:

$1,040,139.66$847,015.85 $908,550.69Section Totals:
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

9.000

AS

450.00000 4,050.00 377.45000 3,397.05 468.92000 4,220.28

0230 0700  1 50

SINGLE POST SIGN, RELOCATE

2.000

AS

250.00000 500.00 62.91000 125.82 255.68000 511.36

0235 0700  1 60

SINGLE POST SIGN, REMOVE

9.000

AS

18.00000 162.00 31.45000 283.05 468.92000 4,220.28

0240 0700  3202

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 12-20 SF

4.000

EA

785.00000 3,140.00 983.89000 3,935.56 1,114.08000 4,456.32

0245 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43242015201

(1.000)

LS

4,310.00000 4,310.00 17,372.83000 17,372.83 4,524.36000 4,524.36
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Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

473.000

LF

3.00000 1,419.00 4.53000 2,142.69 3.15000 1,489.95

0255 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

33.000

LF

4.00000 132.00 6.29000 207.57 4.20000 138.60

0260 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

151.000

LF

5.00000 755.00 9.44000 1,425.44 5.25000 792.75

0265 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

1.000

EA

125.00000 125.00 503.26000 503.26 131.29000 131.29
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

10.000

EA

59.00000 590.00 132.10000 1,321.00 61.97000 619.70

0275 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

286.000

LF

4.00000 1,144.00 6.23000 1,781.78 4.20000 1,201.20

0280 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

242.000

LF

5.00000 1,210.00 25.16000 6,088.72 5.25000 1,270.50

0285 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0.691

GM

4,250.00000 2,936.75 6,668.31000 4,607.80 4,457.29000 3,079.99
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Counties:

Project(s):008
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.010

GM

5,300.00000 53.00 16,356.23000 163.56 5,546.00000 55.46

0295 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.861

GM

4,250.00000 3,659.25 6,668.31000 5,741.41 4,458.57000 3,838.83

Section Total with LCC: $24,186.00 $49,097.54 $30,550.87

Life Cycle Costs:

$30,550.87$24,186.00 $49,097.54Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

1,500.000

LF

1.50000 2,250.00 1.57000 2,355.00 3.78000 5,670.00

0305 0715 11111

LUMINAIRE, F&I, ROADWAY,
COBRA HEAD

3.000

EA

1,205.00000 3,615.00 1,516.09000 4,548.27 790.16000 2,370.48

Section Total with LCC: $5,865.00 $6,903.27 $8,040.48

Life Cycle Costs:

$8,040.48$5,865.00 $6,903.27Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

214.000

LF

6.00000 1,284.00 7.55000 1,615.70 20.99000 4,491.86

0315 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

317.000

LF

16.50000 5,230.50 20.76000 6,580.92 30.64000 9,712.88

0320 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

1.000

PI

6,350.00000 6,350.00 7,988.13000 7,988.13 19,823.72000 19,823.72

0325 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

15.000

EA

515.00000 7,725.00 644.19000 9,662.85 1,018.91000 15,283.65
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

1.000

AS

2,175.00000 2,175.00 2,735.27000 2,735.27 2,469.54000 2,469.54

0335 0639  2  1

ELECTRICAL SERVICE WIRE,
FURNISH & INSTALL

90.000

LF

6.00000 540.00 7.23000 650.70 5.37000 483.30

0340 0639  3 11

ELECTRICAL SERVICE
DISCONNECT, F&I, POLE MOUNT

1.000

EA

750.00000 750.00 924.76000 924.76 1,238.54000 1,238.54

0345 0641  2 11

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II PEDESTAL

1.000

EA

950.00000 950.00 1,190.23000 1,190.23 1,514.81000 1,514.81

0350 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

3.000

EA

1,030.00000 3,090.00 1,294.66000 3,883.98 2,178.17000 6,534.51
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0649 31208

MAST ARM,F&I, WIND SPEED-
130,SINGLE ARM,W/ LUMINAIRE,
ARM LENGTH 60

1.000

EA

31,550.00000 31,550.00 39,662.61000 39,662.61 38,324.03000 38,324.03

0360 0649 31209

MAST ARM,F&I, WIND SPEED-
130,SINGLE ARM,W/ LUMINAIRE,
ARM LENGTH 70.5

1.000

EA

36,500.00000 36,500.00 45,720.70000 45,720.70 42,583.69000 42,583.69

0365 0649 31999

MAST ARM,F&I, CUSTOM WIND
SPEED, CUSTOM ARM LENGTH(S)

1.000

EA

38,500.00000 38,500.00 48,376.70000 48,376.70 50,018.41000 50,018.41

0370 0650  1 14

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  3 SECTION, 1
WAY

14.000

AS

1,000.00000 14,000.00 1,139.90000 15,958.60 1,563.32000 21,886.48

Page 18 of 42

SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 0650  1 16

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  4 SECTION, 1
WAY

2.000

AS

1,325.00000 2,650.00 1,649.47000 3,298.94 2,153.46000 4,306.92

0380 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

2.000

AS

600.00000 1,200.00 729.74000 1,459.48 900.98000 1,801.96

0385 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

1.000

AS

1,200.00000 1,200.00 1,453.19000 1,453.19 1,475.85000 1,475.85

0390 0660  1110

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 10

10.000

EA

215.00000 2,150.00 269.25000 2,692.50 338.78000 3,387.80
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DUVAL ASPHALT
PRODUCTS, INC.

(2) ANDERSON COLUMBIA
CO., INC.

(3) HUBBARD
CONSTRUCTION COMPANY

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0395 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

7.000

AS

900.00000 6,300.00 1,123.54000 7,864.78 1,162.20000 8,135.40

0400 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

4.000

EA

300.00000 1,200.00 362.35000 1,449.40 419.21000 1,676.84

0405 0670  5111

TRAFFIC CONTROLLER
ASSEMBLY, F&I, NEMA, 1
PREEMPTION

1.000

AS

25,500.00000 25,500.00 31,866.97000 31,866.97 30,470.15000 30,470.15

Section Total with LCC: $188,844.50 $235,036.41 $265,620.34

Life Cycle Costs:

$265,620.34$188,844.50 $235,036.41Section Totals:

$1,199,587.91$1,065,911.35 $1,344,351.35Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$1,065,911.35 $1,199,587.91 1,344,351.35Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016
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E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43242015201

(1.000)

LS

147,182.06000 147,182.06

0010 0102  1

MAINTENANCE OF TRAFFIC
43242015201

(130.000)

DA

221,525.91000 221,525.91

0015 0102 60

WORK ZONE SIGN

3,120.000

ED

0.35000 1,092.00

0020 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

13,000.000

ED

0.22000 2,860.00

0025 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

260.000

ED

0.65000 169.00
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Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016
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E2V03

N/A

130 WORKING DAYS

BAKER
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

260.000

ED

9.00000 2,340.00

0035 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,004.000

EA

3.00000 3,012.00

0040 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

260.000

ED

16.50000 4,290.00

0045 0102909

TEMPORARY RAISED RUMBLE
STRIPS- PER DAY, INCLUDES ALL
SETS  AND RELOCATIONS

130.000

DA

150.00000 19,500.00

0050 0104  1

ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

377.000

SY

5.00000 1,885.00
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Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008
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Contract Time:

May 18, 2016
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E2V03

N/A
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BAKER
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0104 10  3

SEDIMENT BARRIER

2,180.000

LF

1.00000 2,180.00

0060 0104 18

INLET PROTECTION SYSTEM

2.000

EA

200.00000 400.00

0065 0107  1

LITTER REMOVAL

12.000

AC

100.00000 1,200.00

0070 0107  2

MOWING

10.000

AC

200.00000 2,000.00

0075 0108  1

MONITOR EXISTING
STRUCTURES- INSPECTION AND
SETTLEMENT MONITORING
43242015201

(1.000)

LS

20,000.00000 20,000.00
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Letting Date: District 2

Contract ID:

District(s):
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Project(s):008
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Contract Time:

May 18, 2016
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N/A
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0108  2

MONITOR EXISTING
STRUCTURES- VIBRATION
MONITORING 43242015201

(1.000)

LS

15,000.00000 15,000.00

0085 0110  1  1

CLEARING & GRUBBING
43242015201

(1.100)

AC

38,224.46000 38,224.46

0090 0110  4

REMOVAL OF EXISTING
CONCRETE PAVEMENT

205.000

SY

30.76000 6,305.80

0095 0110  7  1

MAILBOX, F&I SINGLE

1.000

EA

200.00000 200.00

0100 0120  1

REGULAR EXCAVATION

574.000

CY

76.53000 43,928.22
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E2V03
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130 WORKING DAYS

BAKER

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0120  6

EMBANKMENT

670.000

CY

60.92000 40,816.40

0110 0285701

OPTIONAL BASE, BASE GROUP 01

1,796.000

SY

44.85000 80,550.60

0115 0285709

OPTIONAL BASE, BASE GROUP 09

1,336.000

SY

65.31000 87,254.16

0120 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

5,161.000

SY

4.50000 23,224.50

0125 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

1,453.500

TN

133.03000 193,359.11
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Letting Date: District 2

Contract ID:

District(s):
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Project(s):008
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Contract Time:

May 18, 2016
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E2V03

N/A

130 WORKING DAYS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

667.800

TN

144.23000 96,316.79

0135 0400  1  2

CONCRETE CLASS I, ENDWALLS

2.300

CY

2,639.00000 6,069.70

0140 0425  6

VALVE BOXES, ADJUST

3.000

EA

420.00000 1,260.00

0145 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

8.000

LF

502.65000 4,021.20

0150 0430982125

MITERED END SECTION,
OPTIONAL ROUND, 18" CD

1.000

EA

2,565.00000 2,565.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0515  2111

PEDESTRIAN / BICYCLE RAILING,
NS, 42" TYPE 1

80.000

LF

100.00000 8,000.00

0160 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

224.000

SY

67.61000 15,144.64

0165 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

13.000

SY

240.90000 3,131.70

0170 0527  2

DETECTABLE WARNINGS

105.000

SF

31.61000 3,319.05

0175 0570  1  2

PERFORMANCE TURF, SOD

3,913.000

SY

5.47000 21,404.11

Page 28 of 42

SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

2.760

GM

1,000.00000 2,760.00

0185 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

1,892.000

LF

1.00000 1,892.00

0190 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

132.000

LF

1.50000 198.00

0195 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

1,576.000

LF

2.00000 3,152.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

4.000

EA

50.00000 200.00

0205 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

36.000

EA

20.00000 720.00

0210 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

3.440

GM

1,000.00000 3,440.00

0215 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

1,144.000

LF

1.50000 1,716.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0220 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43242015201

(1.000)

LS

42,293.00000 42,293.00

Section Total with LCC: $1,176,102.41

Life Cycle Costs:

$1,176,102.41Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

9.000

AS

395.00000 3,555.00

0230 0700  1 50

SINGLE POST SIGN, RELOCATE

2.000

AS

200.00000 400.00

0235 0700  1 60

SINGLE POST SIGN, REMOVE

9.000

AS

20.00000 180.00

0240 0700  3202

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 12-20 SF

4.000

EA

648.00000 2,592.00

0245 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43242015201

(1.000)

LS

4,307.70000 4,307.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0250 0711 11123

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 12" FOR
CROSSWALK AND ROUNDABOUT

473.000

LF

3.00000 1,419.00

0255 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

33.000

LF

4.00000 132.00

0260 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

151.000

LF

5.00000 755.00

0265 0711 11160

THERMOPLASTIC, STANDARD,
WHITE, MESSAGE OR SYMBOL

1.000

EA

125.00000 125.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

10.000

EA

59.00000 590.00

0275 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

286.000

LF

4.00000 1,144.00

0280 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR
CROSSWALK

242.000

LF

5.00000 1,210.00

0285 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0.691

GM

4,343.70000 3,001.50
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Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 0711 16102

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 8"

0.010

GM

5,280.00000 52.80

0295 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0.861

GM

4,245.06000 3,655.00

Section Total with LCC: $23,119.00

Life Cycle Costs:

$23,119.00Section Totals:
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

1,500.000

LF

3.00000 4,500.00

0305 0715 11111

LUMINAIRE, F&I, ROADWAY,
COBRA HEAD

3.000

EA

1,258.00000 3,774.00

Section Total with LCC: $8,274.00

Life Cycle Costs:

$8,274.00Section Totals:
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

214.000

LF

7.54000 1,613.56

0315 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

317.000

LF

17.58000 5,572.86

0320 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED
INTERSECTION, FURNISH &
INSTALL

1.000

PI

2,650.00000 2,650.00

0325 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

15.000

EA

585.00000 8,775.00
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0639  1122

ELECTRICAL POWER SERVICE,
F&I, UNDERGROUND, METER
PURCHASED BY CONTRACTOR

1.000

AS

1,258.00000 1,258.00

0335 0639  2  1

ELECTRICAL SERVICE WIRE,
FURNISH & INSTALL

90.000

LF

3.00000 270.00

0340 0639  3 11

ELECTRICAL SERVICE
DISCONNECT, F&I, POLE MOUNT

1.000

EA

258.00000 258.00

0345 0641  2 11

PRESTRESSED CONCRETE POLE,
F&I, TYPE P-II PEDESTAL

1.000

EA

950.00000 950.00

0350 0646  1 11

ALUMINUM SIGNALS POLE,
PEDESTAL

3.000

EA

1,358.00000 4,074.00
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0649 31208

MAST ARM,F&I, WIND SPEED-
130,SINGLE ARM,W/ LUMINAIRE,
ARM LENGTH 60

1.000

EA

30,576.26000 30,576.26

0360 0649 31209

MAST ARM,F&I, WIND SPEED-
130,SINGLE ARM,W/ LUMINAIRE,
ARM LENGTH 70.5

1.000

EA

34,380.00000 34,380.00

0365 0649 31999

MAST ARM,F&I, CUSTOM WIND
SPEED, CUSTOM ARM LENGTH(S)

1.000

EA

39,558.00000 39,558.00

0370 0650  1 14

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  3 SECTION, 1
WAY

14.000

AS

1,042.00000 14,588.00
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 0650  1 16

TRAFFIC SIGNAL, FURNISH &
INSTALL ALUMINUM,  4 SECTION, 1
WAY

2.000

AS

1,650.00000 3,300.00

0380 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1
WAY

2.000

AS

585.00000 1,170.00

0385 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2
WAYS

1.000

AS

1,150.00000 1,150.00

0390 0660  1110

LOOP DETECTOR INDUCTIVE, F&I,
TYPE 10

10.000

EA

228.00000 2,280.00
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PREFERRED MATERIALS
INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0395 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

7.000

AS

450.00000 3,150.00

0400 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

4.000

EA

258.00000 1,032.00

0405 0670  5111

TRAFFIC CONTROLLER
ASSEMBLY, F&I, NEMA, 1
PREEMPTION

1.000

AS

23,228.00000 23,228.00

Section Total with LCC: $179,833.68

Life Cycle Costs:

$179,833.68Section Totals:

$1,387,329.09Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$1,387,329.09Contract Grand Totals

Contract Life Cycle Costs Totals $0.00
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SR228 FROM PRONG OF ST MARYS RIVER TO E JOHNATHAN STREET

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):008

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V03

N/A

130 WORKING DAYS

BAKER

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.
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             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MAER HOMES, LLC (2) BAKER KLEIN
ENGINEERING, P.L.

(3) A.W.A. CONTRACTING CO.,
INC.

0001 REPAIR/REPLACE STRM-SIDE-
CROSS DRAIN(LF)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

281,115.00000 281,115.00 287,926.77000 287,926.77 298,416.80000 298,416.80

Section Total with LCC: $281,115.00 $287,926.77 $298,416.80

Life Cycle Costs:

$298,416.80$281,115.00 $287,926.77Section Totals:

( ) indicates item is bid as Lump Sum

$287,926.77$281,115.00 $298,416.80

$281,115.00

Contract Item Totals

$287,926.77 298,416.80Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 1 of 2

SR 104 Dunn Avenue - Drainage Project

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):009

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V18

N/A

60 CALENDAR DAYS

DIST/ST-WIDE, DUVAL

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWESTERN
CONSTRUCTION, INC

(5) KIRBY DEVELOPMENT,
INC.

(6) COXWELL, J.B.
CONTRACTING, INC.

0001 REPAIR/REPLACE STRM-SIDE-
CROSS DRAIN(LF)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

323,800.00000 323,800.00 379,699.00000 379,699.00 385,904.00000 385,904.00

Section Total with LCC: $323,800.00 $379,699.00 $385,904.00

Life Cycle Costs:

$385,904.00$323,800.00 $379,699.00Section Totals:

( ) indicates item is bid as Lump Sum

$379,699.00$323,800.00 $385,904.00

$323,800.00

Contract Item Totals

$379,699.00 385,904.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 104 Dunn Avenue - Drainage Project

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):009

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V18

N/A

60 CALENDAR DAYS

DIST/ST-WIDE, DUVAL

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

PC232SA
Typewritten Text



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) GREEN GROWTH SITE
DEVELOPMENT LLC

(2) CDM CONTRACTING, INC. (3) MAER HOMES, LLC

0001 CONCRETE REPAIR (CY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

111,270.00000 111,270.00 124,985.54000 124,985.54 131,115.00000 131,115.00

Section Total with LCC: $111,270.00 $124,985.54 $131,115.00

Life Cycle Costs:

$131,115.00$111,270.00 $124,985.54Section Totals:

( ) indicates item is bid as Lump Sum

$124,985.54$111,270.00 $131,115.00

$111,270.00

Contract Item Totals

$124,985.54 131,115.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SR 93 (I-75) and US 441 Interchange Ditch Improvements

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V34

N/A

120 CALENDAR DAYS

ALACHUA, DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDWESTERN
CONSTRUCTION, INC

0001 CONCRETE REPAIR (CY)SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

183,780.00000 183,780.00

Section Total with LCC: $183,780.00

Life Cycle Costs:

$183,780.00Section Totals:

( ) indicates item is bid as Lump Sum

$183,780.00

$183,780.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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SR 93 (I-75) and US 441 Interchange Ditch Improvements

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):010

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V34

N/A

120 CALENDAR DAYS

ALACHUA, DIST/ST-WIDE

Min: Max:

05/31/2016Florida Department of Transportation

PC232SA
Typewritten Text
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND
FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

PC232SA
Typewritten Text

PC232SA
Typewritten Text

PC232SA
Typewritten Text
NOTE:  Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required 
             by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LIVE OAK MANAGEMENT
GROUP L.L.C.

(2) SAND ENDEAVORS, INC.

0001 MISCELLANEOUS ROUTINE
MAINTENANCE (MH)

SECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 E099 1

LUMP SUM

(1.000)

LS

46,500.00000 46,500.00 50,683.41000 50,683.41

Section Total with LCC: $46,500.00 $50,683.41

Life Cycle Costs:

$46,500.00 $50,683.41Section Totals:

( ) indicates item is bid as Lump Sum

$50,683.41$46,500.00

$46,500.00

Contract Item Totals

$50,683.41Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 1 of 1

Removal of tree & brush Debris stored in three borrow pits

Call Order:

Letting Date: District 2

Contract ID:

District(s):

Counties:

Project(s):011

Tabulation of Bids

Contract Time:

May 18, 2016

Contract Description:

E2V37

N/A

60 CALENDAR DAYS

COLUMBIA, DIST/ST-WIDE, HAMILTON

Min: Max:

05/31/2016Florida Department of Transportation
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Typewritten Text
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