Call Order: 010 Contract ID: E2V34 Counties: ALACHUA, DIST/ST-WIDE

Letting Date: May 18, 2016 11:00 AM District(s): District 2

Contract Time: 120 CALENDAR DAYS Min: Max:

Contract Description: SR 93 (I-75) and US 441 Interchange Ditch Improvements Project(s): N/A

Rank	Vendor ID/Name			Total Bid	Percent Of Low Bid
1	F202179378		GREEN GROWTH SITE DEVELOPMENT LLC	$111,270.00	100.00%
2	F261141819		CDM CONTRACTING, INC.	$124,985.54	112.33%
3	F274354795		MAER HOMES, LLC	$131,115.00	117.83%
4	F593713459	NON-RESPONSIVE	MIDWESTERN CONSTRUCTION, INC	$183,780.00	165.17%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.

Tabulation of Bids

Contract ID: E2V34 Counties: ALACHUA, DIST/ST-WIDE

Letting Date: May 18, 2016 District(s): District 2

Call Order: 010 Project(s): N/A

Contract Time: 120 CALENDAR DAYS Min: Max:

Contract Description: SR 93 (I-75) and US 441 Interchange Ditch Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) GREEN GROWTH SITE DEVELOPMENT LLC		(2) CDM CONTRACTING, INC.		(3) MAER HOMES, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	CONCRETE REPAIR (CY)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 E099 1	(1.000)	111,270.00000	111,270.00	124,985.54000	124,985.54	131,115.00000	131,115.00
LUMP SUM	LS						
Section Totals:			$111,270.00		$124,985.54		$131,115.00
Life Cycle Costs:							
Section Total with LCC:			$111,270.00		$124,985.54		$131,115.00
Contract Item Totals			$111,270.00		$124,985.54		$131,115.00
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$111,270.00		$124,985.54		131,115.00

( ) indicates item is bid as Lump Sum

Contract ID: E2V34 Counties: ALACHUA, DIST/ST-WIDE

Letting Date: May 18, 2016 District(s): District 2

Call Order: 010 Project(s): N/A

Contract Time: 120 CALENDAR DAYS Min: Max:

Contract Description: SR 93 (I-75) and US 441 Interchange Ditch Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) MIDWESTERN CONSTRUCTION, INC NON-RESPONSIVE Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	CONCRETE REPAIR (CY)	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 E099 1	(1.000)	183,780.00000	183,780.00				
LUMP SUM	LS						
Section Totals:			$183,780.00				
Life Cycle Costs:							
Section Total with LCC:			$183,780.00				
Contract Item Totals			$183,780.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00				
Contract Grand Totals			$183,780.00				

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MAY 31, 2016, AT 5:00 P.M. AND ENDS ON JUNE 03, 2016, AT 5:00 P.M.