



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

ANANTH PRASAD, P.E.
SECRETARY

September 24, 2014

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 41547435201
CONTRACT NUMBER: E3N22
DESCRIPTION: The improvements under this District Contract consist of bridge repair of Bridge No. 570034 on SR 30 (US 98) over Intercoastal Waterway in Okaloosa County.

BIDS TO BE RECEIVED: October 9, 2014

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- Acquisition time for this contract has been increased from 30 days to 60 days for procurement of materials, shop drawing review and fabrication.
- The advertisement has been updated to reflect this change and can be viewed on the District Three Contracts Administration website.

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on October 9, 2014 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3N22.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,

Richard Norris
District Contracts Administrator
RN:am

c.c. Steve Potter, Heath Riley, Renae Sanders, Hal Gore, file