



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JIM BOXOLD
SECRETARY

November 9, 2015

ADDENDUM NO. 1

To: **ALL PLANS AND/OR PROPOSAL HOLDERS**

FINANCIAL ITEM NUMBER: 40747845201

CONTRACT NUMBER: E3M17

DESCRIPTION: The work performed under this contract includes placing bank and shore riprap and gabion mats on Bridge Nos. 580004 & 580007 on SR 10 9US 90) in Santa Rosa County.

BIDS TO BE RECEIVED: ~~November 12, 2015~~ November 13, 2015

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project:

- **The letting date for this project has been moved from Thursday, November 12, 2015 to Friday, November 13, 2015 due to the Veteran's Day holiday**

Sealed bids will be received until 2:00 p.m. local time on November 13, 2015 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

Please use this revision when preparing your bid.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3M17.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,

Richard Norris
District Contracts Administrator
RN:am

c.c. Ed Hudec, Heath Riley, file