



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JIM BOXOLD
SECRETARY

September 9, 2015

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 41040925201; 41040925202
CONTRACT NUMBER: E3O14
DESCRIPTION: The improvements under this District Contract consist of adding a northbound lane on SR 63 (US 27) from south of Lakeshore Drive to North of John Knox Road in Leon County.

BIDS TO BE RECEIVED: ~~September 10, 2015~~ September 17, 2015

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date has been changed from Thursday, September 10, 2015 to Thursday, September 17, 2015.**
- **An additional addendum will be issued at a later date.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on September 17, 2015 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3O14.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,

A handwritten signature in blue ink that reads "Richard Norris".

Richard Norris

District Contracts Administrator

RN:am

c.c. Ed Hudec, Heath Riley, Renae Sanders, Hal Gore, file