Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JIM BOXOLD
SECRETARY

July 22, 2015

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42214227253
CONTRACT NUMBER: E3O76-R0
DESCRIPTION: The improvements under this contract consist of semiannual mowing of Interstate 10 (State Road 8) in Santa Rosa County.

BIDS TO BE RECEIVED: August 13, 2015

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- Page No. 1, of the contract specifications package is revised as follows:

  The contract end date is changed from June 30, 2016 to December 31, 2016.

- Page No. 16, of the contract specifications package is revised as follows:

  Subarticle 8-13 Renewal Option is deleted. This contract has no renewals.

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on August 13, 2015 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at http://www.dot.state.fl.us/contractsadministrationdistrict3/ to download Amendment No. 1, file E3O76-R0.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,

Richard Norris

Richard Norris
District Contracts Administrator
RN:jk
c.c. Mark Thomas, Heath Riley, Renae Sanders, Hal Gore, file

July 22, 2015

ADDENDUM NO. 1

To the: Specifications Package

For: PROPOSAL ID: E3O76
FP ID: 422142-2-72-53
Description: Semi-annual mowing of I-10 in Santa Rosa County

Page No. 1 of the specifications package is revised as follows:

The contract end date is changed from June 30, 2016 to December 31, 2016.

Page No. 16 of the specifications package is revised as follows:

Subarticle 8-13 Renewal Option is deleted. This contract has no renewals

Signed: _____

Stephen M. Hunt, P.E.

Date: 7/22/15