



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JIM BOXOLD
SECRETARY

July 23, 2015

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 43790715201
CONTRACT NUMBER: E3089
DESCRIPTION: The improvements under this District Contract consist of removal and disposal of deposited sand and debris from Pond 14 on SR 79 in Washington County.

BIDS TO BE RECEIVED: August 20, 2015

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The Mandatory Pre-Bid Meeting has been re-scheduled for Tuesday, August 11, 2015 at 9:00 AM at the project site.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on August 20, 2015 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3089.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,

A handwritten signature in blue ink that reads "Richard Norris".

Richard Norris
District Contracts Administrator
RN:am

c.c. Ed Hudec, Heath Riley, Renae Sanders, Hal Gore, file