



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

JIM BOXOLD  
SECRETARY

September 17, 2015

### ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 42214317266**  
**CONTRACT NUMBER: E3P03**  
**DESCRIPTION: The improvements under this District Contract consist of reshaping ditches along SR 81 in Walton County.**

---

BIDS TO BE RECEIVED: October 8, 2015

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The estimated quantities are revised as follows:**

**Pay Item E570-9-1 Water for Grass & Plants is changed from 10,000 MG to 10 MG.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on October 8, 2015 in the District Three Legal Conference Room, Administration Building, 1074 Highway 90, Chipley, Florida.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3P03.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at [amanda.mauldin@dot.state.fl.us](mailto:amanda.mauldin@dot.state.fl.us).

Sincerely,

A handwritten signature in cursive that reads "Richard Norris".

Richard Norris

District Contracts Administrator

RN:jk

c.c. Mark Thomas, Heath Riley, Renae Sanders, Hal Gore, file