



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

JIM BOXOLD  
SECRETARY

November 13, 2015

### ADDENDUM NO. 2

To: **ALL PLANS AND/OR PROPOSAL HOLDERS**

**FINANCIAL ITEM NUMBER: 42215117269**

**CONTRACT NUMBER: E3P14**

**DESCRIPTION: The work performed under this contract includes maintenance of Crape Myrtle trees in Jefferson & Leon Counties.**

---

BIDS TO BE RECEIVED: ~~November 13, 2015~~ November 20, 2015

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project:

- **The letting date for this project has been moved from Friday, November 13, 2015 to Friday, November 20, 2015 due to technical issues.**

Sealed bids will be received until 2:00 p.m. local time on November 20, 2015 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

Please use this revision when preparing your bid.

### AMENDMENT NOTIFICATION

**The electronic file associated with this addendum will be issued next week, at that time, if you are a proposal holder, please proceed with downloading the amendment file to your electronic bid.**

Please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 2, file E3P14.002.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at [amanda.mauldin@dot.state.fl.us](mailto:amanda.mauldin@dot.state.fl.us).

Sincerely,

A handwritten signature in blue ink that reads "Richard Norris".

Richard Norris  
District Contracts Administrator  
RN:am

c.c. Mark Thomas, Heath Riley, file