



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JIM BOXOLD
SECRETARY

March 11, 2016

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 40716695225
CONTRACT NUMBER: E3P89
DESCRIPTION: The improvements under this District Contract consist of placement of thermoplastic striping on completed construction jobs in Bay, Calhoun, Gulf, Jackson & Washington Counties.

BIDS TO BE RECEIVED: ~~March 17, 2016~~ March 21, 2016

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- The quantity for pay item 0711-16-102 has been changed from 321.916 to 2.976 GM.
- The letting date has been moved from Thursday, March 17, 2016 to Monday, March 21, 2016.

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on March 21, 2016 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3P89.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,


Steve Thames
District Contracts Administrator
ST:am

c.c. Mark Thomas, Heath Riley, Renae Sanders, Hal Gore, file

March 11, 2016

ADDENDUM NO. 1


To the: Schedule of Items

For: Contract E3P89

FPID: 407166-9-52-25

Description: Post-Construction Thermoplastic

The quantity for pay item 0711-16-102 should be changed from 321.916 to 2.976 GM.

Signed: 
Chad A. Williams, P.E.

Date: 3-11-2016