



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JIM BOXOLD
SECRETARY

May 12, 2016

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42378117221
CONTRACT NUMBER: E3Q02-R0
DESCRIPTION: The improvements under this District Contract consist of milling & resurfacing of asphalt surfaces, removal and replacement of pavement markings, removal and replacement of curb and gutter sections, or other incidental conditions within District Three

BIDS TO BE RECEIVED: ~~May 12, 2016~~ May 19, 2016

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this project has been moved from Thursday, May 12, 2016 to Thursday, May 19, 2016.**
- **An additional addendum will be issued.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on May 19, 2016 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.


AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3Q02-R0.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at amanda.mauldin@dot.state.fl.us.

Sincerely,


Steve Thames
District Contracts Administrator

ST:am

c.c. Mark Thomas, Heath Riley, Renae Sanders, Hal Gore, file