



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Highway 90
Chipley, FL 32428

JIM BOXOLD
SECRETARY

November 13, 2015

DRAFT ADDENDUM NO. 1

To: ALL DESIGN BUILD FIRMS

FINANCIAL ITEM NUMBER: 409334-1-52-01 & 409334-1-52-02

CONTRACT NUMBER: E3N51

DESCRIPTION: Design Build SR 30 (US 98) Pensacola Bay Bridge Replacement, Escambia and Santa Rosa Counties

PROPOSALS TO BE RECEIVED: Thursday, May 5, 2016

This is your authorization to make the following changes to the Draft Request for Proposal package you now have for the subject project:

The Central Office Structures Technical Review Committee member for this project is being changed from Wael Odeh, P.E. to Scott Arnold, P.E.

Please use this information when preparing your proposal.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal of form (form no. 375-020-12), in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Ranae Dodson".

Ranae Dodson
Contracts Supervisor

cc: Kerrie Harrell, File

Please sign below to acknowledge receipt of Draft Addendum No.1.

Acknowledged by: _____