



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

JIM BOXOLD  
SECRETARY

November 9, 2015

### ADDENDUM NO. 3

To: **ALL PLANS AND/OR PROPOSAL HOLDERS**

**FINANCIAL ITEM NUMBER: 42548445201**

**CONTRACT NUMBER: E3P13 (FCO)**

**DESCRIPTION: The work performed under this contract includes replacement of chiller unit in Administration Building in Washington County.**

---

BIDS TO BE RECEIVED: ~~November 12, 2015~~ November 13, 2015

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project:

- **The letting date for this project has been moved from Thursday, November 12, 2015 to Friday, November 13, 2015 due to the Veteran's Day holiday.**

#### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please acknowledge receipt of the addendum under the Acknowledgement of Addenda section of your bid proposal.

If you have any further questions please contact Amanda Mauldin by phone at (850) 330-1364 or by email at [amanda.mauldin@dot.state.fl.us](mailto:amanda.mauldin@dot.state.fl.us).

Sincerely,

Richard Norris  
District Contracts Administrator  
RN:am

c.c. Chris Kneiss, Heath Riley, file