Florida Department of Transportation

3/2/2016

Call Order: 001 **Contract ID:** E3Q14 **Counties:** WALTON & SANTA ROSA
.
.

Letting Date: October 13, 2016 02:00 PM **District(s):** District 3

Contract Time: 90 WORKING DAYS **Min:** **Max:**

Contract Description: POLE BARN CONSTRUCTION IN WALTON & SANTA ROSA COS. **Project(s):** 42549455201 & 42549545201

Rank	Vendor ID/Name	Total Bid
1	BACKWOODS BUILDINGS & TRUSS, LLC	$86,050.00

ALL BIDS REJECTED

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY