FLORIDA DEPARTMENT OF TRANSPORTATION DATE 03/04/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID E3K82 PROPOSAL DESC
LETTING DATE 02/14/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : preparing the existing piles at the intermediate bents and
CONTRACT TIME : 165 WORKING DAYS (AVAILABLE DAYS) installing cathodic protection integral pile jackets,
structural, in accordance with the Specifications and as
directed by the Engineer on Bridge No. 580017, SR 87
over East Bay River in Santa Rosa County. This is a
Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.
FINPROJ (S) 40731055201 (*) F.A. NO. N/A COUNTIES SANTA ROSA
LOCAL NAME SR 87 ROAD NAME : SR 87
PROJ LIMITS EAST BAY RIVER BRIDGE NO. 580017
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 INLAND CONSTRUCTION AND EQUIPMENT, INC. Responsive Winning bid S 587,187.87 0.00%
2 ORION MARINE CONSTRUCTION, INC. Responsive Non-Winning Bid $ 616,434 .44 4.98%
3 PNEUMATIC CONCRETE CO., INC. Responsive Non-Winning Bid $ 728,782.34 24.11%
4 PROSHOT CONCRETE, INC. Responsive Non-Winning Bid $ 927,023.44 57.87%
5 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Non-Winning Bid $ 967,138.39 64.70%
6 L & S CONCRETE RESTORATION, INC. Responsive Non-Winning Bid $ 1,440,336.24 145 %
BY March 4, 2013 8:00 A.M.
District Contracts Administrator DATE

NOTE :
in section 120.57(3),

Failure to file a protest within the time prescribed

Florida Statutes, or failure to

post the bond or other security required by law
within the time allowed for filing a bond shall
constitute a waiver of proceedings under

chapter 120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT

UPON BUDGET AVAILIBILITY


ct323ab
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BY___________________________________________  March 4, 2013  8:00 A.M.                   District Contracts Administrator               DATE
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NOTE: Failure to file a protest within the time prescribed
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall 
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes.  
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NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/04/13

TABULATION OF BIDS PAGE : 001 -2
CALL ORDER : 001 PROPOSAL ID : E3K82 PROPOSAL DESC
LETTING DATE : 02/14/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : preparing the existing piles at the intermediate bents and
CONTRACT TIME : 165 WORKING DAYS (AVAILABLE DAYS) installing cathodic protection integral pile jackets,

structural, in accordance with the Specifications and as
directed by the Engineer on Bridge No. 580017, SR 87

over East Bay River in Santa Rosa County. This is a
Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle

9-1.3.2.

FINPROJ (S) . 40731055201  (*) F.A. NO. . N/A COUNTIES : SANTA ROSA

LOCAL NAME : SR 87 ROAD NAME : SR 87

PROJ LIMITS : EAST BAY RIVER BRIDGE NO. 580017

( 1) ( 2 ) ( 3
INLAND CONSTRUCTION AND EQU |ORION MARINE CONSTRUCTION, PNEUMATIC CONCRETE CO., INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e i

SECTION 0001 STRUCTURES
0005 0457 2221 404.000 LF 1235.00000 498940.00 1338.00000 540552.00 1600.00000 646400.00
CATHODIC PROTECTION INTEGRAL PILE
JACKET, STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

SECTION 0001 TOTALS $ 498,940.00 $ 540,552.00 $ 646,400.00
—————————————————————————————————————————— Rt S

SECTION 0002 ROADWAY
0010 0101 1 LUMP 41500.00000 41500.00 20000.00000 20000.00 30000.00000 30000.00
MOBILIZATION 40731055201
0015 0102 1 165.000 LS 7491.33000 7491.33 7625.00000 7625.00 5000.00000 5000.00
MAINTENANCE OF TRAFFIC 40731055201
0020 0102 60 2310.000 ED 0.29000 669.90 0.25000 577.50 0.23000 531.30
WORK ZONE SIGN
0025 0102 74 1 7260.000 ED 0.12000 871.20 0.20000 1452.00 0.16000 1161.60
TEMPORARY BARRICADE- TYPES I, II, DI,
VP, DRUM, OR LCD
0030 0102 76 165.000 ED 8.50000 1402.50 8.00000 1320.00 7.00000 1155.00
ARROW BOARD / ADVANCE WARNING ARROW
PANEL
0035 0102 77 990.000 ED 0.45000 445.50 0.35000 346.50 0.30000 297.00
HIGH INTENSITY FLASHING LIGHTS, TEMP,
TYPE B




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/04/13

TABULATION OF BIDS PAGE : 001 -3
CALL ORDER: 001 PROPOSAL ID: E3KS82 LETTING DATE: 02/14/13 2:00 P.M. DISTRICT: 03

(1 ) (2 ) ( 3 )

INLAND CONSTRUCTION AND EQU |ORION MARINE CONSTRUCTION, PNEUMATIC CONCRETE CO., INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— R e T
0040 0104 11 1080.000 LF 2.25000 2430.00 10.30000 11124.00 10.00000 10800.00
FLOATING TURBIDITY BARRIER
0045 0999 25 LUMP 33437.44000 33437.44 33437.44000 33437.44 33437.44000 33437.44
INITIAL CONTINGENCY AMOUNT, DO NOT BID
40731055201
SECTION 0002 TOTALS $ 88,247.87 $ 75,882.44 $ 82,382.34

CONTRACT TOTALS S 587,187.87| S 616,434 .44 | S 728,782.34



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/04/13

TABULATION OF BIDS PAGE : 001 -4
CALL ORDER: 001 PROPOSAL ID: E3K82 LETTING DATE: 02/14/13 2:00 P.M. DISTRICT: 03
( 4 ) ( 5 ) ( 6 )
PROSHOT CONCRETE, INC. M & J CONSTRUCTION COMPANY |L & S CONCRETE RESTORATION, INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e
SECTION 0001 STRUCTURES
0005 0457 2221 404.000 LF 2000.00000 808000.00 2050.00000 828200.00 3100.00000 1252400.00
CATHODIC PROTECTION INTEGRAL PILE
JACKET, STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM
SECTION 0001 TOTALS $ 808,000.00 $ 828,200.00 $ 1,252,400.00
—————————————————————————————————————————— B e
SECTION 0002 ROADWAY
0010 0101 1 LUMP 53000.00000 53000.00 83000.00000 83000.00| 110000.00000 110000.00
MOBILIZATION 40731055201
0015 0102 1 165.000 LS 15000.00000 15000.00 8000.00000 8000.00 25000.00000 25000.00
MAINTENANCE OF TRAFFIC 40731055201
0020 0102 60 2310.000 ED 0.10000 231.00 0.27000 623.70 0.88000 2032.80
WORK ZONE SIGN
0025 0102 74 1 7260.000 ED 0.10000 726.00 0.19000 1379.40 0.36000 2613.60
TEMPORARY BARRICADE- TYPES I, II, DI,
VP, DRUM, OR LCD
0030 0102 76 165.000 ED 2.00000 330.00 8.19000 1351.35 20.00000 3300.00
ARROW BOARD / ADVANCE WARNING ARROW
PANEL
0035 0102 77 990.000 ED 0.10000 99.00 0.35000 346.50 0.76000 752.40
HIGH INTENSITY FLASHING LIGHTS, TEMP,
TYPE B
0040 0104 11 1080.000 LF 15.00000 16200.00 10.00000 10800.00 10.00000 10800.00
FLOATING TURBIDITY BARRIER
0045 0999 25 LUMP 33437.44000 33437.44 33437.44000 33437.44 33437.44000 33437.44
INITIAL CONTINGENCY AMOUNT, DO NOT BID
40731055201
SECTION 0002 TOTALS $ 119,023 .44 $ 138,938.39 $ 187,936.24

CONTRACT TOTALS $ 927,023 .44 | $ 967,138.39]| $ 1,440,336.24
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